OFFICE OF THE EXECUTIVE DIRECTOR (C&LM)
CHHATTISGARH STATE POWER TRANSMISSION CO. LTD

DAGANIYA, PO:SUNDER NAGAR RAIPUR, C.G. PIN 492013
(A CG GOVT UNDERTAKING)

TEL. (0771) — 2574221, 2574044, FAX: (0771)- 2574222

TENDER SPECIFICATION NO: TR-448

Destringing & stringing work on M/C tower on 220 KV Raigarh-Tamnar
line for construction of 132KV DCSS line from 132/33 KV S/s
Gharghoda to M/C tower and 132 KV S/C stringing of approx. 8KM on
220KV M/C tower on labour contract basis

LAST DATE OF SALE OF TENDER 26.08.2020  17:30 Hrs
LAST DATE OF SUBMISSION OF TENDER 27.08.2020  15:00 Hrs
DATE & TIME OF OPENING OF TENDER 27.08.2020  15:30 Hrs

(TECHNO-COMMERCIAL)

Cost of tender Document:
i. Rs560/- (Incl. 12% GST) Purchase from O/o ED (C&LM).
Ii. Rs 590/- (Incl. 18% GST) if downloaded from website.
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CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A CG GOVT UNDERTAKING)

ISSUED to M/s
Costof Tender documents RS..........ooviiiiiiiiiiiiii,
Received vide D.D. NO. ..o, Dtd....................

Name of Bank ------------=-=-m-mmemm oo -

Signature & Seal of Issuing Authority

TENDER FORM

The undersigned hereby tender and offer (subject to company’s conditions of tendering),
the CSPTCL to test and supply, plant, machinery, materials, deliver and execute and do
the several works and things which are described or referred to in the enclosures &
Annexure to the specification, copies of which are annexed hereto and which under the
terms thereof are to be supplied, executed and done by the contractor in a thoroughly good
and workman like manner, and to perform and observe the provisions and agreements or
the part of the contract contained in or reasonably to the inferred from the said tender
documents for the sum and at the rates set out in schedules annexed hereto.

It is confirmed that:

0] Questionnaire for Commercial terms and conditions.

(1) Questionnaire for Technical specifications.

(11 All other conditions wherever described in the tender documents have been
replied in full giving clear details. It has been noted that in case any reply is not
given or any reply is incomplete/ambiguous the Company will have right to
take the same to be advantageous for the Company. Company’s decision in this
regard will be final. The bidder will have no right to furnish any technical or
commercial clarification after opening of the bid which may in any way alter
the offered prices.

Dated, this ......... day of ...... 20.... Bidder’s signature -------- --- --

Name & Address — ------------m-mmmmmmmemee

Company Seal =~ ------ S —

Note — This form must be returned
in original while tendering
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CIN-U40108CT2003SGC015820 GSTN-22AADCC5773E1ZX
GARH STATE POWER TRANSMISSION COMPANY LIMITED

CfPTCL OFFICE OF THE EXECUTIVE DIRECTOR (C&L M)
Block-4, Near CSPHCL Dispensary, Dagania, Raipur (C.G.)
T AR . cspe.co.in E-Mail- ce.eht@cspc.co.inPhone no. 0771 — 2574221, 2574224 Fax No.2574222

No. ED/C&LM/Works/ TR-448/1048 Raipur, Date: 05.08.2020

NOTICE INVITING TENDER

Sealed tenders are invited for the following EHV works on labour contract basis:

Cost of tender form (Rs) Date of
(Incl. GST) opening
TR Name of work EMD Printed Downloaded
No (Rs) -
tender from website
form
TR- Destringing & stringing work on
448 M/C tower on 220 KV Raigarh- | 4350/- 560/- 590/- 27.08.2020
Tamnar line

Note: (i) in case any of the above date is declared as holiday then the particular date will
automatically get shifted to next working day.
(i) Any notice for extension of due date of tender opening shall not be published in
newspapers. It will be displayed only on official website of the company.

TERMS AND CONDITIONS:-

(i)  The tender specification can be purchased from the office of ED (C&LM), CSPTCL, Raipur
till one day before the date of opening on any working day on payment of Rs. 560.00
(Including GST) (non refundable) in the form of DD in favour of Manager, (RAO-HQ),
CSPTCL, Raipur (C.G.), payable at Raipur CG accompanied with firms application on its
letter head. If tender document is required by post then additional Rs. 200/- is to be paid
along with cost of document. CSPTCL shall not be responsible for any postal delay
regarding receipt/ non-receipt of tender documents. The tender document can also be down
loaded from official website of CSPTCL (www.cseb.gov.in/csptcl) and required tender fee
Rs. 590.00 (Including GST) (non refundable) in form of DD in favour of Manager (RAO:
HQ), CSPTCL, Raipur (C.G.) payable at Raipur (C.G.) in envelope-l containing EMD
should also be submitted. The details of DD be mentioned on the outer side of the envelope-I
also. Please note carefully in absence of aforesaid requisite tender fee in envelope-I,
further bids shall not be considered for opening. The bidders are requested to remain in
contact with this office for any development in the tender.

(i)  The tenders, duly filled, shall be accepted up to 15:00 Hrs. on the due date. The techno-
commercial bids shall be opened at 15:30 Hrs on the due date. CSPTCL reserves the right to
accept or reject any or all the offers, in part or full without assigning any reason whatsoever.

-sd-
EXECUTIVE DIRECTOR (C&LM)
CSPTCL-RAIPUR
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SECTION —1

INSTRUCTION TO THE BIDDERS

Sealed tenders are invited from experienced eligible bidders for the work
destringing & stringing work on M/C tower on 220 KV Raigarh-Tamnar line for
construction of 132KV DCSS line from 132/33 KV S/s Gharghoda to M/C tower and 132
KV S/C stringing of approx. 8KM on 220KV M/C tower on labour contract basis detailed

as below:
Tender specification No.
Due date of opening of Tender

Cost of Tender Documents

Earnest money

Departmental stores &
Distribution of materials

Completion Period

Cost of material for the
Purpose of Insurance

NOTE:

TR-448
27.08.2020 at 15:30 Hrs

i) Rs. 560/- (Incl. 12% GST)
Purchase from O/o ED (C&LM)

i) Rs. 590/- (Incl. 18% GST) if
downloaded from website

Rs. 4,350/- (accepted in the form of
DD only, in favour of Manager,
(RAO-HQ), CSPTCL, Raipur and the
EMD will be returned after the
finalization of tender.

All the line material

will be supplied by the CSPTCL. The
contractor shall collect the line
materials from site store Raigarh on
his own cost & by deploying own
transport including loading &
unloading.

2 calendar months from the date of
issue of transmission line profile or
tower schedule.

Approx. Rs 17.5 lakh..

1. In case due date of tender opening is declared as holiday then the particular date
will automatically get shifted to next working day.
2. The tender specification duly signed with seal in each page must be submitted with

techno-commercial bid.

3. No any correspondence shall be made regarding submission of document
related to PQR after opening of Techno-Commercial bid.
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1. SCOPE OF WORK

The work includes dismantling of tower, destringing, stringing etc. for the work
destringing & stringing work on M/C tower on 220 KV Raigarh-Tamnar line for
construction of 132KV DCSS line from 132/33 KV S/s Gharghoda to M/C tower
and 132 KV S/C stringing of approx. 8KM on 220KV M/C tower on labour
contract basis. All the line materials will be supplied by the CSPTCL. The
contractor shall collect the line materials from site store Raigarh on his own
cost & by deploying own transport including loading & unloading.

The contractors are advised to inspect the site before participation in tender to
assess the actual quantum of work and avoid any dispute in future.

2. PRE-BID QUALIFICATIONS/ REQUIREMENTS:-
() PROJECT CAPABILITY:

Only sole bidder shall be eligible to participate in tender. No consortium/Joint
Venture will be accepted.
The bidder should have executed as the sole bidder / any other partner of Joint
Venture at least one work of construction activities of the EHV lines/substations
during last 5 years from the date of issue of NIT of the instant tender namely :
a. stub setting
b. tower erection
C. stringing
d. bay work of EHV Sub-Stations
e. erection of equipment/structure in EHV S/S
in any power utility/ transmission licensee/ generating company /central/ state
Govt. undertaking in India. The date of order should not be older than 7 years from
the date of issue of NIT of the instant tender.

OR
The bidder should have worked as a Sub-contractor of the main contractor of
turnkey projects in any power utility/ transmission licensee/ generating company
[central/ state Govt. undertaking in India for the above mentioned work. The date
of order should not be older than 7 years from the date of issue of NIT of the instant
tender.

OR
The bidder should have a retired Electrical Engineer with minimum 5 years of
field experience in the capacity not below an Executive Engineer in
Transmission Wing of an Electricity Company / Transco / PSU as partner or
proprietor.

The following document must be submitted against PQR 2 (i):

Particular Document to be submitted

(i) Only sole bidder shall be eligible to
participate in tender. No consortium/Joint
Venture will be accepted.

The bidder should have executed as the

Documentary proof of completing any of
the above work by authentic authority

sole bidder / any other partner of Joint
Venture at least one work of construction
activities of the EHV lines/substations
during last 5 years from the date of issue
of NIT of the instant tender namely

a. stub setting

b. tower erection

regarding work of construction activities
of the EHV lines / Sub-station in any
power utility/ transmission licensee/
generating company /central/ state Govt.
undertaking in India.
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c. stringing

d. bay work of EHV Sub-Stations

e. erection of equipment/structure in
EHV S/S

in any power utility/ transmission licensee/
generating company /central/ state Gowt.
undertaking in India. The date of order
should not be older than 7 years from the
date of issue of NIT of the instant tender.

should have worked as a Sub-contractor of
the main contractor of turnkey projects in | Documentary proof from the main
any power utility/ transmission licensee/ | contractor of turnkey project in any
generating company /central/ state Govt. | power utility/ transmission licensee/
undertaking in India for the above mentioned | generating company /central/ state Govt.
work. The date of order should not be older | undertaking in India authorizing the
than 7 years from the date of issue of NIT of | contractor / firm as a sub-contractor.

the instant tender.

should have a retired Electrical Engineer | 1.Required retirement cum experience
with minimum 5 years of field experience in | certificate from the Electricity Company
the capacity not below an Executive |/ Transco/PSU.

Engineer in Transmission Wing of an &

Electricity Company/Transco/PSU as partner | 2. document of partnership or

or proprietor. proprietorship with retired person.

(i) Net Worth of the bidder for the last three Financial Years i.e. 2016-17, 2017-18 &
2018-19 should be positive. Net worth means the sum total of the paid up capital
and free reserves (excluding reserves created out of revaluation) reduced by
aggregate value of accumulated loses (including debit balance in profit and loss
account for current year) and intangible assets.

(iii).  The Bidder must have Minimum Average Annual Turnover (MAAT) for best 3
years out of last 5 years i.e. 2014-15, 2015-16, 2016-17, 2017-18 & 2018-19 equal
to Rs. 1,30,500.00 (One lakh thirty thousand five hundred only). Self-attested
copies of the audited balance sheet and profit & loss account for the last five years
should be furnished in support, duly verified by chartered accountant of the firm.
For calculation of turn over, other income indicated in balance sheet shall not be
taken into account.

(iv). The contractor should have valid A-Class Electrical License issued by competent
authority of C.G. Govt. & it should be submitted along with the offer; otherwise
offer is liable for rejection without notice.

(V) Bidder should have EPF Code Number allotted by EPF Commissioner & it should
be submitted along with the offer or an undertaking may be furnished to this affect
that they will obtain and submit the EPF Code Number within one month from the
date of order in respect of the said work; otherwise order is liable for rejection
without notice.

(vi)  The contractor should have valid labour License issued by competent authority of

C.G Govt. & it should be submitted along with the offer or an undertaking may be
furnished to this affect that they will obtain and submit the license within one
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(i)

(i)
(iii)

month from the date of order in respect of said work; otherwise order is liable for
rejection without notice.

No any correspondence shall be made regarding submission of document
related to PQR after opening of Techno-Commercial bid.

EMD

The bidder will submit EMD amounting Rs. 4,350.00 (Rs. Four thousand three
hundred fifty only) in the form of DD in favour of Manager, (RAO-HQ), CSPTCL
Raipur.

No interest will be paid on EMD amount, which will be returned to bidders after
finalization of tender.

Tender not accompanied by Earnest Money shall be disqualified.

SUBMISSION OF TENDER

Sealed Tenders are invited on three part basis, One envelope containing the E.M.D.
clearly super-scribed “Earnest money” on Top. In case, the tender has been
downloaded from CSPTCL’s official website, the cost of tender document in the
form of MICR/DD in favour of Manager (RAO:HQ), CSPTCL, Raipur be
submitted along with the tender in EMD envelope. In absence of same, the tender
shall not be opened. The bidders who download the documents are requested to
remain in contact with this office for any development in the tender.

Second envelope clearly super-scribed “Techno-commercial Bid” should contain
the tender form, Techno-commercial details and other documents along with
integrity pact and a copy of un-priced / un-filled price schedule.

Third envelope should contain the price bid clearly super -scribed “Price Bid” on
Top. All the three envelopes shall be kept in one sealed envelope addressed to the
Executive Director (C&LM), CSPTCL, Raipur with the name of work, tender
specification number, due date of tender, amount & mode of E.M.D. and name of
the bidder super-scribed on the cover. The offer should be dropped in tender box,
kept in the office of ED (C&LM) CSPTCL, Dangania, Raipur (CG).

OPENING OF BID

Tenders will be opened in the office of ED (C&LM), CSPTCL, Dangania, Raipur
(CG) 492013, in the presence of participant bidders or their authorized
representatives (limited to two persons only with a valid authorization from their
employer). The Bidders/ their representative shall sign a register / sheet in
evidencing their attendance.

The offer shall be opened in the following manner:-

Part—1 Envelope I Earnest money
Part— 11 Envelope Il Qualifying Requirement &Techno Commercial Bid
Part — 111 Envelope —I1I Price Bid

At the time of opening of the Part-1 and Part-I1 i.e. Earnest money & Qualifying
Requirement, Techno Commercial Bid of the offer, shall be opened on due date as
indicated in tender notice in chronological order. If the earnest money and tender
form are found satisfactory, then the qualification requirement and techno-
commercial bid shall be opened. All the relevant details will be read out.
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(i)
(i)

(iii)

(iv)

(v)
(vi)

(i)
(i)

(iif)

TR-448

Price bid of successful Techno- commercial bidders would be opened at a later date
with due information to the qualifying bidders.

PRICE BID

The bidder must quote their Prices in the Proforma given in the Schedule-111 of
the tender. Bidders must quote their price in accordance to the specifications and
conditions. Any deviation from the above shall be considered as an alternate bid.
The bids will be evaluated based on the main offer only.

Over-writing, erasures and other changes shall bear the dated initial of the person
signing the tender.

In the event of discrepancy or arithmetical error in the schedule of price, the unit
price shall prevail and the total price shall be accordingly corrected by the
CSPTCL. The above arithmetical correction shall be accepted but the decision of
CSPTCL shall be final and binding on the bidder.

For evaluation the price mentioned in words shall be taken if there is any
difference in figures and words in the price bid.

The quoted price should be kept valid for the contractual period or completion of
the work which ever is later. Bidders are requested to quote FIRM price
inclusive of all taxes & duties except GST. While quoting prices bidders
should consider benefit of Input Tax Credit (ITC) available under GST Act
and passing same to CSPTCL.

All columns shall be completely filled up properly and neatly.

The tenders should be kept valid for a period of 180 days from the date of
opening of the tenders as notified in the tender notice. In case of extension in due
date of opening, the validity period shall be counted from extended due date on
which TC bid has been opened.

EVALUATION OF BIDS: -

The evaluation of bids will be done by comparing the total of prices of all the
items, which are needed for construction, and final commissioning of the Lines.
The loading of the items for which the prices are not quoted by bidders. In such
cases the loading will be done at highest price quoted among the bidders. But the
orders will be placed at the lowest price offered among the bidders.

The CSPTCL reserves the right to reject the lowest or any other tenders or all
tenders without assigning any reason, whatsoever, if it is considered expedient in
the overall interest of CSPTCL.

The CSPTCL’s decision in such matter shall be final.

NON RESPONSIVE BID

CSPTCL reserves the right to reject any bid, which is:

@ Not accompanied by the Earnest Money as specified above.

(b) Not received by the due date and time specified.

(© In variance with specified terms and conditions.

(d) If at any time, it is found that a material misrepresentation of the fact is
made or uncovered.

(e) The bidder does not respond promptly and thoroughly to the request for
supplementary information required for the evaluation of his bid.

)] If the bidder fails to super scribe on the envelope containing the bid, the
details of Earnest Money deposited by him, the company shall not accept
any responsibility and the offers received shall be rejected and shall be
returned to the bidders.



10.

11.

12.

13.

14.

15.

COMPLETION PERIOD: -

Time being the essence of contract, the work destringing & stringing work on M/C
tower on 220 KV Raigarh-Tamnar line for construction of 132KV DCSS line from
132/33 KV S/s Gharghoda to M/C tower and 132 KV S/C stringing of approx.
8KM on 220KV M/C tower on labour contract basis should be completed within 2
(two) calendar months from the date of issue of transmission line profile or tower
schedule. The contractor shall ensure to complete the work within aforesaid
stipulated period.

INTEGRITY PACT: -

The bidder shall have to submit pre-contract integrity pact in the format enclosed as
Schedule 1V on non-judicial stamp paper worth Rs. 250/- duly signed by the bidder
along with the Techno-Commercial bid. The validity of this integrity pact shall be
from the date of its signing and extended up to 2 years or the complete execution of
the order to the satisfaction of both the Buyer and the Bidder/Seller, whichever is
later. In case Bidder is unsuccessful, this Integrity Pact shall expire after six months
from the date of its signing.

QUANTUM OF WORK:

The quantities indicated in price schedules are based on preliminary assessment
hence provisional and may vary. The work is to be completed as per actual site
conditions (as confirmed by the O.I1.C of the work) and on same price as offered
and on similar terms and conditions.

The power of attorney in respect of the person signing the tender on behalf of
bidder shall be submitted along with techno — commercial bid.

If the firm is partnership firm, the names of the firms, its complete address and
designation of all the partners may be furnished.

GST No. :

The bidder shall have GST (Goods & Service tax) registration Number and the
documentary proof of the same shall be submitted along with the techno-
commercial bid. The letter_head of the firm should invariably consisting the
GST No. at the top of it.
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1.

2.01

2.02

2.03

2.04

(a)

TR-448

SECTION — 11
GENERAL CONDITIONS OF CONTRACT

CONTRACTOR

The contractor shall be deemed to have carefully examined the general conditions
of specification, schedules and drawings. If he shall have any doubt as to the
meaning of any portion of these general conditions or of the specification, he
shall before signing the contract set forth the particulars thereof, and submit them
to the Engineer in writing, so that doubt may be removed.

CONTRACT AGREEMENT AND SECURITY DEPOSIT
The successful contractor shall have to enter into an agreement with the CSPTCL
in the approved contract agreement form on a non-judicial stamp worth Rs. 300/-
+ revenue stamp of 1/-Rupees within 15 days of the receipt of the work orders for
due performance and observance of terms and condition of contract , failing
which the contract may be cancelled.
The successful bidder will be required to deposit 10% amount of the contract
price as security deposit. An amount equal to that of 10% of the total value of the
order initially placed, in the form of FDR pledged in favour of Manager RAO-
HQ, CSPTCL, Raipur payable at Raipur valid up to scheduled completion date
plus eight months.

OR
The contractor shall furnish a bank guarantee from a nationalized / scheduled
bank for an amount of 10% (ten percent) of the value of the order as a contract
security. This bank guarantee shall be submitted within 15 days of receipt of
work order and shall be kept valid for a period exceeding the scheduled
completion date by two months with claim period of further six months. In the
event of extension of completion date, the validity of the bank guarantee shall be
suitably extended on stamp paper worth Rs. 250/- or as per the prevailing legal
requirements / any other amount as per the C.G. State Stamp Duty Act in the
prescribed form of CSPTCL.
No interest shall be paid by CSPTCL on the security deposit.
In case of non-fulfilment of contractual obligations by the contractor the earnest
money / security deposit shall be forfeited.
The security deposit shall be released only on successful completion of work and
after issue of No dues certificate by OIC of the awarded work.

MANNER OF EXECUTION

Erection of the line shall be carried out in an approved manner as detailed /
outlined in the technical specification or in accordance with latest relevant Indian
Standard Specification, to the reasonable satisfaction of the Engineer. All works
shall be executed in accordance with CBIP manual and the Indian Electricity
Rules-1956, and any statutory modifications thereof, wherever they are
applicable, unless otherwise agreed to in writing by the Engineer.

The contractor shall within 15 days after the date of issue of order submit a detail
programme for the execution of work for his consent to the Engineer. The
contractor shall, whenever required by the Engineer, also provide in writing for
his information if general description of the arrangements and methods which the
contractor proposes to adopt for the execution of the work.
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(b)

If at any time, it appears to the Engineer that the actual progress of works does
not conform to the programme to which consent has been given, the contractor
shall produce at the request of the Engineer, a revised program showing the
modifications to such program necessary to ensure completion of the works
within the time of completion.

ENGINEER’S SUPERVISION

All the works shall be carried out under the direction and to the reasonable
satisfaction of the Engineer-in-charge. If supervision of erection or complete
erection be included, the contractor shall be responsible for the correctness of the
position, levels, and dimensions of the works according to the drawings,
notwithstanding that he may have been assisted by the Engineer in setting out the
same.

ENGINEER’S DECISIONS

In respect of all matters which are left to the decision of the Engineer, including
the granting of or withholding of certificates, the Engineer shall, if required so to
do by the contractor, give in writing a decision thereon, and his reasons for such
decision.

PROGRAMME CHART AND PROGRESS REPORT

The time and date of completion of the work as stipulated in the relevant clause
shall be deemed to be essence of the contract. The contractor shall organize his
resources and perform his work so as to complete it not later than the date agreed
to. The time for completion of the works contracted for shall be reckoned from
the date of handing over of site.

Besides above, a periodical review meeting between contractor and CSPTCL
shall be held monthly to analyze the scheduled and actual progress, targets for the
next period and to sort out bottlenecks, if any. The contractor will attend the
above meetings along with necessary information in respect of supply and
erection activities.

REGULATION OF LOCAL AUTHORITIES

The CSPTCL shall, through out the continuance of the contract and in respect of
all matters arising in the performance thereof, serve all notices and obtain
consents, way leaves, approvals and permission required in connection with the
regulations and bye-laws of the local or other authority which shall be applicable
to the works, However, the contractor shall obtain all the necessary licenses as per
central/state/local statutory bodies at his cost.

All works shall be executed in accordance with CBIP manual and the Indian
Electricity Rules-1956, and any statutory modifications thereof, wherever they are
applicable, unless otherwise agreed to in writing by the Engineer.

ELECTRICAL INSPECTOR FEE

All Pre-Commissioning test on the lines shall be carried out by the contractor
after receipt of clearance from the site engineer for which all the testing
instruments required shall be arranged by the contractor at his own cost. Payment
of statutory Electrical Inspector fee shall be borne & made by CSPTCL and filing
of paper of such inspection shall be done by CSPTCL. Necessary permission
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10.

11.

12.

from Chief Electrical Inspector shall be arranged by the CSPTCL before
charging/taken over of the lines.

CONTRACT DRAWINGS

The contractor is required to construct the transmission lines as per drawings
supplied by CSPTCL to the successful contactor in confirmatory to relevant IE
Rules.

SAFETY PRECAUTIONS

The contractor shall strictly follow, at all stages of erection of steel structures, the
stipulations contained in the latest editions of 1S-7205 “Indian Standard Safety
code for erection of structural steel work”.

CONTRACTOR’S REPRESENTATIVE AND WORKMEN

The contractor shall employ at least one competent representative, whose name or
names shall have previously been communicated in writing to the Engineer by the
contractor, to supervise, the erection of the lines and the carrying out of the work.
The said representative, of if more than one shall be employed, then one of such
representatives, shall be present on the site during working hours, and any written
orders or instructions which the Engineer or his duly authorized representative
whose name shall have been communicated in writing to the contractor shall be
deemed to have been given to the contractor.

The Engineer shall be at liberty to object to any representative or person
employed by the contractor in the execution of or otherwise about the works who
shall misconduct himself or be incompetent or negligent, and the contractor shall
remove the person so objected to upon the receipt from the Engineer of notice in
writing requiring him so to do and shall provide in his place a competent
representative at the contractor’s expense.

INSPECTION DURING CONSTRUCTION

The Engineer-in-Charge or his authorized representative(s) shall be entitled at all
reasonable times, access to the contractor’s premises, to inspect and supervise and
test during construction work thereof for which all the reasonable necessary
assistance shall be rendered by the contractor without any extra commitment.
Such inspection will not relieve the contractor from their obligations under this
contract.

The Engineer shall on giving seven day’s notice in writing to the contractor
setting out any grounds of objection which he may have in respect of the work, be
at liberty to reject all or any materials, plants or workmanship the subject of any
of the said grounds of objection, which in his opinion are not in accordance with
the contractor or are in his opinion defective for any reason whatsoever. Such
notice shall be sent to the contractor within reasonable time after the ground upon
which such notice us based have come to the knowledge of the Engineer. Unless
specifically provided otherwise, all tests as per relevant ISS shall be made at the
contractor’s works.

The contractor shall give the Engineer 7 (Seven) days clear notice of any
work/material being ready for inspection/testing and the Engineer or his said
representative shall, attend at the contractor’s premises or works within a
reasonable time.
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13. ENGAGEMENT OF WORKERS BY CONTRACTOR
(@). The contractor shall at his own expense provide or arrange for the provision of

footwear for labour doing cement mixing work which the contractor has

undertaken to execute under this contract to the satisfaction of Engineer-in-

charge.

(b). When ever demanded by the Engineer-in-charge the contractor shall submit a

true statement showing: -

1. Number of Labour employed by him on the work

2. Their working hours

3. The wages paid to them, and

4. The accidents that occurred during the working period of which information
required stating the circumstances under which they occurred and the extent of
damage and injury caused to them. The contractor should intimate all
concerned about any accident & take immediate actions as governed by Rules.

Failure to supply such information or supplying materially incorrect statements

may amount to breach of contract. The decision of the Engineer-in-charge shall

be determining whether a breach has taken place.

In respect of all labourers directly employed in the works of the performance of

the contractors part of this agreement the contractor shall comply with or cause to

be complied with all the rules framed by the Government from time to time for

the protection of Health and Sanitary arrangement of the workers employed by

the contractors.

14. POWER TO VARY OR OMIT WORKS
The CSPTCL shall have the right to alter, amend, omit, or otherwise vary the
quantum of work, by notice in writing to the contractor. The contractor shall carry
out such variation in accordance with the rates specified in the contract so far as
they may apply and where such rates are not available; those will be mutually
agreed between the CSPTCL and the contractor.

15. EXTENSION ORDER
Extension order maximum to 50 % of the total quantity within 6 month from the
date of order may be placed on same rates, terms & conditions of the original
order.

16. NEGLIGENCE
If the contractor shall neglect to execute the work due to negligence and
expedition, or shall refuse or neglect to comply with any reasonable orders given
to him in writing by the Engineer in connection with the work, or shall contravene
the provisions of the contract, the purchaser may give seven days notice, in
writing, to the contractor, to make good the failure, neglect, or contravention
complained of, should the contractor fail to comply with the notice within a
reasonable time from the date of service thereof in the case of a failure, neglect,
or contravention capable of being made good within that time, or otherwise
within such time as may be reasonably necessary for making it god, then and in
such case the purchaser shall be at liberty to employ other workmen, and
forthwith perform such work as the contractor may have neglected to, or if the
purchaser shall think fit, it shall be lawful for him to take the work wholly, or in
part, out of contractor’s hands and re-contract at a reasonable price with any other
persons, or provide any other material, tools, tackles or labour for the purpose of
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completing the work or any part thereof. In that event, the purchaser shall
without being responsible to the contractor for fair wear and tear of the same,
have the free use of all the materials, tools, tackles, construction plant or other
things which may be on the site, for use at any time in connection with the work,
to the exclusion of any right of the contractor over the same, and the purchaser
shall be entitled to retain and apply and balance which may be otherwise due to
the contract by him to the contractor or such part thereof as may be necessary to
the payment of the cost of executing such work as aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the
contractor, and the contractor fails to make good the deficit, the said materials,
tools, tackle, construction plant or other things, the property of the contractor may
be sold by the purchaser, and the proceeds applied towards the payment such
difference and cost of and incidental to such sale. Any outstanding balance
existing after crediting the proceeds of such sale shall be paid by the contractor on
the certificate of the Engineer, but when all expenses, costs and charges incurred
in the completion of the work are paid by the contractor all such material tools,
construction plant or other things remaining unsold shall be removed by the
contractor.

17. DEATH BANKRUPTCY ETC.

If the contractor shall die or commit any act of bankruptcy, or being corporation,
commence to be would up except for re-construction purposes or carry out its
business under receiver, the executors, successors, or other representative in law
of the estate of the contractor or any such receiver, liquidator or any person in
whom the contractor may become vested, shall forthwith give notice thereof in
writing to the purchaser for one month, during which he shall take all reasonable
steps to prevent a stoppage of works and shall have the option of carrying out the
contract subject to his or their providing such guarantee as may be required by the
purchaser but not exceeding the value of the work for time being remaining-
unexecuted. In the event of stoppage of the works, the period of option under this
clause shall be fourteen days only. Provided that, should be above option not be
exercised, the contract may be terminated by the purchaser by notice in writing to
the contractor, and the same power and provisions reserved to the purchaser in the
last proceeding clause on taking of the work out of the contractor’s hands shall
immediately become operative.

18. LIABILITY FOR ACCIDENTS AND DAMAGES
The contractor shall be entirely responsible for all loss, damage or depreciation of
the line is ‘taken over’ in accordance with the relevant clause of the specification.
The contractor shall during the progress of the work, properly cover up and
protect the lines from injury which also include theft and by expose to the
weather, and shall take every reasonable, proper, timely and useful precaution
against accident or injury to the same from any cause and shall remain answerable
and liable for all accidents or injuries thereto which until the same be, or be
deemed to be, taken over as per relevant clause of this specification, may arise or
be occasioned by the acts or omissions of the contractor or his workman or sub-
contractor and all losses and damages to the line arising from such accidents and
injuries as aforesaid shall be made good in the most complete and substantial
manner by and at the sole cost of the contractor and to the reasonable satisfaction
of the Engineer. Until the lines shall be or be deemed to be taken over as
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aforesaid, the contractor shall also be liable to indemnify the company in respect

of all damage or injury to defective design, work, or material, but not otherwise.

In the case of loss or damage to any portion of the lines arising from or
occasioned by other causes, the same shall, if required by the CSPTCL be made
good by the contractor in like manner by at the cost of the CSPTCL at a price to

be agreed between the contractor and the CSPTCL or in default of agreement,
settled by arbitration as per relevant clause of this specification, thereof and the
CSPTCL shall pay to the contractor the contract value of the portion of the work

so lost or damaged or any balance of such contract value remaining unpaid as the
case may be until the work shall be or be deemed to be taken over as aforesaid,
the contractor shall also be liable to indemnify the CSPTCL in respect of all
damage or injury to any person or to any property of the CSPTCL or of others
occasioned by the negligence of the contractor or workmen or sub-contractors or

by defective work but not otherwise.

Provided that the contractor shall not be liable under the contract for any loss or
profit or loss of contract or any claims made against the CSPTCL not already
provided for in the contract, nor for any damage or injury caused by or arising
from the acts of the CSPTCL or due to circumstances over which the contractor
has no control, nor shall his total liability for loss, damage or injury exceed the
total value of the contract.

The contractor shall be deemed to have indemnified and saved harmless the
CSPTC against all actions, suits, claims, demands, cost or expenses arising in
connection with injuries suffered prior to the date when the line shall have been
taken over as per relevant clause of this specification herein by persons employed

by the contractor or his sub-contractor on the works whether under the General
Law or under the Workmen's Compensation Act-1923 or any other statute
enforced on the date of contract dealing with the question of the liability of
employers for injuries suffered by employees and to have taken steps properly to
insure against any claim there under.

On the occurrence of an accident which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the death
of any such workmen, the contractor shall within 24 hours of the happening of such
accident intimate in writing to the concerned legal competent authorities as per rules
& act enforce under intimation to Engineer—in-charge the fact or such accident. The
contractor shall indemnify the CSPTCL against all loss or damage sustained by the
CSPTCL resulting against all loss or damage sustain by the CSPTCL directly or
indirectly including the penalties or fines if any payable by the CSPTCL as a
consequence of CSPTCL’s failure to give notice to the provision of the said Act in
regard to such accident.

In the event of any claim being made or action brought against the CSPTCL
involving the contractor and arising out of the matters referred to and in respect of
which the contractor is liable, under this clause, the contractor shall be immediately
notified thereof and he shall, with the assistance if he so requires of the CSPTCL, but
at the sole expense of the contractor, conduct all negotiations for the settlement of the
same or of any litigation that may arise there from. In such case the CSPTCL shall, at
the expense of the contractor, afford all available assistance for any such purpose.
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19.
(@)

(b)

(©)

(d)

(€)

(i)

INSURANCE
The materials for the construction of lines will be issued to the contractor only
after insurance of the said materials and submission of insurance certificate to the
CSPTCL for carrying out the execution of the line works.
The responsibility for the safety and security of the line materials rest on the
contractor, thus the contractor is to ensure it as they are custodian of all the
materials issued to them for the execution of the work
In case of theft/damage of the CSPTCL materials from contractors site
store/during transportation of materials/ line, it is sole responsibility of the
contractor to lodge FIR in concerned police station immediately and intimate it to
the Engineer-in-charge/OIC of the work within 24 hours and ensure to lodge
claim before concerned Insurance Company where the materials were already
insured for all such purpose under intimation to CSPTCL. The entire cost of
materials lost due to theft or damage will be recovered from the contractor.
The contractor shall arrange insurance coverage for the men and materials at his
custody and Line under execution and shall keep it insured against loss by theft,
destruction or damage by fire, flood, undue exposure to the weather or through
riot, civil commotion, war or rebellion, for the full value of the line till the time of
delivery until the line is taken over as per relevant clause of this specification.
This insurance shall also cover loss by theft at site/line
The bidder shall ensure following insurances also: -
Workmen Compensation Insurance: - This shall protect against claims applicable
against workmen’s Compensation Act 1948 (Govt. of India). This liability shall
not be less than
Workmen’s Compensation - As per Statutory Provisions
Employees Liability - As per Statutory Provisions
Comprehensive Automobile Insurance :- This insurance shall be in such a form to
protect the contractor against all claims for injuries, disability, disease and death
of members of public including purchasers men and damage to property of others
arising from use of motor vehicle during on or off the site operation irrespective
of ownership of such vehicles.

(iif) Comprehensive General Liability insurance: It shall protect contractor against all

20.

claims arising from injury disability, disease or death of public or damage to
property due to act of contractor or his representative.

REPLACEMENT OF DEFECTIVE WORK OR MATERIAL

If during the progress of the work the Engineer shall decide and notify in writing
to the contractor that the contractor has executed any unsound or imperfect work,
or has supplied any plant or materials inferior in quality or quantity to those
specified, the contractor on receiving details of such defects or deficiency shall at
his own expenses, within seven days of his receiving the notice, or otherwise
within such time as may be reasonably necessary for making it good, proceed to
alter, reconstruct, or remove such work or supply fresh materials up to the
standard of the specification, and in case the contractor shall fail to do so, the
purchaser may, on giving the contractor, seven days notice in writing of his
intension to do so, proceed to remove the work or materials complained of, and at
the cost of the contractor, perform all such work or supply all such materials
provided that nothing in this clause shall be deemed to deprive the purchaser or
affect any rights under the contract which he may otherwise have in respect of
such defects of deficiencies.
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21.

22.

(ii)

23.

24,

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE

If any loss or damage happens to the work or any part thereof or
materials/plant/equipments for incorporation therein during the period for which
the contractor is responsible for the case thereof or from any cause for
whatsoever, the contractor shall at his own cost rectify/replace such loss or
damage, so that the permanent work conforms in every respect with the provision
of the contract to the work/equipment occasioned by him in course of any
operation carried out by him during performing the contract otherwise cost of the
material including other charges as per standing practice of the CSPTCL shall be
recovered/deducted from the contractor RA Bills/Security deposit/Bank
Guarantee/Retention money etc.

DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses which the CSPTCL have paid, for which the
contractor is liable under the contract, may be deducted by the CSPTCL from any
money due / to become due by him to the contractor under the contract or may
be recovered by suit or otherwise from the contractor as an arrears of land
revenue.

Recoveries For Liabilities Against Other Contract / Order

Any amount recoverable, from the successful bidder against earlier contracts /
orders placed by the CSPTCL on the bidders shall be adjusted from payment(s)
due against this contract that may be awarded against this specification.

CERTIFICATE OF ENGINEER

Every application to the Engineer for a certificate must be accompanied by a
detailed invoice (in duplicate), setting forth in the order of the schedule of prices,
particulars of the work executed and/or plant ready for dispatch on the date of
claim, and the certificate that such plant and work is in accordance with the
contract, shall be issued by the Engineer within a reasonable time.

The Engineer may, by any certificate make any correction or modification in any
previous certificate, which shall have been issued, by him and payments shall be
regulated and adjusted accordingly.

CERTIFICATE NOT TO AFFECT THE RIGHTS OF THE
PURCHASER OR CONTRACTOR

No certificate of the Engineer on account nor any sum paid on account by the
CSPTCL, nor any extension of time for the execution of the works by the
contractor under the powers granted shall affect or prejudice the rights of
CSPTCL against the contractor, or relieve the contractor of his obligations for the
due performance of contract, or be interpreted as approval of the work done or of
the materials supplied and no certificate shall create liability in to the CSPTCL to
pay for alterations, amendments, variations or additional work not ordered in
writing by the Engineer, or discharge the liability of the contractor for the
payment of damages whether due, ascertained, or certified or not or of any sum
against the payment of which he is bound to indemnify the CSPTCL, not shall
any such certificate nor the acceptance by him of any sum paid on account or
otherwise affect or prejudice the rights of the contractor against the CSPTCL.
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25.

26.

217.

a)
b)

28.

SUSPENSION OF WORKS
The CSPTCL shall not pay any expenses, to the contractor arising from
suspension of the work / works for any reason whatsoever.

RESPONSIBILITY OF CONTRACTOR

The contractor shall be responsible for carrying out the works covered under the
scope of the contract according to the specification, Order, approved Drawing.
For example, the towers should be erected according to the position indicated in
the approved profiles and the selection of foundation in various types of soils
should be done based on the soils actually encountered in the foundation pit.
Deviations, if any, from the approved/specified conditions shall be brought to the
notice of ED (C&LM) CSPTCL, Dangania, Raipur (CG) 492013 through the site
Engineer, before taking up the work and his decision shall be final and
communicated through site Engineer. If at a alter date, it is found that the
contractor has carried out some work, not according to the specifications, and
without taking specific approval, then in that case, all the payments made to the
contractor for carrying out such works shall be recovered and the contractor will
have to rectify the same at the rate indicated in the order for carrying out such
works without extension of time.

Anything mentioned in the specification or subsequent approval or acceptance of
the Line by CSPTCL the ultimate responsibility for satisfactory performance of
the Line shall rest with the contractor.

COMPLETION OF WORK & TAKING OVER

Time being the essence of contract the work shall be completed within the period
specified in the work order.

TAKING OVER: - Upon receipt of intimation about completion of work and
after inspection, CSPTCL Engineer-in-charge shall issue a taking over certificate
in which he shall certify the date on which the Line has been so taken over. This
certificate shall be issued within 30 days of the intimation from the contractor.
The issuance of taking over certificate shall in no way relieve the contractor of his
responsibility for the satisfactory operation of the Line in terms of the
specifications.

CONTRACTORS DEFAULT LIABILITY

The CSPTCL may upon written notice of default to the contractor terminate the contract

in circumstances detailed here under:-

(1) If, in the judgement of CSPTCL, the contractor fails to

(i) complete the contractual formalities within the time specified in the contact
agreement or within the period for which extension has been granted by CSPTCL to the

contractor.
And/or
(if) comply with nay of the provisions of this contract.

In such case (s) CSPTCL under the provisions of this contract shall take one or more of

the following penal actions:-

(@) Terminate the contract.
(b) Forfeiture of EMD and/or Security deposit, if available.

TR-448 18



29.

(@)

(b)

30.

(c) Debar the firm for future business with CSPTCL for a period of two years from the
date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(1) In case the contractor fails to commence the work within the reasonable period as
decided by CSPTCL or fails to complete the works within the contractual completion
period or the progress is not commensurate with the time period provided for completion
of entire substation or within a period for which extension has been granted by CSPTCL,
one or more of following penal actions may be taken by CSPTCL against the contractor.

(@) Terminate the contract.

(b) Forfeiture of security deposit, if available.

(c) Debar the firm for future business with CSPTCL for a period of two years from the
date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(e) The payment of pending RA bills of the instant contract shall be withheld.

(f) The payment of pending RA bills of the other running contracts shall also be
withheld.

In case the work included in the tender is not completed in accordance to relevant clause
of the tender “completion of work” and CSPTCL does not terminate the contract, the
contractor shall continue to execute the work, in which case he shall liable to CSPTCL
for deduction of liquidated damages for delay as per relevant clause of this contract until
the project is completed.

REJECTION OF WORKS

In the event of any of the work done by the contractor is found defective
workmanship or otherwise not in conformity with the requirement of this contract
specification, the CSPTCL shall either reject the work or request the contractor to
rectify the same. The contractor on receipt of such notices shall rectify the work
free of cost. If the contractor fails to do so the CSPTCL may:-

As its option replace or rectify such defective materials and/or works and recover
the extra cost so involved from the contractor plus 15% (fifteen percent) from the
contractor and/or terminate the contract for balance work/supplies with
enforcement of penalty as per contract.

Defective workmanship will not be accepted under any conditions and shall be
rejected outright without compensation. The contractor shall be liable for any loss/
damage sustained by CSPTCL.

FORCE MAJEURE

The contractor shall not be liable for any penalty for delay or for failure to
perform the contract for reasons of FORCE MAJEURE such as acts of God, acts
of public enemy, act of Government, cyclones, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes provided that the contractor
shall within 10 (ten) days from the beginning of such delay notify the CSPTCL in
writing of the cause of delay. The CSPTCL shall verify the facts and grant such
extension as facts justify.
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31.

32.

33.

34.

TERMS OF PAYMENT

The contractor shall present at the end of each calendar month a bill for the works
completed, inspected and duly certified by CSPTCL Engineer in charge, during
the month at the charges/rates accepted. 90% value of the work done along with
full GST applicable shall be paid usually within a period of one month from the
date of presentation of the bills. However no interest shall be payable on delayed
payment if any. The payment will be done through Electronic mode i.e. RTGS,
NEFT etc. / account payee Cheque. Balance 10% shall be retained by the
CSPTCL which shall be released after satisfactory completion and handing over
of the completed Lines by the contractor.

PENALTY FOR DELAY IN COMPLETION OF CONTRACT

If the contractor fails to perform the work within the specified period given in the
order or extension granted thereof, with respect of successful completion of testing
& commissioning of transmission lines, the Contractor shall pay to CSPTCL as
liquidated damages, a sum of half percent (0.5%) of the basic contract price
exclusive of GST of work for each calendar week or part thereof of delay on cost
of uncompleted portion of the work. If the line is taken over in un-energised
condition due to non-availability of feeding source, then for the purpose of penalty,
the date of taking over of the line shall be reckoned as the date of completion of
work. The total penalty shall not exceed 5% (five percent) of the total contract
price exclusive of GST.

The payment or deduction of such damages shall not relieve the contractor from
obligations to complete the works, or from any of other obligations and liability
under the contract.

EXTENSION OF TIME

If the completion of construction of lines is delayed due to reason beyond the
control of the contractor such as strikes, lockouts, fire accident, delay in approval
of drawings, force Majeure conditions etc, then the contractor shall request to the
CSPTCL in writing of his claim for an extension of time without delay. The
CSPTCL on receipt of such request may agree to extend the contract date of the
work as may be reasonable but without prejudice to other terms and conditions of
the contract.

GUARANTEE PERIOD:

The work done by the contractor as per the contract specification should be
guaranteed for satisfactory operation and against any defect workmanship for a
period of 12 (twelve) months from the date on which the Line has been put to
service. The above guarantee certificate shall be furnished in triplicate to the
purchaser for his approval. Any defect noticed during this period should be
rectified by the contractor free of cost to CSPTCL upon written notice provided
such defects are due to bad workmanship. The date of delivery of line as used in
this clause shall mean the date of taking over the Line by the Engineer, CSPTCL
will arrange supply to Line with in one month from the date of completion of Line.
If Line is taken over un-energized condition due to non completion of feeding
source then guarantee will be for 18 (eighteen) months from the date of taking over
or 12 (twelve) months from the date of charging of the line on rated voltage
whichever is earlier.
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35.
(@)

(b)

36.

37.

38.

39.
(a)

(b)

40.
(a)

PERFORMANCE GUARANTEE:

After successful completion of work, the contractor shall provide a Performance
Bank Guarantee from a Nationalized/Scheduled Bank for an amount of 5% (five
percent) of the contract price in the approved Proforma of the CSPTCL. This Bank
guarantee shall be executed on stamp paper worth Rs. 250/- or any other amount
as per the M.P./C.G. State stamp duty Act and shall be kept valid till completion of
the guarantee period mentioned in the foregoing Clause plus six month claim
period or 2 years from the date of signing of “Pre-contract integrity pact”
whichever is later.

No interest shall be paid by CSPTCL for the aforesaid bank guarantee. In case of
non-performance of the line as per the contract specification, the performance bank
guarantee shall be forfeited.

TAKING OVER

When all performance tests called for by the specification have been successfully
carried out, the line shall be accepted and taken over when it has been satisfactorily
put into operation on site, or within one month of its being ready to be put into
operation, whichever shall be the earlier and the Engineer shall forthwith issue a
taking over certificate.

The Engineer shall not delay the issue of any taking over certificate contemplated
by this clause on account of minor defects in the line which do not materially effect
the commercial use there of provided that the contractor shall undertake to make
good the same in due course.

NON-ASSIGNMENTS:
The contractor shall not assign or transfer the work orders issued as per this
contract or any part thereof without the prior approval of CSPTCL.

CERTIFICATES NOT TO AFFECT RIGHTS OF CSPTCL.:

The issuance of any certificate by CSPTCL or any extension of time granted by
CSPTCL shall not prejudice the rights of CSPTCL in terms of the contract not
shall this relieve the contractor of his obligations for due performance of the
contract.

SETTLEMENT OF DISPUTES

Except as otherwise specifically provided in the contract, all disputes concerning
question of fact arising under the contract shall be decided by CSPTCL provided a
written appeal by the contractor is made to CSPTCL. The decision of CSPTCL
shall be final to the parties hereto.

Any disputes or difference including those considered as such by only one of the
parties arising out of or in connection with this contract shall be to the extent
possible be settled amicably between parties. If amicable settlement cannot be
reached then all disputes issues shall be settled by Arbitration as provided in this
contract.

ARBITRATION

No dispute or difference arising between the contractor and the Owner under or
relating to or in connection with the Contract shall be referred to Arbitration unless
an attempt has first been made to settle the same amicably.
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(b)

(©)

(d)

41.

42.

Where any dispute is not resolved amicably them such disputes shall be referred to
& settled by Arbitration under and in accordance with the provisions of the
Arbitration and Conciliation Act-1996 and any statutory modification thereof, by
three Arbitrators. One to be appointed by each party and the third to be appointed
by the two Arbitrators appointed by the parties at the commencement of
Acrbitration proceedings and falling agreement between them, in accordance with
said Act, the third Arbitrator so appointed shall act as the presiding Arbitrator. The
award shall be final and binding upon the parties. The venue of Arbitration shall be
Raipur.

The language of the arbitration proceedings and of all documents and
communications between the parties shall be English. Arbitration award shall be
speaking, final and binding.

Notwithstanding anything to the contrary contained herein the work under the
Contract shall continue during the pendency of any disputes or differences in
Arbitration proceedings and no payment due from the Owner shall be withheld on
account of such proceedings except to the extent which may be in dispute and the
Owner shall be entitled to make recoveries of amounts, if any, due from the
Contractor, as per the provisions of the Contract.

SUBLETTING OF CONTRACT:-

The contractor shall not without the consent in writing of the Engineer or
purchaser, assign or sublet his contract, or any substantial part thereof, other then
for raw materials, for minor details for any part of the work of which the makers
are named in the contract, provided that any such consent shall not relieve the
contractor from any obligation, duty or responsibility under the contract.

The activities which can be allowed for subletting are excavation, transportation of
materials, backfilling, de-watering, shoring and shuttering and other minor works.
The contractor will inform the site engineer in writing about such subletting of
works. The fabrication and galvanizing of towers in case of supply and placement
of reinforcement steel, concreting, tower erection & stringing in case of
construction will be done by the contractor himself by using their own gangs etc.

ACCESS TO SITE AND WORK ON SITE:-

Suitable access to the site shall be afforded to the contractor by the purchaser in
reasonable time. The day to day minor problem like free access to the site and
other local problems would be solved by the contractor at his own cost. However,
the purchaser would extend necessary cooperation/assistance in this respect. The
necessary road permits required for transportation of men/material would be
arranged by the contractor at his own cost.

In the execution of the work no persons other than the contractor, or his duly
appointed representative, subcontractors and workman shall be allowed to do work
on the site, except by the Special permission, in writing of the Engineer of his
representative, but access to the works at all times shall be accorded to the
Engineer and his representative, and other authorized official or representatives of
the purchaser.

Nevertheless, the contractor shall permit the execution of the work by other
contractors of tradesman whose name shall have been previously communicated in
writing to the contractor by the Engineer, and afford them every facility for the
execution of their several works simultaneously with his own. The contractor shall
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43.

44,

45.

(@)

(b)

provide all the skilled and unskilled labour necessary for the erection of work
included in the contract.

LAWS GOVERNING CONTRACT
The contact shall be constructed according to and subject to the Laws of India and
jurisdiction of the High Court of Chhattisgarh, Bilaspur.

JURISDICTION OF THE HIGH COURT OF CHHATTISGARH
Suits, if any, arising out of this contract shall be filed by either party in a Court of
Law to which the jurisdiction of the High Court of Chhattisgarh extends.

CORRESPONDENCE

Any notice to the contractor under the terms of the contract shall be served by
registered mail or by hand to the authorized local representative of the contractor
and copy by post to the contractor’s place of business.

Any notice to CSPTCL shall be served to the Executive Director (C&LM),
CSPTCL Dangania, Raipur(CG) 492013 in same manner.
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SECTION 111
COMMERCIAL TERMS AND CONDITIONS OF LINE ERECTION
1 SCOPE
This specification provides the work destringing & stringing work on M/C tower
on 220 KV Raigarh-Tamnar line for construction of 132KV DCSS line from
132/33 KV S/s Gharghoda to M/C tower and 132 KV S/C stringing of approx.
8KM on 220KV M/C tower on labour contract basis, which includes dismantling of
tower, destringing, stringing etc.

2 PRICES AND QUANTITIES
Prices for various items of erection of transmission line are to be quoted in the
manner specified in schedules appended with this specification. The prices will
include the cost of labour, all tools and plants except otherwise specifically
mentioned in this specification and other incidental charges in connection with the
erection work, pertaining to each items as indicated in the schedules, unless
otherwise indicated in the specification. The quoted price shall be FIRM and
inclusive of all taxes which ever applicable except GST. The rate of GST & its
amount should be specifically mentioned in price schedule 111 of the specification.
The quantities indicated in Annexure-1 are based on tentative route length of the
line. Thus the quantities of towers & extension etc. assumed are only provisional
as also the number of locations in various type of soils. The quantities of various
works indicated are only provisional and may vary depending on actual type of
soils condition encountered in the field depending on approved profile. The work
is to be completed as per actual site conditions and on same rate as offered and on
similar terms and conditions.
The drawing showing the details of weight of towers and extension, excavation and
concreting volume in different type of soil will be provided to successful bidder at
the time of execution of the work.

3 COMPLIANCE WITH REGULATIONS
Unless otherwise specified, all works shall be carried out in accordance with the
Indian Electricity Act 2003; Indian Electricity Rules-1956 with any amendments
or revisions thereof which may be issued during the currency of the contract and
the requirement of any other Regulations and Acts as applicable in India
(including local statutory bodies) which the CSPTCL may be subjected to.
Contractor shall also compliance with the Minimum Wages Act and the payment
of Wages Act and the rules made their under in respect of any employee are
workman employed are engaged by him or his sub contractor.
All railway tracks, power / communication line, or other important road crossings
etc. or routing the line through air field region shall conform to the relevant rules
and procedure laid down by railway, communication, aviation or other concerned
authorities.
Suitable arrangements for aviation signal shall be provided at the top of the
towers in the vicinity of Civil / Military aerodromes of air field regions, if any.
Similar arrangements will also be provided on the special river crossing towers, if
used.

4 TAXES & DUTIES ETC.
Goods and service tax (GST):- The suppliers /service providers should be
registered under GST Act-2017. All items of “Price Bid” should be quoted
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exclusive of Goods and Service Tax (GST). Rate of GST should be mentioned in
the price bid specifically at appropriate place. The suppliers /service providers shall
have to disclose the taxes separately. Any variation in GST within scheduled
completion period shall be to the account of CSPTCL. If the rate of applicable GST
beyond contractual completion period undergoes upward revision, the payment will
continue to be made only on the basis of rates prevailing during completion period.
In case the rate of GST undergoes downward revision then the delayed works
beyond contractual completion period will attract reduced rate of GST. CSPTCL
GST Registration No. is 22AADCC5773E1ZX.

i Cess under “Building and other Construction Workers Act, 1996:- The

contractor for carrying out any construction work in Chhattisgarh State must get
themselves registered from the Registering office under section 7 (1) of the
“Building and other Construction Workers Act, 1996 and rules made thereto by
the Chhattisgarh Govt. and submit certificate of Registration issued from the
registering officer of the Chhattisgarh Govt. (Labour Deptt.) for enforcement of this
Act. The cess @ 1% of the cost of construction work shall be borne by the
contractor and same shall be deducted from each bill._Any variation in_this
respect within scheduled completion period shall be to the account of
CSPTCL.
If the rate of applicable cess beyond contractual completion period undergoes
upward revision, the payment will continue to be made only on the basis of rates
prevailing during completion period. In case the rate of cess undergoes downward
revision then the delayed works beyond contractual completion period will attract
reduced rate of cess.

ii. Payment of other taxes/duties/levies/charges which are not described above:-

The bidder should be aware of the various taxes, duties, levies imposed by the
Central Government, State Government / local bodies applicable in the present
contract as on the date of TC bid opening. Further, in the price bid, it should be
specifically stated regarding each tax / duty whether it is inclusive or exclusive.
However, if there is no specific mention of any tax/duties/levies as exclusive in the
price bid, it will be presumed to be inclusive if it is applicable as on the date of TC
bid opening and will not be paid extra.
But if any new tax/ duty/ levy is imposed either by central Government or by Stat
Govt. / local authorities after the date of opening of T.C. Bid, the same shall be
payable by CSPTCL extra within stipulated completion period on production of
documentary evidence. However, tax due to increase of Turnover or withdrawal of
tax exemption earlier available to the vendor etc. will not be reimbursed.

iv. Income Tax: - Income Tax will be deducted at source as per rules enforced.

5 RESPONSIBILITY FOR OBTAINING INFORMATION AND TAKING
ACTION IN TIME
Whenever any information or clarification in respect of construction of line has to
be obtained from various authorities, the contractor shall be responsible for taking
action well in time so that there are no delays on this account. The completion
period offered in the tender shall be deemed to include the time taken for such
incidental works. Request for extension of the completion date on such ground
will not be entertained.
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(€)

(f)

(9)

PERMITS AND PRIORITIES

Necessary permits, if any, required for the execution of the contract shall be
arranged by the contractor himself. The contractor shall obtain the necessary
license as per central /state / local statutory bodies at his cost. The CSPTCL may,
however, furnish to the contractor such certificates as may be required for the
necessary permits / priorities for the execution of the work, if CSPTCL considers
demand justified. The CSPTCL will, however, not be responsible for the delay in
execution of the contract, if permits / priorities are not granted in time.

WAY LEAVE:

The bidder is requested to go through the following provisions of payment of way
leave and other charges while quoting the rates:-

Payment of compensation of land :-

In compliance to the CG Govt.’s orders No. F 7-7/Seven-1/2014 dtd. 20.02.2015
dtd. 07.05.2015 and dtd 01.06.2016 regarding payment of compensation towards
utilization of the private land for erection of tower and laying of transmission line,
the cases for payment of land compensation to the owner of land shall be prepared
by the Contractor. The payment for above compensation shall be borne and made
by the CSPTCL as per the provisions contained in these orders.

Payment of compensation towards damage of crops :-

The necessary proposal for payment of compensation towards damage of crops en-
routing the transmission line during execution of work, shall be prepared by the
contractor and shall be submitted to the OIC of the work. The necessary approval
shall be obtained by CSPTCL and the payment of above compensation shall be
borne and made by CSPTCL.

Forest proposal :-

In case the line is passing through the forest, the preparation of forest proposal, its
approval etc. shall be arranged by CSPTCL. The tree cutting and related works in
forest land will be arranged by the CSPTCL. Relevant charges shall be borne by
the CSPTCL.

Tree cutting in Revenue/ Govt,/ Private Land :-

The proposal for tree cutting in Revenue/ Govt./Private land will be prepared by
the contractor and approval for the same shall be arranged by the CSPTCL. For all
Statutory compensation, registration fee, tree cutting etc., payment will be borne
and made by the CSPTCL and tree cutting and related works in Revenue/Govt /
Private land will be arranged by the CSPTCL.

Railway crossing :-

The Railway track crossing cases with drawing, questionnaire etc. will be prepared
by the contractor and will be submitted to the Engineer I/C and CSPTCL will
arrange the approval. All statutory payment like supervision charges, approval fee
etc. will be borne and made by the CSPTCL directly to the Railway Department.
The Railway Block charges if any will be borne by the CSPTCL for maximum of
one hour per circuit per crossing. The Railway block charges beyond one hour per
circuit per crossing will be borne by the contractor.

Statutory Payments :-

In addition to above, statutory payment to all government agencies shall be borne
by the CSPTCL. Any payment which becomes due on account of introduction of
new policy of Govt. of India / Govt. of CG announced after issue of N.I.T., shall be
made by CSPTCL.

Payment of damages for access of site :-
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Any payments / charges required for access of site and damage of crops on way to
the site shall be to the contractor’s account.

Submission of proposals of way leave etc. :-

It shall be responsibility of the contractor to submit the required proposal of way
leave (viz. railway crossing, tree cutting in revenue/private land, crops
compensation etc.) in reasonable period, so that work is not hampered due to non
availability of right of way for these.

USE OF PRIVATE ROAD/ APPROACH ROAD TO SITE

The CSPTCL will help in getting necessary permission for use of private/ forest/
canals for transport of materials and construction personnel, wherever possible
under the rules. Any charge levied by the concerned authorities for use of such
roads etc. shall be borne by the contractor.

During the erection work, if approach roads are required to be constructed for
reaching the construction sites for transportation of men/materials, the cost of
construction of such approach roads and any other expenses incurred in obtaining
clearance/ permission shall be borne by the contractor.

MATERIALS TO BE ARRANGED BY THE CONTRACTOR:

The contractor shall arrange the cement for foundation work as per quality
indicated in 1.S. 269 (latest revision). The cost of cement, metal & sand, tor steel
and binding wire etc., shall be deemed to be included in the quoted unit rates for
casting of foundations of different types of towers in different types of soils. The
cement used shall be procured from reputed manufacturer.

Metal, sand and stones required for foundation/ revetment work shall also be
arranged by the contractor. The contractor will also arrange steel rods and binding
wires for foundation reinforcement works. The transport, octroi, levy or duty on
these materials shall be borne by the contractor himself and the Company will not
accept any liability on this account.

TOOLS AND PLANTS TO BE ARRANGED BY THE
CONTRACTOR

The contractor shall be required to provide at his own expenses all necessary
erection tools and plants for carrying out complete erection of the line i.e. survey,
soil investigation, excavation, measurement of earth resistance, stub setting under
tension and testing of the line etc as indicated in specification. The contractor will
have to arrange at his cost all tools and equipments such as surveying instrument,
earth tester, soil investigation equipment, excavation equipment, form boxes for
stub setting, winches, ropes and all tools for stringing conductor etc. The
contractor will furnish in the relevant schedule, the list of all tools and plants as
indicated above, which are available with him. Similarly, contractor will arrange
at his cost all machinery and light and heavy vehicles such as jeeps, tractor,
compressors for rock drilling, cranes for conductor drum handling, truck etc.

IDLE/ MOBILIZATION / DEMOBILIZATION CHARGES
No idle / Mobilization / Demobilization charges will be payable by the CSPTCL
for any reason whatsoever to the contractor for stoppage of work.
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12 INSURANCE
The contractor shall arrange secure and maintain insurance as may be
necessary and for all such amount to protect his interest and the interests of
the CSPTCL against all risks as detailed herein. The contractor's failure in this
regard shall not relieve him or any of his contractual responsibilities and
obligations.
Any loss or damage to the line materials during handling, transporting, storage
and erection till such time the line is taken over by the CSPTCL shall be to the
account of the contractor. The contractor shall be responsible for preferring of
all claims and make good for the damage or loss by way of repairs and/or
replacement of the portion of the works damaged or lost. The transfer of title
shall not in any way relieve the contractor from the above responsibilities
during the period of the contract. The contractor shall submit to CSPTCL with
a copy of all insurance polices and specifications taken out by him in
pursuance of the contract. Such copies of specifications shall be submitted to
the CSPTCL immediately after such insurance coverage is obtained. The
contractor shall also inform the CSPTCL in writing at least Thirty (30) days in
advance regarding the expiry, cancellation and/or change in any of such
documents and ensure revalidation/renewal etc. as may be necessary, well in
time.
All costs on account of Insurance liabilities covered under the contract will be
on contractor's account and will be deemed to be included in contract price.
The contractor shall cover insurance with Indian Insurance Companies only.
The contractor shall arrange above insurance for the total completion period of
transmission line (period in months) as quoted by him in the completion schedule.
For delay in the completion of the transmission line, up to 3 (three) months, due to
any reason whatsoever, the contractor shall bear the charges of extension of
insurance policy.
Any other insurance including the insurance of erection personnel employed by the
contractor / his subcontractor shall also be the responsibility of the contractor and
shall be arranged, if required, at his own cost.

13 MATERIALS TO BE ARRANGED BY THE CSPTCL.:
CSPTCL will supply to the contractor following line materials for erection

of the line.
Sl. Materials Qty. with wastage
Actual(on route length) ->
1 | Conductor & ground wire 1% Extra towards sag,

jumpers & wastage
2 | Conductor & Ground wire accessories | Actual -> 2% wastage

3 Insulators Actual -> 2% wastage
4 Minor accessories such as hangers, U Actual -> No Extra
bolts etc.

The materials shall be supplied from departmental store/ site store as detailed
in relevant section i.e. instruction to the bidders of this specification, by the
concerned OIC of the work, which will be collected by the contractor from
Company’s store deploying his own transport to the work site.
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15 CONDUCTOR |/ EARTHWIRE, DURMS ETC. AND
RECOVERIES FOR NON-RETURN OF LINE MATERIALS

Q)] Empty cement bags, conductor / earth wire, wooden drums and empty
wooden crates/cases and bags of insulators, hardware’s/accessories are not
returnable. The Bidder should give due weight age/rebate on account of
above while quoting the prices for erection of transmission line.

(i)  Conductor and ground wire length above 20 mts. shall be treated as good.
Conductor and Ground wire length of 20 mts and below will be treated as
scrap/wastage. However, the number of conductor pieces of length more than
20 mts. should be commensurate with the number of angle points. On
completion of work the contractor will return all the balance items over and
above actually used on the line. Wastage, if any, available shall also be
returned either in damaged condition or otherwise. While returning the
balance materials (above permissible wastage), to the CSPTCL 's store, these
materials should be packed by the contractor, in the same manner as were on
the line. All the available wastage shall be returned loose/unpacked. It may
however, be noted that only one conductor/Ground wire length shall be
packed in one conductor/Ground wire reel (as the case may be), while
returning these items to the CSPTCL 's stores at their cost. The contractor
should render full accounts of material issued to him and return all balance
materials over and above actually used on the line within reasonable time of
the completion of contract to the CSPTCL 's store at their own cost.
However, should the necessity arises to deliver these items to contractor in
excess of the permissible wastage or in case of non-return of materials above
the permissible wastage, procurement cost prevailing at the time of
replacement (in case of non-return of materials, the cost prevailing as on the
date of recovery) shall be recovered from the contractor.

(iti)  The contractor will return all the balance materials including wastage, if any,
available to the CSPTCL s store at their own cost.

16 DEPARTMENTAL STORES FOR DISTRIBUTION / RETURN OF
MATERIALS
All the line materials will be supplied to the contractor from the
departmental stores as detailed in relevant section i.e. instruction to the
contractor of the specification.
The contractor shall intimate the Company item wise quantity of each
material, which he proposes to receive from above store. This information
should be supplied sufficiently in advance (at least one month) so that the
materials could be arranged accordingly. In case of any difficulty in
availability of materials the matter should be referred to the order placing
authority of the CSPTCL.
The contractor shall be responsible for loading the material, transporting
them to different stores established by him or to the site of work including
unloading, stacking /storing etc. without any extra charges from the CSPTCL.
The contractor shall be responsible for the proper handling, storage and
proper maintenance of the materials received by him from the date of their
receipt till the end of completion of work & taken over of the line by the
CSPTCL and balance materials are duly returned to the stores.
The contractor shall arrange necessary equipment for proper handling,
transport of conductor drums at his cost.
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STORAGE OF MATERIALS

The contractor will set up site stores as per convenience of line work at his
own risk and cost. The store will be opened for inspection by the CSPTCL
staff as and when desired.

INSURANCE FOR TRANSPORT, STORAGE, ERECTION &
WORKMAN

The transit, storage and erection insurance shall be arranged by the
contractor to cover the materials against risks mentioned above, at his own
cost and the quoted prices shall be inclusive of such insurance charges.
Any other insurance including the insurance of erection personnel employed
by the contractor/his sub-contractor shall also be the responsibility of the
contractor and shall be done, if required at his own cost.

DEVIATION FROM SPECIFICATIONS

No deviation/departure from the tender specification in any respect is
allowed. In questionnaire bidder must confirm that the all terms & conditions
of this tender specification are agreeable to them in toto. In case of any
departure the price-bid will not be opened and will be returned unopened.

QUESTIONNAIRE

The Questionnaire schedule enclosed herewith contains a set of question and
Bidder is requested to answer each and every question clearly and without
ambiguity.

CHECK LIST
The checklist in respect of various schedules etc. required to be submitted by
the Bidder without which the tender will be considered incomplete and liable
for rejection. The Bidder should submit all schedules duly filled-in along
with their offer.

**k*
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SECTION -1V

TECHNICAL PARTICULARS & TECHNICAL CONDITIONS
FOR CONSTRUCTION OF LINE.

1 SCOPE
This specification provides the work destringing & stringing work on M/C tower
on 220 KV Raigarh-Tamnar line for construction of 132KV DCSS line from
132/33 KV S/s Gharghoda to M/C tower and 132 KV S/C stringing of approx.
8KM on 220KV M/C tower on labour contract basis, which includes dismantling of
tower, destringing, stringing etc.

2 LINE MATERIALS

) CONDUCTORS & GROUNDWIRES

@) Conductor: The Conductor used on 132 KV transmission line will be Panther
ACSR (30/3.00mm AL + 7/3 .mm steel)

And

(b)  The Conductor used on 220 KV transmission line will be Zebra ACSR (54/3.18 mm
AL + 7/3.18 .mm steel)

(© Ground wire: The Ground wire will be 7/3.66 mm. 95Kg.mm? quality
galvanized steel stranded wire.

(1)  INSULATOR STRINGS WITH HARDWARE FITTINGS
(1) Single suspension and double tension strings will be used on the line as under:

(1) On 220KV line, 13 disc single, double suspension
string having 70 KN E&MS 255x145 size disc
insulator with AGS type clamps will be used with
compressor type deoderd clamps.

(@) | Atsuspension location:

(i) On 132KV line, 9 disc single, double suspension
strings having 70KN E&MS, 255x145mm size disc
insulators with AGS type clamps will be used with
Compression Type deoderd clamps.

(i) On 220KV line, 14 disc single/double tension strings

with 160KN E&MS disc insulators of 280x170mm

_ _ size discs will be used with compression type dead
(b) | At Tension Location: end clamp.

(i) On 132KV line 10 Nos. single/double tension string
with 90KN 255/145mm discs will be used.

(1) Pilot strings will be used at deep angle towers for restraining the swing of jumpers.

(i) In case of Railway/State, National Road/River/other transmission line crossing
double suspension/tension insulators strings will be used.

(1) CONDUCTOR ACCESSORIES
AGS type suspension clamps shall be used for all suspension locations.
Vibration dampers (4-R type) shall be used for Conductors and Ground wire.

(1IV) MISC. ITEMS
Enameled number plates, phase plates, and danger Board, earthing sets,
along with connecting wire of size 7/8 SWG galvanized Ground wire tower
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accessories like ‘D’ shackle, hanger etc. and anti-climbing device (including
barbed wire) shall be used on towers.

3. ROUTE OF THE TRANSMISSION LINE
The route alignment and profiling of the proposed line shall be carried out by the
CSPTCL. The survey is to be conducted by the CSPTCL and the approved profiles
after marking of towers will be handed over to contractor. The profile will be
prepared on cm. Graph paper on scale 1:200 horizontal and 1:20vertical.

4, APPROVED PROFILE

The approved profile will be handed over to the contractor duly marked with
locations and type of towers to be erected, span between locations,
deviations etc. the contractor will be responsible for the correct setting of
tower as shown in the approved profile. If towers after erection are found to
be out of the approved alignment/position in the profile, the contractor will
dismantle and re-erect them correctly at his own cost and without extension
of time.

5 STRINGING:

(@) Suspension insulators strings shall be used on suspension towers and tension
insulators strings on angle and dead end towers. They shall be fixed on all the
towers just prior to the stringing. Damaged insulators and fittings if any shall not be
used in the assemblies. Before hoisting all the insulators shall be cleaned in a
manner that they will not spoil, injure or scratch the surface of the insulators but in
no case any oil be used for this purpose. The yoke arrangement shall be horizontal
for tension and longitudinal for suspension strings. Arcing horn shall be fitted in a
approved manner. Torque wrench shall be used for fixing different line materials
and their component like suspension clamp for conductor and earth wire etc.
whenever recommended by our Site Engineer .Handling of conductor and earth
wire contractor shall be entirely responsible for any damage to the towers or
conductors during stringing. While running-out the conductor care shall be taken
that conductor do not touch and rough on the ground or object which could cause
scratch or damage to the strands. The conductor shall be run out of the drum from
the top in order to avoid damage due to chafing. The drums stand shall be provided
with a suitable braking device to avoid damage, loose running out and kinking of
conductor. Proper care shall be taken to avoid injury to conductor while making it
pass over the bull wheel of tensioner. After the tensioner the conductor will be
pulled by the pull cable and consequently pass over the running out blocks. The
groove of the running out blocks will be of such design that the seat of the semi-
circular is larger than the diameter of the conductor and it does not sleep over or
rub against the sides. The groove shall be lined with hard rubber or neoprene to
avoid damage to the conductor and shall be mounted on properly lubricated
bearings. The running blocks shall be suspended in a manner to suit the design of
the cross-arm. All running blocks especially those at the tensioning end, will be
fitted on the cross-arm with jute cloth wrapped over the steel work and under the
slings to avoid damage to the slings as well as to the protective surface finish of the
steel work. The conductor shall be continuously observed for loose or broken
strands or any other damage. While approaching to the end of the drum at least
three coils shall be left, when stringing operations are to be stopped. These coils are
to be removed carefully, and if another length is required to be run-out, new length
already run out passing over the bull wheel of the tensioner after the joint passed-
out of tensioner the compression joint shall be made in approved manner. The
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conductor joints and clamps shall be carried out in such a manner that no bird
caging, over tensioning of individual wires or layers or other deformities or damage
to the conductors shall occur. Clamps or bracing devices shall under erection
conditions allow no relative movement of strands or layers of the conductors.
Repairs to conductors, in the event of damage being caused to isolated strands of a
conductor during the course of erection, if necessary, shall be carried out during the
running-out operations, with repair sleeves. Repairing of conductor surface shall be
done only in case of minor damage, scuff marks etc., keeping in view both
electrical and mechanical safety requirements. The final conductor surface shall be
clean, cuts smooth and shall be without any projections, sharp points, cuts
abrasions etc. Repair sleeves may be used when the damage is limited to the
outermost layer of the conductor and is equivalent to the severance of not more
than one third of the strands of the outermost layer. No repair sleeve shall be fitted
within 30 Mtrs of tension or suspension clamps or fittings, nor shall more than one
repair sleeve per conductor be normally used in any single span .Conductor splices
shall be so made that they do not crack or get damaged in the stringing operation.
The Contactor shall use only such equipment/methods during conductor stringing
which ensure complete compliance on this regard. Derricks shall be used where
roads, rivers, channels, tele-communication or over-head power lines, railway
lines, fences or walls have to be crossed during stringing operations. It shall be
seen that normal services are not interrupted or damaged caused to property.
Shutdowns shall be obtained when working at crossing of overhead power lines.
The sequence of running out shall be from top to downwards i.e., the earth wire
shall be run out first followed by the conductors in successions imbalances of loads
on towers shall be avoided as far as possible. The proposed transmission line may
run parallel for certain distance with the existing EHV lines which will remain
energized during the stringing period. As a result there is a possibility of dangerous
voltage build up due to Electro-magnetic and Electro-static coupling in the pulling
cables, conductors and earth wires, which although comparatively small during
normal operation can be severe during switching and ground fault conditions on the
energized lines. It shall be the contractor’s responsibility to take adequate safety
precautions like use of discharge rods to protect his employees and others from this
potential danger. After being pulled, the conductor/earth wire shall not be allowed
to hang in the stringing block for more than 96 hours before being pulled to the
specified sag.

(b) STRINGING OF CONDUCTOR & EARTHWIRE
The stringing of the conductor may be done by control tension method by means of
tension stringing equipments or by the conventional method.
After being pulled, the conductor/earth wire shall not be allowed to hang in the
stringing blocks for more than 96 hours before being pulled to the specified sag.
The Bidder shall give complete details of the stringing methods which he proposed
to follow. Before, the commencement of stringing the contractor will be supplied
with stringing charts for the conductor and earth wire showing the initial and final
sags and tensions for various temperatures and spans along with equivalent spans
in the lines.

(c) JOINTING :
All the joints of the conductor and earth wire shall be compression type. Each part
of the joint shall be cleaned by wire brush to make is free of rust or dust etc., and
properly greased with anti-corrosive compound as approved by our Engineer
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before the final compression is done with the compressors. The cost of such grease
shall be deemed to be included in the stringing rates.

All joints shall be made at least 30 mt. away from the structures. No joints shall be
made in the spans crossing over main roads, railways, rivers in tensions spans. Not
more than one joint per conductor shall be allowed in one span. Care shall be taken
to mark the conductors for properly centering the compression clamp before
compressing. During compression operation the conductor shall be handled in such
a manner as to prevent lateral or vertical bearing against the dies. After pressing the
joint the Aluminium sleeve shall have all corners rounded burrs and sharp edges
removed and smoothened.

During stringing of conductor to avoid any damage to the joint while it passed over
the traveler suitable protector shall be used.

SAGGING IN OPERATION

The conductors shall be pulled up to the desired sag and left in running block for at
least one hour after which the sag shall be rechecked and adjusted, if necessary,
before transferring the conductors from the running blocks to the suspension clams.
The conductors shall be clamped within 36 hours of sagging in. The sag will be
checked in the first and the last span of the section in case of sections up to eight
spans and in one intermediate span also for sections which more than eight spans.
The sag shall also be checked when the conductors have been drawn up and
transferred from running blocks to the insulator clamps The running blocks when
suspended from the transmission structures for sagging shall be so adjusted that the
conductors on running blocks will be at the same height as the suspension clamps
to which it is to be secured. At sharp vertical angles, the sags and the tensions
shall be checked on both sides of the angle the conductor and the earth wire shall
be checked on the running block for equality of tension on both sides. The
suspension insulator assemblies will normally assume vertical positions when the
conductor is clamped.

Tensioning and sagging operations shall be carried out in calm weather when rapid
changes in temperatures are not likely to occur.

TENSIONING AND SAGGING OF CONDUCTORS AND
EARTHWIRES

The tensioning and sagging shall be done in accordance with the approved
stringing charts before the conductors and earth wires are finally attached to the
towers through the earth wire clamps for the earth wire and insulator strings for the
conductor. Dynamo meters shall be used for measuring tension in the conductor
and earth wire.

CLIPPING IN

Clipping of the conductors in position shall be done in accordance with the method
approved by our Engineer. At suspension location three centre type suspension
clamps with armored rod set or AG type suspension clamp will be used. The
jumpers at the section and angle towers shall be formed to parabolic shape to
ensure maximum clearance requirements. Pilot suspension insulator string shall be
used if found necessary, to restrict the jumper swing to the design values. Fasters in
all fitting and accessories shall be secured in position. The security clip shall be
properly opened and sprung into position.

FIXING OF CONDUCTOR AND EARTHWIRE ACCESSORIES

Vibration dampers and other conductor and earth wire accessories supplied by the
Company shall be installed by the contractor as per the design requirement and as
per instructions of the Engineer. While installing the conductor and earth wire
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accessories proper care shall be taken to ensure that the surfaces are clean and
smoothly no damage shall occur to any part of the accessories.

FINAL CHECKING, TESTING AND COMMISSIONING

After completion of the work, final checking of the line shall be done by the
contractor to ensure that all the stringing have been done strictly according to the
specifications and as approved by the Company. All the works shall be thoroughly
inspected keeping in view the following main points.

The stringing of the conductor and earth wire has been done as per the approved
sag and tension charts and desired clearances are clearly available.

All conductor and earth wire accessories are properly installed.

All other requirement to complete the work like fixing of danger board, phase
plate, number plate, anti climbing device aviation signals (wherever required) etc.
are properly installed.

The line insulation is tested by the contractor by providing his own equipments,
labour etc. to the satisfaction of the Company.

The line is tested satisfactorily for commissioning purpose.

*kkk
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SCHEDULE -1

COMPLETION SCHEDULE
(Based on Acceptance of Offer)

. Period in weeks from the date of order.
S No. | Description of work )
Commencement completion
1.
2.
3.
4,
5.
Date Signature
Place Name
Status
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SCHEDULE Il

QUESTIONNAIRE

Note: The Bidders may please note that submission of this questionnaire duly and
properly filled-in is essential while filling in entries against the questions given below no
reference should be made to comments entered elsewhere in the tender. All queries should
be answered and these answers should be complete in themselves. Please note that none of
the column should be left blank and clear reply against all columns should be furnished. In
case this is not done the offer will be liable for rejection.

1. Name and address of Bidder with phone

a. Address
b. Phone No.
c. Mobile No.
d. Fax No./ E-mail-
2. Whether the required earnest money has
been furnished by you, if yes.

(1) In which form
(i) Amount of earnest money furnished.

3 Whether bidder is participating in instant
tender as sole bidder

4 Turn over for the last 5 years
0)
(ii)
(iii)
(iv)
(v)
5. Have you submitted a certificate of CA
regarding turn over.

6. Whether a list orders executed by you
enclosed with full particulars of nature of
work done.

7. Whether certificate of competent authority
as a proof of having completed
400/220/132 KV line/S/s successfully
have been furnished.

8. Whether a photo copy of A Class
Electrical Contractor license  (duly
revalidated) has been furnished.

9. Whether Prices/Rates are firm.
(Please quote the firm rates only).
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10. What is the validity period of your
offer.(Required 180 days)

11. Whether details of technical man power
of head office and field organization
furnished.

12. Have you furnished the power of attorney
in respect of the person signing the tender
on behalf of Bidder.

13. (i) Whether your firm is partnership
firm.

(i)If so, indicate the name(s) complete
address and designation of all
partners.

14. Whether profit and loss account and
balance sheets for the last 5 years have
been furnished by you.

15. Whether agreeable to furnish security
deposit in the form as indicated in
tender.

16. Whether you agree to clause for
arranging T&P and vehicles.

17. Please refer to clause 17 (section-IlI)
(No deviation clause) wh
ether same is acceptable to you, (please
note if your answer is no your price-bid
will not be opened and will be returned
unopened)

18. Whether check list has been enclosed.

19. Integrity Pact in the prescribed format
executed in non judicial stamp paper
worth Rs.250/- has been enclosed

Date Signature
Place Name
Status

Seal of the Bidder

Note: The Bidder should use above questionnaire sheets in original for furnishing reply
alongwith his offer. However, if separate sheets are used for this questionnaire it may please be
ensured that the serial order and language of questions is maintained. Copies of the documents
must be enclosed in support.
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SCHEDULE - 11
PRICE BID (CONSTRUCTION CHARGES)

Destringing & stringing work on M/C tower on 220 KV Raigarh-Tamnar line for construction
of 132KV DCSS line from 132/33 KV S/s Gharghoda to M/C tower and 132 KV S/C stringing of
approx. 8KM on 220KV M/C tower on labour contract basis (TR-448)

Sl . . Total Amount
No. Particular Unit QTY Rate (Rs) (Rs) (4*5)
1 2 3 4 5 6

De Stringing of 6 Nos. Zebra Conductor
& 1 No. Earth wire (during shutdown
1 | period of line) from existing loc. no. 76 to Job 1
79 (R.L.-0.852 KM) of 220 KV DCDS
Raigarh- Tamnar line.

Dismantling of 02 no. old tower LOC.
2 | NO. 77(A2+0) and 78 (A2+0) during MT 8.1
shutdown period of line.

Stringing of (DCDS) 6 Nos. Zebra
conductor with 1 no. Ground Wire
including insulator hoisting and clipping
3 | etc. complete in all respects from exist. Job 1
loc. no. 76 to 79 R.L. - 0.852 km approx.
(during shutdown period of line) of 220
KV DCDS Raigarh- Tamnar line .

Transportation of dismantled tower parts
4 | from site to EHT store Raigarh Dist -25 | KMT 205
km approx..

Total amount of A (1 to 4)

GST (indicate the applicable rate in column 5 & its amount in

B
column 6)
Grand Total (A + B)
Grand Total in words
Date : Signature:
Place : Name:
Date :
Seal :
Note :-

1. Under section 171 of GST Act 2017 provides that any reduction in rate of tax
on any supply of goods or services or the benefit of Input Tax Credit (ITC)
shall be passed on to the CSPTCL by way of commensurate reduction in

prices.

2. The contractor shall collect all the line materials from site store Raigarh on his
own cost & by deploying own transport including loading & unloading.

3. The above quantities are provisional & may vary during actual execution of the

work as per approved profile.

TR-448 39




TR-448

The Rates will be FIRM during entire contractual period and no any other
charges/duties other than mentioned above will be payable by CSPTCL.

All items of “Price Bid” should be quoted exclusive of Goods and Service Tax
(GST). Rate of GST should be mentioned in the price bid specifically at appropriate
place. The suppliers /service providers shall have to disclose the taxes separately.
Any variation in GST within scheduled completion period shall be to the account of
CSPTCL.

No any correspondence shall be made regarding submission of document
related to PQR after opening of Techno-Commercial bid

SCHEDULE-IV
PRE-CONTRACT INTEGRITY PACT

40



11

1.2

2.

3.

3.1

3.2

(On non-judicial stamp paper worth Rs.250/- duly signed by the bidder along with the

Techno-Commercial bid)

1. GENERAL
This pre-bid contract Agreement (herein called the Integrity Pact) is made on......... day of
the month ... 20..., between the CSPTCL acting through
S ED/ICE (C&LM), CSPTCL (hereinafter

called the “BUYER”, which expression shall mean and include, unless the context
otherwise requires, his successors in the office and assigns) and the First Party, proposes to
procure (name of the Stores/Equipment/Work/Service) and
MIS o represented DY Shri........cccovviiiiiiiiiinnn Chief Executive
Officer (hercinafter called the “BIDDER/Seller”, which expression shall mean and
include, unless the context otherwise requires, his successors an permitted assigns) and the
Second Party, is willing to offer/has offered.

WHEREAS the BIDDER is a Private Company/Public Company/ Government
undertaking / Partnership / Registered Export Agency, constituted in accordance with the
relevant law in the matter and the BUYER is a Ministry/Department of the Government,
performing its function on behalf of the CSPTCL.

OBJECTIVES

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/prejudiced dealings
prior to, during and subsequent to the Contract to be entered into
with a view to:-

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a
competitive price in conformity with the defined specifications by avoiding the high cost
and the distortionary impact of corruption on public procurement, and

2.2. Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practices in
order to secure the contract by providing assurance to them that their competitors will also
abstain from bribing any corrupt practices and the BUYER will commit to prevent
corruption, in any form, by its official by following transparent procedures.

COMMITMENTS OF THE BUYER
The BUYER commits itself to the following:-

The BUYER undertakes that no official of the BUYER, connected directly or indirectly
with the contract, will demand, take promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
benefit or any other advantage from the BIDDER, either for themselves of for any person,
organization or third party related to the contract in exchange for an advantage in the
bidding process, bid evaluation, contracting of implementation process related to contract.

The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide to
all BIDDERs the same information and will not provide any such information to any
particular BIDDER which could afford an advantage to that particular BIDDER in
comparison to the other BIDDERS.
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3.3

4.

4.1.

4.2.

4.3.

4.4,

4.5.

All the officials of the BUYER will report the appropriate Government office any
attempted or completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with the full and verifiable facts and the same prima facie found
to be correct by the BUYER, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the BUYER and such a
person shall be debarred from further dealings related to the contract process. In such a
case while an enquiry is being conducted by the BUYER the proceedings under the
contract would not be stalled.

COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material of immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BUYER, connected
directly or indirectly with the biding process, or to any person, organization or third party
related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial
benefit or other advantage, commission, fees, brokerage, or inducement to any official of
the BUYER or otherwise in procuring the Contract of forbearing to do or having done any
act in relation to the obtaining or execution of the contract or any other contract with the
CSPTCL for showing or forbearing to show favour or disfavour to any person in relation
to the contract or any other contract with the CSPTCL.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the
original Manufacture/Integrator/Authorized government sponsored export entity of the
stores and has not engaged any individual or firm or company whether Indian or foreign to
intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries,
whether officially or unofficially to the award of the contract to the BIDDER, nor has any
amount been paid, promised or intended to be paid to any such individual, firm or
company in respect of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payment he has made, is committed to or intends to
make to officials of the BUYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.
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4.6.

4.7.

4.8.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or
pass on to others, any information provided by the BUYER as part of the business
relationship, regarding plans, technical proposal and business details, including
information contained in any electronic data carrier. The BIDDER also undertakes to
exercise due and adequate care lest any such information is divulged.

The BIDDER commits to refrain from giving any compliant directly or through any other
manner without supporting it with full and verifiable facts.

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any of the

5.2.

6.2.

6.3

6.4.

acts mentioned above.
PREVIOUS TRANSGRESSION

The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise
in India or any Government Department in India that could justify BIDDER"s exclusion
from the tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified
from the tender process or the contract, if already awarded, can be terminated for such
reason.

EARNEST MONEY / SECURITY DEPOSIT

Every BIDDER while submitting commercial bid, shall deposit an amount as specified in
RFP as Earnest Money/Security Deposit, with the BUYER through any of the following
instruments:

(i) Bank Draft or a Pay Order in favour Of...........cccooviieniineniecee,

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the
guarantee sum to the .................... (BUYER).......c....... on demand within three working
days without any demur whatsoever and without seeking any reasons whatsoever. The
demand for payment by the BUYER shall be treated as conclusive proof of payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP).

The Security Deposit shall be valid up to a period till complete conclusion of the
contractual obligations to the complete satisfaction of both the BIDDER and BUYER,
including warranty period.

In the case of successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions
for violation shall be applicable for forfeiture of Performance Bond in case of a decision
by the BUYER to forfeit the same without assigning any reason for imposing sanction for
violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security
Deposit for the period of its currency.
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7.

(i)

(ii)

(iii)

(iv)

v)

(vi)

(vii)

(viii)

(ix)

(x)

SANCTIONS FOR VIOLATIONS

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or
acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle
the BUYER to take all or any one of the following actions, wherever required:-

To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or
Security Deposit/Performance Bond (after the contract is signed), as decided by the
BUYER and the BUYER shall not be required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation to
the BIDDER.

To recover all sums already paid by the BUYER, and in case of the Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate while in case of a
BIDDER from a country other than India with Interest thereon 2% higher than the LIBOR.
If any outstanding payment is due to the BIDDER from the BUYER in connection with
any other contract such outstanding payment could also be utilized to recover the aforesaid
sum and interest.

To encash the advance bank guarantee and performance bond/warranty bond, if furnished
by the BIDDER, in order to recover the payments, already made by the BUYER, along
with interest.

To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable to
pay compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the CSPTCL for a
minimum period of five years, which may be further extended at the discretion of the
BUYER.

To recover all sums paid in violation of this Pact by BIDDER(s) to any middlemen or
agent or broken with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

If the BIDDER or any employee of the BIDDER or any person action on behalf of the
BIDDER, either directly or indirectly, is closely related to any of the officers of the
BUYER, or alternatively, if any close relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the
time of filling of tender. Any failure to disclose the interest involved shall entitle the
BUYER to rescind the contract without payment of any compensation to the BIDDER.
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(xi)

7.2.

8.2.

8.3.

8.4.

8.5.

8.6.

09.

The term “close relative” for this purpose would mean spouse whether residing with
the Government servant or not, but not include a spouse separated from the Government
servant by a decree or order of a competent court; son or daughter or step son or step
daughter and wholly dependent upon Government servant, but does not include a child or
step child who is no longer in any way dependent upon the Government servant or of
whose custody the Government servant has been deprived of by or under any law; any
other person related, whether by blood or marriage, to the Government servant or to the
Government servant’s wife or husband and wholly dependant upon Government servant.

The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER, and if he
does so, the BUYER shall be entitled forthwith to rescind the contract and all other
contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any loss
or damage to the BUYER resulting from such rescission and the BUYER shall be entitled
to deduct the amount so payable from the money(s) due to the BIDDER.

The decision of the BUYER to the effect that a breach of the provisions of this pact has
been committed by the BIDDER shall be final and conclusive on the BIDDER. However,
the BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.

INDEPENDENT MONITORS

The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for
this Pact.

The task of the Monitors shall be to review independently and objectively, whether and to
what extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating
to the project/procurement, including minutes of meetings. The Monitor shall be under
contractual  obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.

The Monitor will be submit a written report to the designated authority of
BUYER/Secretary in the department/within 8 to 10 weeks from the date of reference or
intimation to him by the BUYER /BIDDER and, should the occasion arise, submit
proposal for correcting problematic situation.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this fact or payment of
commission, the BUYER or its agency shall be entitled to examine all the documents
including the books of Account of the BIDDER and the BIDDER shall provide necessary
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information of the relevant documents and shall extend all possible help for the purpose of
such examination.

10. LAW AND PLACE OF JURISDICTION
This pact is subject to Indian Law, the place of performance and jurisdiction shall be the
seat of the BUYER.

11.  OTHER LEGAL ACTIONS
The actions stipulated in this integrity Pact are without prejudice to any other legal action
that may following in accordance with the provisions of the any other law in force relating
to any civil are criminal proceeding.

12.  VALIDITY

12.1 The validity of this integrity Pact shall be from the date of its signing and extend up to 2
years or the complete execution of the contract to the satisfaction of both the BUYER and
the BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact
shall expire after six months from the date of the signing of the contract.

12.2. If one or several provision of this pact turn out to be invalid; the reminder of this pact shall
remain valid. In such case, the parties will strive to come to an agreement to their original
intention.

13.  The parties hereby sign this integrity Pactat ..............ccccceeveenins 0] IO

BUYER BIDDER
ED (C&LM) CHIEF EXECUTIVE OFFICER
CSPTCL, Raipur Department/PSU
Witness Witness
(1)t et (1) e
(1) e et (1) e et
CHECK-LIST
s Declaration
' Item Reference (strikeout whichever is not
No .
applicable)
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1 | Earnest money / Tender Cost enclosed Page No - Yes/ No
2(i) Copy of work o_rders _apd its Page No - Yes / No
performance / completion certificate
(ii) Copy of balance She_et and profit & Page No - Yes / No
loss statement of last five year
Copy of Valid A-Class Electrical
(iii) | License (must be in the name of Page No - Yes / No
contractor)
Copy of EPF Registration (Allotted by i
3 EPF commissioner) or Undertaking Page No Yes/No
4. | Copy of labour license or Undertaking Page No - Yes/No
5 (_:omp!etlon schedule enclosed duly Page No - ves / No
filled-in.
6. | Questionnaire enclosed duly filled-in. Page No - Yes/ No
Duly signed Un-priced / un-filled
7| price schedule with T/c bid Page No Yes/No
Integrity pact in the prescribed format
executed in non judicial stamp paper
8 worth Rs.250/- duly signed by Page No Yes/No
witness has been enclosed.
Bank AJ/c Details with cancelled
o cheque / vendor No. with CSPTCL. Page No - Yes/No
10 | Tender Book duly sealed & signed. Page No - Yes/No
11 | Certified copies of PAN and GST Page No - Yes/No
registration
12 | Offer-form (Price Bid) enclosed Page No - Yes / No
NOTE: No any correspondence shall be made regarding submission of document
related to PQR after opening of Techno-Commercial bid.
Date Signature :
Place Name
Status

TR-448

Seal of the Bidder
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