OFFICE OF THE EXECUTIVE DIRECTOR (C&LM)
CHHATTISGARH STATE POWER TRANSMISSION CO. LTD

DAGANIYA, PO:SUNDER NAGAR RAIPUR, C.G. PIN 492013
(A CG GOVT UNDERTAKING)

TEL. (0771) — 2574221, 2574044, FAX: (0771)- 2574222

TENDER SPECIFICATION NO: TR-471

Preliminary survey & detailed survey by DGPS for construction of 132
KV DCSS Railway traction line (3 wire) from 132/33 KV S/s Dallirajhara
to proposed 132/25 KV Railway traction S/s Dallirajhara (RI-5.5 KM
approx.) and 132 KV DCSS Railway traction line (3 wire) from 132/33 KV
S/s Gunderdehi to proposed 132/25 KV Railway traction S/s Gunderdehi
(RL-8.0 KM approx.)

LAST DATE OF SALE OF TENDER 13.01.2021 17.30 Hrs.
LAST DATE OF SUBMISSION OF TENDER 14.01.2021 15.00 Hrs.
DATE & TIME OF OPENING OF TENDER 14.01.2021 15:30 Hrs

(TECHNO-COMMERCIAL)

Cost of tender Document:
I. Rs560/- (Incl. 12% GST) Purchase from O/o ED (C&LM).
ii. Rs590/- (Incl. 18% GST) if downloaded from website.
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CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A CG GOVT UNDERTAKING)

ISSUED to M/s -----------
Cost of Tender documents RS......coovviiiiiiiiiiiiiiiiiiinn,
Received vide D.D.NO.....oooveei i, Dtd..ooeeieieii.

Name of Bank ----------=-=-=-=-mmmmmmmmm oo

Signature & Seal of Issuing Authority

TENDER FORM

The undersigned hereby tender and offer (subject to company’s conditions of tendering), the
CSPTCL to test and supply, plant, machinery, materials, deliver and execute and do the
several works and things which are described or referred to in the enclosures & Annexure to
the specification, copies of which are annexed hereto and which under the terms thereof are
to be supplied, executed and done by the contractor in a thoroughly good and workman like
manner, and to perform and observe the provisions and agreements or the part of the contract
contained in or reasonably to the inferred from the said tender documents for the sum and at
the rates set out in schedules annexed hereto.

It is confirmed that:

()] Questionnaire for Commercial terms and conditions.

(1)  Questionnaire for Technical specifications.

(1 All other conditions wherever described in the tender documents have been
replied in full giving clear details. It has been noted that in case any reply is not
given or any reply is incomplete/ambiguous the Company will have right to take
the same to be advantageous for the Company. Company’s decision in this regard
will be final. The bidder will have no right to furnish any technical or commercial
clarification after opening of the bid which may in any way alter the offered
prices.

Dated, this ......... dayof ...... 20.... Bidder’s signature ----------=--=s==mmmmmmmeee

Name & Address -------——-—-mmommmmmmee -

Company Seal =~ ----------=m-memem-

Note — This form must be returned
in original while tendering
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CIN-U40108CT2003SGC015820 GSTN-22AADCC5773E1ZX

CHHATTISGARH STATE POWER TRANSMISSION COMPANY LIMITED

OFFICE OF THE EXECUTIVE DIRECTOR (C&LM)
CsPTCL

Block-4, Near CSPHCL Dispensary, Dagania, Raipur (C.G.)

sy @ v s @fgites \Www.cspe.co.in E-Mail- ce.eht@cspc.co.in Phone no. 0771 — 2574221, 2574224Fax No.2574222

No.

ED/C&LM/Works/TR-471/2353 Raipur Date-04.01.2021
NOTICE INVITING TENDER

Sealed tenders are invited from eligible bidders for following work:

Cost of tender form (Rs) Date of
(Incl. GST) opening

TR Name of work EMD

No (Rs) Printed Downloaded

tender from website
form

DGPS survey for construction of
132 KV Dallirajhara -Dallirajhara
Railway traction (RI-5.5 KM) and | 4100/- 560/- 590/- 14.01.2021
132 KV Gunderdehi-Gunderdehi
Railway traction (RL-8.0 KM)

TR-
471

Note:

(i)

(i) in case any of the above date is declared as holiday then the particular date will
automatically get shifted to next working day.

(i) Any notice for extension of due date of tender opening shall not be published in
newspapers. It will be displayed only on official website of the company.

TERMS AND CONDITIONS:-

The tender specification can be purchased from the office of ED (C&LM), CSPTCL, Raipur till
one day before the date of opening on any working day on payment of Rs. 560.00 (Including
GST) (non refundable) in the form of DD in favour of Manager, (RAO-HQ), CSPTCL, Raipur
(C.G.), payable at Raipur CG accompanied with firms application on its letter head. If tender
document is required by post then additional Rs. 200/- is to be paid along with cost of
document. CSPTCL shall not be responsible for any postal delay regarding receipt/ non-receipt
of tender documents. The tender document can also be down loaded from official website of
CSPTCL (www.cseb.gov.in/csptcl) and required tender fee Rs. 590.00 (Including GST) (hon
refundable) in form of DD in favour of Manager (RAO: HQ), CSPTCL, Raipur (C.G.) payable
at Raipur (C.G.) in envelope-1 containing EMD should also be submitted. The details of DD be
mentioned on the outer side of the envelope-1 also. Please note carefully in absence of
aforesaid requisite tender fee in envelope-l, further bids shall not be considered for
opening. The bidders are requested to remain in contact with this office for any development
in the tender.

The tenders, duly filled, shall be accepted up to 15:00 Hrs. on the due date. The techno-
commercial bids shall be opened at 15:30 Hrs on the due date. CSPTCL reserves the right to
accept or reject any or all the offers, in part or full without assigning any reason whatsoever.

-sd-
EXECUTIVE DIRECTOR (C&LM)
CSPTCL-RAIPUR
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http://www.cspc.co.in/

SECTION -1
INSTRUCTION TO THE BIDDERS

Sealed tenders are invited from experienced eligible bidders for preliminary survey &
detailed survey by DGPS for construction of 132 KV DCSS Railway traction line (3 wire)
from 132/33 KV S/s Dallirajhara to proposed 132/25 KV Railway traction S/s Dallirajhara
(RI-5.5 KM approx.) and 132 KV DCSS Railway traction line (3 wire) from 132/33 KV S/s
Gunderdehi to proposed 132/25 KV Railway traction S/s Gunderdehi (RL-8.0 KM approx.) is
detailed as below:

Tender specification No. : TR-471
Due date of opening of Tender : 14.01.2021 at 15:30 Hrs.
Cost of Tender Documents : i) Rs. 560/- (Incl. 12% GST)

Purchase from O/o ED (C&LM)

ii) Rs. 590/- (Incl. 18% GST) if
downloaded from website

Earnest money : Rs. 4100/- (accepted in the form of
DD in favour of Manager, (RAO-HQ), CSPTCL
Raipur and the EMD will be returned after
the finalization of tender.

Completion Period : 02 calendar months for entire survey work
from the date of handing over of site.

NOTE:

1. In case due date of tender opening is declared as holiday then the particular date will
automatically get shifted to next working day.

2. The tender specification duly signed with seal in each page must be submitted with
techno-commercial bid.

3. No any correspondence shall be made regarding submission of document related to
PQR after opening of Techno-Commercial bid.
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(i)

(i)

(iii).

(iv)

(v)

SCOPE OF WORK

Job work carrying out of reconnaissance survey, preliminary survey & detailed survey
by DGPS for construction of 132 KV DCSS Railway traction line (3 wire) from
132/33 KV S/s Dallirajhara to proposed 132/25 KV Railway traction S/s Dallirajhara
(RI-5.5 KM approx.) and 132 KV DCSS Railway traction line (3 wire) from 132/33
KV S/s Gunderdehi to proposed 132/25 KV Railway traction S/s Gunderdehi (RL-8.0
KM approx.)

EXPERIENCE DETAILS:

Tenders are invited only from reputed parties having financial & technical resources
to undertake the work. The Bidder should have experience of carrying out survey of
EHT lines in India. The Bidder should furnish the list of survey works awarded &
carried out to them during last three years. Bidder shall also furnish full details of
headquarter, field service organization and management services require to execute
the work as envisaged in the tender. The Bidder shall have adequate work and
capacity available to perform the works properly and expeditiously within the time
period specified.

The list qualifying staff for survey work should be enclosed with the tender offer
along with survey instrument, T&P, transport facilities available with the
Bidder.

PRE-BID QUALIFICATIONS REQUIREMENTS:-

The bidder should have completed DGPS survey of at least one EHV work in India as
a main contractor or Sub-Vendor of the main contractor. The bidder should have
executed as the sole bidder / any other partner of Joint Venture of above work. The
date of order should not be older than 7 years from the date of issue of NIT of the
instant tender. Self-attested copy of work order and its completion certificate issued
by competent authority or main contractor should be furnished.

The minimum average annual turn over (MAAT) of the bidder should be at least Rs.
1,23,000/- (One lakh twenty three thousand only) for the last three financial years i.e.
2017-18, 2018-19 &2019-20. The turn over of the bidder should be certified by C.A.
or should submit a certificate of C.A. regarding.

Bidder should have EPF Code Number allotted by EPF Commissioner & it should be
submitted along with the offer or an undertaking may be furnished to this affect that
they will obtain and submit the EPF Code Number within one month from the date of
order in respect of the said work; otherwise order is liable for rejection without notice.

The contractor should have valid labour License issued by competent authority of C.G
Govt. & it should be submitted along with the offer or an undertaking may be
furnished to this affect that they will obtain and submit the license within one month
from the date of order in respect of said work; otherwise order is liable for rejection
without notice.

The Bidder should have adequate tools and plants, surveying equipment and vehicles,
qualified staff and required manpower for conducting DGPS survey work.
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(1)
(i)
(iii)

The above qualification is required for the sole bidder. Formation of consortium
for meeting the financial requirement, qualifying requirement, scope of work as
mentioned above shall not be valid.

No any correspondence shall be made regarding submission of document related to
PQR after opening of Techno-Commercial bid.

SCHEDULES AND ANNEXURES:

Forms & schedules are also enclosed in the specifications. Bidders are required to go
through the complete specification and consult explanatory notes, before filling in
various schedules. The bidders shall fill in all the schedules and complete
information shall be furnished. Incomplete schedules may make his tender liable for
rejection.

The Bidder may note that the quantities indicated in Schedules-111 i.e. Offer Form are
provisional and will vary during actual execution of work.

EMD

The bidder is required to submit EMD amounting Rs 4,100/- (Rs. Four thousand one
hundred only) in the form of DD in favour of Manager, (RAO-HQ), CSPTCL Raipur.

No interest will be paid on EMD amount, which will be returned to bidders after
finalization of tender.

Tender not accompanied by Earnest Money shall be disqualified.

SUBMISSION OF TENDER

Sealed Tenders are invited on three part basis, One envelope containing the E.M.D.
clearly super-scribed “Earnest money” on Top. In case, the tender has been
downloaded from CSPTCL’s official website, the cost of tender document in the form
of MICR/DD in favour of Manager (RAO:HQ), CSPTCL, Raipur be submitted along
with the tender in EMD envelope. In absence of same, the tender shall not be opened.
The bidders who download the documents are requested to remain in contact with this
office for any development in the tender.

Second envelope clearly super-scribed “Techno-commercial Bid” should contain the
tender form, Techno-commercial details and other documents along with integrity
pact and a copy of un-priced / un-filled price schedule.

Third envelope should contain the price bid clearly super -scribed “Price Bid” on
Top. All the three envelopes shall be kept in one sealed envelope addressed to the
Executive Director (C&LM), CSPTCL, Raipur with the name of work, tender
specification number, due date of tender, amount & mode of E.M.D. and name of the
bidder super-scribed on the cover. The offer should be dropped in tender box, kept in
the office of ED (C&LM) CSPTCL, Dangania, Raipur (CG).

OPENING OF BID

Tenders will be opened in the office of ED (C&LM), CSPTCL, Dangania, Raipur
(CG) 492013, in the presence of participant bidders or their authorized representatives
(limited to two persons only with a valid authorization from their employer). The
Bidders/ their representative shall sign a register / sheet in evidencing their
attendance.

The offer shall be opened in the following manner:-
Part—1 Envelope —I Earnest money
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(i)

(iii)
(iv)

(v)
(vi)

10.

11.

Part— Il Envelope —II Qualifying Requirement &Techno Commercial Bid
Part — 111 Envelope —Il1I Price Bid

At the time of opening of the Part-1 and Part-1l i.e. Earnest money & Qualifying
Requirement, Techno Commercial Bid of the offer, shall be opened on due date as
indicated in tender notice in chronological order. If the earnest money and tender form
are found satisfactory, then the qualification requirement and techno-commercial bid
shall be opened. All the relevant details will be read out.

Price bid of successful Techno- commercial bidders would be opened at a later date
with due information to the qualifying bidders.

PRICE BID

The bidder must quote their Prices in the Proforma given in the Schedule-Il1 of the
tender. Bidders must quote their price in accordance to the specifications and
conditions. Any deviation from the above shall be considered as an alternate bid.
The bids will be evaluated based on the main offer only.

Over-writing, erasures and other changes shall bear the dated initial of the person
signing the tender.

In the event of discrepancy or arithmetical error in the schedule of price, the unit
price shall prevail and the total price shall be accordingly corrected by the CSPTCL.
The above arithmetical correction shall be accepted but the decision of CSPTCL
shall be final and binding on the bidder.

For evaluation the price mentioned in words shall be taken if there is any difference
in figures and words in the price bid.

The quoted price should be kept valid for the contractual period or completion of the
line which ever is later. Bidders are requested to quote FIRM price inclusive of all
taxes & duties except GST. While quoting prices bidders should consider
benefit of Input Tax Credit (ITC) available under GST Act and passing same to
CSPTCL.

All columns shall be completely filled up properly and neatly.

The tenders should be kept valid for a period of 180 days from the date of opening
of the tenders as notified in the tender notice. In case of extension in due date of
opening, the validity period shall be counted from extended due date on which TC
bid has been opened.

EVALUATION OF BIDS: -

i) The evaluation of bids will be done by comparing the total of prices quoted
by the bidder.

ii) The loading of the items for which the prices are not quoted by bidders. In
such cases the loading will be done at highest price quoted among the
bidders. But the orders will be placed at the lowest price offered among the
bidders.

iii) The CSPTCL reserves the right to reject the lowest or any other tenders or
all tenders without assigning any reason, whatsoever, if it is considered
expedient in the overall interest of CSPTCL.

The CSPTCL’s decision in such matter shall be final.

NON RESPONSIVE BID

CSPTCL reserves the right to reject any bid, which is:
@ Not accompanied by the Earnest Money as specified above.
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12.

13.

14.

15.

16.

17.

(b) Not received by the due date and time specified.

(© In variance with specified terms and conditions.

(d) If at any time, it is found that a material misrepresentation of the fact is made
or uncovered.

(e) The bidder does not respond promptly and thoroughly to the request for
supplementary information required for the evaluation of his bid.

()] If the bidder fails to super scribe on the envelope containing the bid, the
details of Earnest Money deposited by him, the company shall not accept any
responsibility and the offers received shall be rejected and shall be returned
to the bidders.

COMPLETION PERIOD: -

Time being the essence of contract, the work of preliminary survey & detailed survey
by DGPS for construction of 132 KV DCSS Railway traction line (3 wire) from
132/33 KV S/s Dallirajhara to proposed 132/25 KV Railway traction S/s Dallirajhara
(RI-5.5 KM approx.) and 132 KV DCSS Railway traction line (3 wire) from 132/33
KV S/s Gunderdehi to proposed 132/25 KV Railway traction S/s Gunderdehi (RL-8.0
KM approx.) should be completed within 2 (two) calendar months from the date of
handing over of site. The contractor shall ensure to complete the work within
aforesaid stipulated period.

COMPLETENESS OF TENDER:

Each section of the tender should be complete and include all associated works not
specifically mentioned in the schedule / specification etc. but essential for the
completeness of the work. The contractor shall not be eligible for any extra charges
in respect of such minor works though not specifically included in the tender or
contract schedule.

QUESTIONNAIRE:
The questionnaire enclosed herewith contains a set of questions, and bidder is
requested to answer each and every question clearly and without ambiguity.

CHECK LIST:

The check list in respect of various schedules etc. is required to be submitted by the
bidder without which the tender will be considered incomplete and liable for
rejection. The bidder should submit all schedules duly filled in alongwith this offer.

INTEGRITY PACT: -

The bidder shall have to submit pre-contract integrity pact in the format enclosed as
Schedule 1V on non-judicial stamp paper worth Rs. 250/- duly signed by the bidder
along with the Techno-Commercial bid. The validity of this integrity pact shall be
from the date of its signing and extended up to 2 years or the complete execution of
the order to the satisfaction of both the Buyer and the Bidder/Seller, whichever is
later. In case Bidder is unsuccessful, this Integrity Pact shall expire after six months
from the date of its signing.

QUANTUM OF WORK:

The quantities indicated in price schedules are based on preliminary assessment hence
provisional and may vary. The work is to be completed as per actual site conditions
(as confirmed by the O.1.C of the work) and on same price as offered and on similar
terms and conditions.
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18.

19.

20.

The power of attorney in respect of the person signing the tender on behalf of bidder
shall be submitted along with techno — commercial bid.

If the firm is partnership firm, the names of the firms, its complete address and
designation of all the partners may be furnished.

GST No.:

The bidder shall have GST (Goods & Service tax) registration Number and the
documentary proof of the same shall be submitted along with the techno- commercial
bid. The letter head of the firm should invariably consisting the GST No. at the

top of it.

9 TR-471



2.01

2.02

2.03

2.04

(i)

SECTION - 11
GENERAL/COMMERCIAL TERMS & CONDITIONS OF CONTRACT

CONTRACTOR

The contractor shall be deemed to have carefully examined the general conditions of
specification, schedules and drawings. If he shall have any doubt as to the meaning
of any portion of these general conditions or of the specification, he shall before
signing the contract set forth the particulars thereof, and submit them to the Engineer
in writing, so that doubt may be removed.

CONTRACT AGREEMENT AND SECURITY DEPOSIT

The successful contractor shall have to enter into an agreement with the CSPTCL in
the approved contract agreement form on a non-judicial stamp worth Rs. 300/-+
revenue stamp of 1/-Rupees within 15 days of the receipt of the work orders for due
performance and observance of terms and condition of contract , failing which the
contract may be cancelled.

The successful bidder will be required to deposit 10% amount of the contract price
as security deposit. An amount equal to that of 10% of the total value of the order
initially placed, in the form of FDR/TDR/Deposit receipt pledged in favour of
Manager RAO-HQ, CSPTCL, Raipur payable at Raipur valid up to scheduled
completion date plus eight months.
OR

The contractor shall furnish a bank guarantee from a nationalized / scheduled bank
for an amount of 10% (ten percent) of the value of the order as a contract security.
This bank guarantee shall be submitted within 15 days of receipt of work order
and shall be kept valid for a period exceeding the scheduled completion date by two
months with claim period of further six months. In the event of extension of
completion date, the validity of the bank guarantee shall be suitably extended on
stamp paper worth Rs. 250/- or as per the prevailing legal requirements / any other
amount as per the C.G. State Stamp Duty Act in the prescribed form of CSPTCL.

No interest shall be paid by CSPTCL on the security deposit.
In case of non-fulfilment of contractual obligations by the contractor the earnest
money / security deposit shall be forfeited.

The security deposit shall be released only on successful completion of work and
after issue of No dues certificate by OIC of the awarded work.

PRICES

BIDDERS are required to quote the rate in the manner specified in schedule-111 of the
specification for the items specified there in both in figures and words. The quoted
rates shall be firm inclusive of all taxes except GST and no increase in these rates
shall be allowed under any circumstances. If contractor quote the rates for part work
the tender will not be acceptable.

TAXES & DUTIES ETC.

Goods and service tax (GST):- The suppliers /service providers should be
registered under GST Act-2017. All items of “Price Bid” should be quoted exclusive
of Goods and Service Tax (GST). Rate of GST should be mentioned in the price bid
specifically at appropriate place. The suppliers /service providers shall have to disclose
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(@)

(b)
(i)

the taxes separately. Any variation in GST within scheduled completion period shall
be to the account of CSPTCL. If the rate of applicable GST beyond contractual
completion period undergoes upward revision, the payment will continue to be made
only on the basis of rates prevailing during completion period. In case the rate of GST
undergoes downward revision then the delayed works beyond contractual completion
period will attract reduced rate of GST. CSPTCL GST Registration No. is
22AADCC5773E1ZX.

Cess under “Building and other Construction Workers Act, 1996:- The contractor
for carrying out any construction work in Chhattisgarh State must get themselves
registered from the Registering office under section 7 (1) of the “Building and other
Construction Workers Act, 1996 and rules made thereto by the Chhattisgarh Govt.
and submit certificate of Registration issued from the registering officer of the
Chhattisgarh Govt. (Labour Deptt.) for enforcement of this Act. The cess @ 1% of the
cost of construction work shall be borne by the contractor and same shall be deducted
from each bill._Any variation in this respect within scheduled completion period
shall be to the account of CSPTCL.

If the rate of applicable cess beyond contractual completion period undergoes upward
revision, the payment will continue to be made only on the basis of rates prevailing
during completion period. In case the rate of cess undergoes downward revision then
the delayed works beyond contractual completion period will attract reduced rate of
Cess.

Payment of other taxes/duties/levies/charges which are not described above:- The
bidder should be aware of the various taxes, duties, levies imposed by the Central
Government, State Government / local bodies applicable in the present contract as on
the date of TC bid opening. Further, in the price bid, it should be specifically stated
regarding each tax / duty whether it is inclusive or exclusive. However, if there is no
specific mention of any tax/duties/levies as exclusive in the price bid, it will be
presumed to be inclusive if it is applicable as on the date of TC bid opening and will
not be paid extra.

But if any new tax/ duty/ levy is imposed either by central Government or by Stat
Govt. / local authorities after the date of opening of T.C. Bid, the same shall be
payable by CSPTCL extra within stipulated completion period on production of
documentary evidence. However, tax due to increase of Turnover or withdrawal of tax
exemption earlier available to the vendor etc. will not be reimbursed.

Income Tax: - Income Tax will be deducted at source as per rules enforced.

INSURANCE
The contractor shall arrange insurance coverage for the men and materials at his
custody and Line under execution and shall keep it insured against loss by theft,
destruction or damage by fire, flood, undue exposure to the weather or through riot,
civil commotion, war or rebellion, for the full value of the line till the time of
delivery until the line is taken over as per relevant clause of this specification. This
insurance shall also cover loss by theft at site/line
The bidder shall ensure following insurances also: -
Workmen Compensation Insurance: - This shall protect against claims applicable
against workmen’s Compensation Act 1948 (Govt. of India). This liability shall not
be less than

Workmen’s Compensation - As per Statutory Provisions
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10

Employees Liability - As per Statutory Provisions

(i) Comprehensive Automobile Insurance :- This insurance shall be in such a form to

protect the contractor against all claims for injuries, disability, disease and death of
members of public including purchasers men and damage to property of others
arising from use of motor vehicle during on or off the site operation irrespective of
ownership of such vehicles.

Comprehensive General Liability insurance: It shall protect contractor against all claims
arising from injury disability, disease or death of public or damage to property due to
act of contractor or his representative.

All costs on account of Insurance liabilities covered under the contract will be on
contractor's account and will be included in contract price. The contractor shall cover
insurance with Indian Insurance Companies only.

The bidder shall ensure to take all the insurances as per Statutory Provisions.

It would be mandatory on contract part to keep the insurance valid till contractual
period or extended period. The contractor shall be responsible for preferring of all
claims and make good for the damage or loss by way of repairs and/or replacement of
the portion of the works damaged or lost. The transfer of title shall not in any way
relieve the contractor of the above responsibilities during the period of the contract.

SUBLETTING OF CONTRACT

The contractor shall not without the consent in writing of the Engineer or purchaser,
assign or sublet his contract, or any substantial part thereof, other than for minor part
or for any part of the work provided that any such consent shall not relieve the
contractor from any obligation, duty or responsibility under the contract.

EXTRA WORKS

The rates for work not included in the schedule will be decided upon, when any
necessity arises during the execution of the work by negotiations between the Board
and the contractor. The contractor shall perform the work on the terms and
conditions as mutually agreed upon.

IDLE / MOBILIZATION / DEMOBILIZATION CHARGES
No idle / Mobilization / Demobilization charges will be payable by the CSPTCL for
any reason whatsoever to the contractor for stoppage of work.

TERMS OF PAYMENT

The contractor shall present at the end of each calendar month a bill for the works
completed, inspected and duly certified by CSPTCL Engineer in charge, during the
month at the charges/rates accepted. 90% value of the work done along with full
GST applicable shall be paid usually within a period of one month from the date of
presentation of the bills. However no interest shall be payable on delayed payment if
any. The payment will be done through Electronic mode i.e. RTGS, NEFT etc. /
account payee Cheque. Balance 10% shall be retained by the CSPTCL which shall
be released after satisfactory completion of the entire work.

PENALTY FOR DELAY IN COMPLETION OF CONTRACT

If the contractor fails to perform the work within the specified period given in the
order or extension granted thereof, with respect of successful completion of work, the
Contractor shall pay to CSPTCL as liquidated damages, a sum of half percent (0.5%)
of the basic contract price exclusive of GST of work for each calendar week or part
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11

12

13

14

15

16

thereof of delay on cost of uncompleted portion of the work. The total penalty shall
not exceed 5% (five percent) of the total contract price exclusive of GST.

The payment or deduction of such damages shall not relieve the contractor from
obligations to complete the works, or from any of other obligations and liability under
the contract.

EXTENSION OF TIME

If the completion of work is delayed due to reason beyond the control of the
contractor such as strikes, lockouts, fire accident, delay in approval of drawings,
force majure conditions etc, then the contractor shall request to the CSPTCL in
writing of his claim for an extension of time without delay. The CSPTCL on receipt
of such request with supporting documents may agree to extend the contract date of
the work as may be reasonable but without prejudice to other terms and conditions
of the contract.

RESPONSIBILITY FOR OBTAINING INFORMATION AND TAKING
ACTION IN TIME

Whenever any information or clarification in respect of execution of work covered
under this specification has to be obtained from various authorities, the contractor
shall be responsible for taking action well in time so that there are no delays on this
account. The completion period offered in the tender shall be deemed to include the
time taken for such incidental works. Request for extension of the completion period
on such ground will not be entertained.

PERMITS AND PRIORTIES:

The contractor shall obtain the necessary permits / license / permission, if any,
required for the execution of the contract, as per central /state / local statutory bodies
at his cost.

The CSPTCL may, however, furnish to the contractor such certificates as may be
required for the necessary permits / priorities for the execution or works, if Board
considers the demand justified.

The CSPTCL will, however, not be responsible for the delay in execution of contract,
if permits / priorities are not granted in time.

TOOLS AND PLANTS TO BE ARRANGED BY THE CONTRACTOR

The contractor will have to arrange at his cost all tools, plant and equipments for
execution of work covered under this specification. The contractor will furnish in the
list of all tools and plants, which are available with him.

ENGINEER’s SUPERVISION;

All the works shall be carried-out under the direction and to the reasonable
satisfaction of the Engineer. The contractor shall be responsible for the correctness of
the positions, levels and dimensions of the works notwithstanding that he may have
been assisted by the Engineer in setting out the same.

ENGINEER’S DECISIONS

In respect of all matters which are left to the decision of the Engineer, including the
granting of or withholding of certificates, the Engineer shall, if required so to do by
the contractor, give in writing a decision thereon, and his reasons for such decision.
All decisions of the Engineer shall be subject to the right of arbitration reserved by
these general conditions.

13 TR-471



17

18

19

20

21

CONTRACTOR’S REPRESENTATIVE AND WORKMAN.

The contractor shall employ at least one competent representative, whose name or
names shall have previously been communicated in writing to the Engineer by the
contractor to supervise and carrying-out of the work. The said representative or if
more than one shall be employed, then one of such representatives, shall be present on
the site during working hours, and any written orders or instructions which the
Engineer or his duly authorized representative whose name shall have been previously
communicated in writing to the contractor may give to the said representative of the
contractor shall be deemed to have been given to the contractor.

The Engineer shall be at liberty to object to any representative or person employed by
the contractor in the execution of or otherwise about the works who shall misconduct
himself or be incompetent or negligent, and the contractor shall remove the person so
objected to upon the receipt from the Engineer of notice in writing requiring him so to
do and shall provide in his place a competent representative at the contractor’s
expense.

SECRECY

The contractor shall treat the details of the specification and other documents as
private and confidential and they shall not be reproduced without written
authorization from CSPTCL.

SAFETY PRECAUTIONS
The work will be carried out by observing all the rules and regulation regarding
safety from any type of accident.

INSPECTION

The Engineer in Charge or his authorized representative(s) shall be entitled at all
reasonable times, access to the contractor’s premises or works to inspect and
examine the workmanship of the work thereof, for which all the reasonable
necessary assistance shall be rendered by the contractor without any extra
commitment. Such inspection will not relieve the contractor from their obligations
under this contract.

The Engineer shall on giving seven day’s notice in writing to the contractor setting
out any grounds of objection which he may have in respect of the work, be at liberty
to reject all or any part of the work or workmanship the subject of any of the said
grounds of objection, which in his opinion are not in accordance with the contract or
are in his opinion defective for any reason whatsoever. Such notice shall be sent to
the contractor within reasonable time after the ground upon which such notice us
based have come to the knowledge of the Engineer.

ACCESS TO SITE AND WORK ON SITE:

Suitable access to and possession of the site shall be afforded to the contractor by the
purchaser in reasonable time. In case of day-to-day minor problem if faced for
execution of work in respect of access to the site and other local problem the same
would be solved by the contractor. However, the purchaser would extend necessary
co-operation / assistance in this respect. The necessary road permits required for
transportation of men / material would be arranged by the contractor at his own cost.
In the execution of the work, no persons other than the contractor or his duly
appointed representative, sub-contractor’s and workmen shall be allowed to do work
on the site, except by the special permission, in writing of the Engineer or his
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representative, but access to the works at all times all be accorded to the Engineer and
his representative and other authorized officials or representatives of the purchaser.
Nevertheless, the contractor shall permit the execution of the work by other
contractors or tradesmen whose names shall have been previously communicated in
writing to the contractor by the Engineer and afford them every facility for the
execution of their several works simultaneously with his own. The contractor shall
provide all the skilled and unskilled labour necessary for the execution of work
included in the contract.

NEGLIGENCE

If the contractor shall neglect to execute the work due to negligence and expedition,
or shall refuse or neglect to comply with any reasonable orders given to him in
writing by the Engineer in connection with the work, or shall contravene the
provisions of the contract, the purchaser may give seven days notice, in writing, to
the contractor, to make good the failure, neglect, or contravention complained of ,
should the contractor fail to comply with the notice within a reasonable time from
the date of service thereof in the case of a failure, neglect, or contravention capable
of being made good within that time, or otherwise within such time as may be
reasonably necessary for making it good, then and in such case the purchaser shall
be at liberty to employ other workmen, and forthwith perform such work as the
contractor may have neglected to, or if the purchaser shall think fit, it shall be lawful
for him to take the work wholly, or in part, out of contractor’s hands and re-contract
at a reasonable price. The purchaser shall be entitled to retain and apply and balance
which may be otherwise due to the contract by him to the contractor or such part
thereof as may be necessary to the payment of the cost of executing such work as
aforesaid.

If the cost of executing the work as aforesaid shall exceed the balance due to the
contractor, and the contractor fails to make good the deficit, the said materials, tools,
tackle, construction plant or other things, the property of the contractor may be sold
by the purchaser, and the proceeds applied towards the payment such difference and
cost of and incidental to such sale. Any outstanding balance existing after crediting
the proceeds of such sale shall be paid by the contractor on the certificate of the
Engineer, but when all expenses, costs and charges incurred in the completion of the
work are paid by the contractor all such material tools, construction plant or other
things remaining unsold shall be removed by the contractor.

DEATH BANKRUPTCY ETC

If the contractor shall die or commit any act of bankruptcy, or being corporation,
commence to be would up except for re-construction purposes or carry out its
business under receiver, the executors, successors, or other representative in law of
the estate of the contractor or any such receiver, liquidator or any person in whom
the contractor may become vested, shall forthwith give notice thereof in writing to
the purchaser for one month, during which he shall take all reasonable steps to
prevent a stoppage of works and shall have the option of carrying out the contract
subject to his or their providing such guarantee as may be required by the purchaser
but not exceeding the value of the work for time being remaining-unexecuted. In the
event of stoppage of the works, the period of option under this clause shall be
fourteen days only. Provided that, should be above option not be exercised, the
contract may be terminated by the purchaser by notice in writing to the contractor,
and the same power and provisions reserved to the purchaser in the last proceeding
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clause on taking of the work out of the contractor’s hands shall immediately become
operative.

LIABILITY FOR ACCIDENTS AND DAMAGE

The contractor shall be entirely responsible for all loss, damage, or depreciation until
the work is ‘taken over’ in accordance with relevant clause of specification.

The contractor shall during the progress of the work, properly cover up and protect
the work/material from injury by expose to the weather, and shall take every
reasonable, proper, timely and useful precaution against accident or injury to the
same from any cause and shall be remain answerable and liable for all accidents or
injuries thereto which until the same be or be deemed to be taken over as per
relevant clause of this specification, may arise or be occasioned by the acts or
omissions of the contractor or his workman and all losses and damages to the
work/material arising from such accidents and injuries as aforesaid shall be made
good in the most complete and substantial manner by and at the sole cost of the
contractor and to the reasonable satisfaction of the Engineer.

Until the material shall be or be deemed to be taken over as aforesaid, the contractor
shall also be liable to indemnify the purchaser in respect of all damage.

Provided that the contractor shall not be liable under the contract for any loss or
profit or loss of contract for any claims made against the purchaser not already
provided for in the contract, nor for any damage or injury caused by or arising from
the acts of the purchaser or of others, of (safe as to damage by fire as hereinafter
provided) due to circumstances over which the contractor has no control, nor shall
his total liability for loss, damage or injury exceed the total value of the contract.
The contractor shall be deemed to have indemnified and saved harmless the
purchaser against all actions suits, claims, demands, cost of expense arising in
connection with injuries, suffered prior to the date when the line shall have been
taken over as per relevant clause of this specification, herein by person employed by
the contractor or his sub-contractor on the works whether under the General Law or
under the Workman’s Compensation Act, 1923, or any other statute in force at the
statute of the contract dealing with the question of the liability of employers for
injuries suffered by employees for injuries suffered by employees and to have taken
steps properly to insure against any claim there under.

On the occurrence of an accident which results in the death of any of the workmen
employed by the contractor or which is so serious as to be likely to result in the
death of any such workmen, the contractor shall within 24 hours of the happening of
such accident intimate in writing to the concerned legal competent authorities as per
rules & act enforce under intimation to Engineer—in-charge the fact or such accident.
The contractor shall indemnify the CSPTCL against all loss or damage sustained by
the CSPTCL resulting against all loss or damage sustain by the CSPTCL directly or
indirectly including the penalties or fines if any payable by the CSPTCL as a
consequence of CSPTCL’s failure to give notice to the provision of the said Act in
regard to such accident.

In the event of any claim being made or action brought against the CSPTCL
involving the contractor and arising out of the matters referred to and in respect of
which the contractor is liable, under this clause, the contractor shall be immediately
notified thereof and he shall, with the assistance if he so requires of the CSPTCL,
but at the sole expense of the contractor, conduct all negotiations for the settlement
of the same or of any litigation that may arise there from. In such case the CSPTCL
shall, at the expense of the contractor, afford all available assistance for any such
purpose.
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REPLACEMENT OF DEFECTIVE WORK OR MATERIAL

If during the progress of the work the Engineer shall decide and notify in writing to
the contractor that the contractor has executed any unsound or imperfect work, the
contractor on receiving details of such defects or deficiency shall at his own
expenses, within seven days of his receiving the notice, or otherwise within such
time as may be reasonably necessary for making it good, proceed to alter the same
up to the standard of the specification, and in case the contractor shall fail to do so,
the purchaser may, on giving the contractor, seven days notice in writing of his
intension to do so, proceed to remove the work or materials complained of, and at
the cost of the contractor, perform all such work provided that nothing in this clause
shall be deemed to deprive the purchaser or affect any rights under the contract
which he may otherwise have in respect of such defects of deficiencies.

If due to mistake or default on part of contractor, resurvey has to be carried-out by
the contractor free of cost.

DEDUCTIONS FROM CONTRACT PRICE

All costs, damages or expenses which the CSPTCL have paid, for which the
contractor is liable under the contract, may be deducted by the CSPTCL from any
money due / to become due by him to the contractor under the contract or may be
recovered by suit or otherwise from the contractor as an arrears of land revenue.

CERTIFICATE OF ENGINEER

Every application to the Engineer for a certificate must be accompanied by a
detailed invoice (in duplicate), setting forth in the order of the schedule of prices,
particulars of the work executed and the certificate that such work is in accordance
with the contract, shall be issued by the Engineer within a reasonable time.

The Engineer may, by any certificate make any correction or modification in any
previous certificate, which shall have been issued, by him and payments shall be
regulated and adjusted accordingly.

CERTIFICATE NOT TO AFFECT THE RIGHTS OF THE PURCHASER
OR CONTRACTOR

No certificate of the Engineer on account nor any sum paid on account by the
CSPTCL, nor any extension of time for the execution of the works by the contractor
under the powers granted shall affect or prejudice the rights of CSPTCL against the
contractor, or relieve the contractor of his obligations for the due performance of
contract, or be interpreted as approval of the work done and no certificate shall
create liability in to the CSPTCL to pay for alterations, amendments, variations or
additional work not ordered in writing by the Engineer, or discharge the liability of
the contractor for the payment of damages whether due, ascertained, or certified or
not or of any sum against the payment of which he is bound to indemnify the
CSPTCL, not shall any such certificate nor the acceptance by him of any sum paid
on account or otherwise affect or prejudice the rights of the contractor against the
CSPTCL.

SUSPENSION OF WORKS

The CSPTCL shall not pay any expenses, arising from suspension of the work /
works for any reason whatsoever to the contractor.
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RESPONSIBILITY OF CONTRACTOR

The contractor shall be responsible for carrying out the works covered under the
scope of the contract according to the specification, Order. Deviations, if any, from
the approved/specified conditions shall be brought to the notice of ED (C&LM.)
CSPTCL, Dangania, Raipur (CG) 492013 through the concern Engineer, before
taking up the work and his decision shall be final and communicated through
Engineer. If at a later date, it is found that the contractor has carried out some work,
not according to the specifications, and without taking specific approval, then in that
case, all the payments made to the contractor for carrying out such works shall be
recovered and the contractor will have to rectify the same at the rate indicated in the
order for carrying out such works without extension of time.

CONTRACTORS DEFAULT LIABILITY
The CSPTCL may upon written notice of default to the contractor terminate the contract in
circumstances detailed here under:-

(1) If, in the judgement of CSPTCL, the contractor fails to

(i) complete the contractual formalities within the time specified in the contact agreement

or within the period for which extension has been granted by CSPTCL to the contractor.
And/or

(if) comply with nay of the provisions of this contract.

In such case (s) CSPTCL under the provisions of this contract shall take one or more of the

following penal actions:-

(a) Terminate the contract.

(b) Forfeiture of EMD and/or Security deposit, if available.

(c) Debar the firm for future business with CSPTCL for a period of two years from the date
of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(1) In case the contractor fails to commence the work within the reasonable period as
decided by CSPTCL or fails to complete the works within the contractual completion
period or the progress is not commensurate with the time period provided for completion of
entire substation or within a period for which extension has been granted by CSPTCL, one
or more of following penal actions may be taken by CSPTCL against the contractor.

(a) Terminate the contract.

(b) Forfeiture of security deposit, if available.

(c) Debar the firm for future business with CSPTCL for a period of two years from the
date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(e) The payment of pending RA bills of the instant contract shall be withheld.

(f) The payment of pending RA bills of the other running contracts shall also be withheld.

In case the work included in the tender is not completed in accordance to relevant clause of
the tender “completion of work” and CSPTCL does not terminate the contract, the
contractor shall continue to execute the work, in which case he shall liable to CSPTCL for
deduction of liquidated damages for delay as per relevant clause of this contract until the
project is completed.
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35

REJECTION OF WORKS

In the event of any of the work done by the contractor is found defective
workmanship or otherwise not in conformity with the requirement of this contract
specification, the CSPTCL shall either reject the work or request the contractor to
rectify the same. The contractor on receipt of such notices shall rectify the work free
of cost. If the contractor fails to do so the CSPTCL may: -

a) As its option replace or rectify such defective materials and/or works and
recover the extra cost so involved from the contractor plus fifteen percent from
the contractor and/or terminate the contract for balance work/supplies with
enforcement of penalty as per contract.

Defective workmanship will not be accepted under any conditions and shall be

rejected outright without compensation. The contractor shall be liable for any loss/

damage sustained by CSPTCL.

SETTLEMENT OF DISPUTES

Except as otherwise specifically provided in the contract, all disputes concerning
question of fact arising under the contract shall be decided by CSPTCL provided a
written appeal by the contractor is made to CSPTCL. The decision of CSPTCL.
shall be final to the parties hereto.

Any disputes or difference including those considered as such by only one of the
parties arising out of or in connection with this contract shall be to the extent
possible be settled amicably between parties. If amicable settlement cannot be
reached then all disputes issues shall be settled by Arbitration as provided in this
contract.

ARBITRATION

No dispute or difference arising between the contractor and the Owner under or
relating to or in connection with the Contract shall be referred to Arbitration unless
an attempt has first been made to settle the same amicably.

Where any dispute is not resolved amicably then such disputes shall be referred to &
settled by Arbitration under and in accordance with the provisions of the Arbitration
and Conciliation Act 1996 and any statutory modification thereof, by three
Avrbitrators. One to be appointed by each party and the third to be appointed by the
two Arbitrators appointed by the parties at the commencement of Arbitration
proceedings and falling agreement between them, in accordance with said Act, the
third Arbitrator so appointed shall act as the presiding Arbitrator. The award shall be
final and binding upon the parties. The venue of Arbitration shall be Raipur.

The language of the arbitration proceedings and of all documents and
communications between the parties shall be English. Arbitration award shall be
speaking, final and binding.

Notwithstanding anything to the contrary contained herein the work under the
Contract shall continue during the pendency of any disputes or differences in
Arbitration proceedings and no payment due from the Owner shall be withheld on
account of such proceedings except to the extent which may be in dispute and the
Owner shall be entitled to make recoveries of amounts, if any, due from the
Contractor, as per the provisions of the Contract.

LAWS GOVERNING CONTRACT

The contact shall be constructed according to and subject to the Laws of India and
jurisdiction of the High Court of Chhattisgarh.
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JURISDICTION

Any dispute or difference, arising under, out of or about this tender/ contract order
shall be subject to exclusive jurisdiction of competent
Court/Bench/Tribunal/Council at Raipur only from where the order has been placed
and not in any other Court /Bench/Tribunal/Council.

CORRESPONDENCE

Any notice to the contractor under the terms of the contract shall be served by
registered mail or by hand to the authorized local representative of the contractor
and copy by post to the contractor’s place of business.

Any notice to CSPTCL shall be served to the Executive Director (C&LM),
CSPTCL, Dangania, Raipur (CG) 492013 in same manner.

HEADINGS
The subject headings of any clause hereof shall not, in any manner whatsoever, affect
the interpretation of such clause.

DEVIATION FROM SPECIFICATIONS

No deviation/departure from the tender specification in any respect is allowed.
In questionnaire, Bidder must confirm that the all terms & conditions of this
tender specification are agreeable to them in to to. In case of any departure the
price-bid will not be opened and will be returned unopened.

QUESTIONNAIRE

The Questionnaire schedule enclosed herewith contains a set of question and
Bidder is requested to answer each and every question clearly and without
ambiguity.

CHECK LIST

The checklist in respect of various schedules etc. required to be submitted by
the Bidder without which the tender will be considered incomplete and liable
for rejection. The Bidder should submit all schedules duly filled-in alongwith
their offer.
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SECTION-11I
TECHINICAL SPECIFICATION FOR SURVEY WORK

SCOPE OF WORK

The scope of work covers carrying-out of reconnaissance survey, preliminary survey,
finalization of alignment, detailed survey including leveling, profile plotting, and
corresponding details etc..

The tentative alignment of transmission line marked on Topo-sheet to the scale of
1:50000 shall arrange by the contractor. All topographical details including all railway
lines, rivers, canals, roads up to 8 Kms on either side of the route of transmission line
shall be drawn to the scale. Name of the railway station shall be written in capital
letters only. Alignment shall be plotted on the map with NORTH being clearly
indicated on each drawing. Latitude and longitude shall also be properly marked. The
convenience in handling, the width and the length of drawing shall be restricted to
convenient sizes with 30 mm overlaps between the sheets. The match line shall be
clearly shown on these sheets. However, this tentative alignment is bases on shortest
length of line involved and may have to be modified depending on site constraints. It
is essential that the equipment / instruments are properly calibrated at the time of
commencement of the work, so that they represent true values. If the engineer so
desires, the contractor shall arrange for having the instrument tested at the approved
laboratory at his cost and the test report shall be submitted to the engineer. The work
has to be carried as per the guidelines given here under:

Reconnaissance survey: - The contractor will carry out walk over survey along the
tentative alignment as indicated in Topo sheet an obligatory points such as river
crossing, railway crossing, etc must be fixed first. Based on the following guidelines,
alternate alignments are to be submitted by the contractor to concerned Engineer In-
charge who will conform about carrying out the preliminary / detailed survey on the
alignment approved by him.

It would be preferable to utilize level ground for alignment.

The alignment should not run parallel to the telecommunication network as far as
possible. If it is not possible to avoid such an arrangement the proposed alignment
should be about 3 Kms from the telecommunication lines. The angle of crossing
should between 60-90 degree.

There should be min. number of railway crossing, river crossing, and national / state
highway crossing as far as possible. If the line is required to be crossed then angle
between 60 and 90 degree.

Crossing of power lines shall be minimum. Alignment will be kept at a minimum
distance of 300 Mtrs. from the power line to avoid induction problem on the lower
voltage lines.

The mountain terrain, hilly terrain prone to landslides and marshy places, low laying
areas, river beds, flood prone zone should be avoided.

The route should not be a crossed populated areas, villages large food bearing
gardens, temples / place of worship, tank etc.

The alignment should not be routed in close vicinity of civil / military, aerodrome,
radio station, firing range, military / industrial installation.

As far as possible the route should not be across forest. In case forest unavoidable the
alignment in the forest area should be finalized in such a way that minimum tree
falling is involved. For this purpose survey should be carried out as per the directive
of Engineer in charge of the work in association with the forest authority.
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viii).

xii).

xiii).

Xiv).

The alignment surveyed should be such that it should be convenient to transport
towers, conductor etc up to the site during construction.

Area coming in the submergence of proposed irrigation project as also mining areas
should be totally avoided.

PRELIMINARY SURVEY

The location of angle point on the finalized route should be located in such a way that
shifting the same within 20 /30 Mtrs should possible at the time of detailed survey.
Angle points should be selected in such a way that deviation in the alignment should
be smooth and not abrupt.

Deviation should be slightly less than the maximum designed angle for particular type
of tower i.e. for 30° towers, the angle should not exceed 29°.

Selection of angle points out side the corner of reserve / forest / work station / garden
boundary will be advantageous, in case the line is routed between 2 such boundary or
routes of the areas.

Angle of towers is to be provided for sectionalizing at every 5/6 Kms straight stretch.
At least 3 permanent point indifferent direction with their redial distances from the
angle point should be located from every angel point.

Approach span near sub station should be surveyed only after lay out of substation is
finalized other wise about 2/3 Km length near the proposed substation sites should be
left out and alignment at a convenient point in the deviation of detailed survey be
finalized.

The terminal tower should be located preferably at 90 degree as well as close to the
gantry. The crossing angle on gantry should not exceed 30 degree and maximum
terminal span between gantry and first tower should 90 Mtrs.

Alignment shall be carried with the help of theodolite by double point method to
compensate the error in the instrument. The accuracies in the instrument shall be got
checked and calibration done through recognized institution. The contractor should
submit necessary certificate to the Engineer.

In-charge in this regard. While doing theodolite survey, as far as possible, shorter
point should betaken proposal of expansion of track and introduction of siding.
Division H.Q. for the particulars Railway track.

The crossing should be located preferably outside station limit and outside Rly
Boundaries. The crossing span should be restricted to 80% of designed spans and the
crossing angle should be between 75 and 90 degree. The minimum distance of the
tower from nearest location should be H+6 Mtr where H is the height of the tower.
The tower should be located in such a way that there are not structure, posts, masts,
stays etc within 10 Mtrs of outside conductor. In case of Rly Tracks, switching
stations even if these are out site station limit are considered to be within station limit
and extra clearance to the track is required to be provided.

Telephone or telegraph pole numbers between which the Rly track to be a crossed,
number of wires, height of pole and their distance from the transmission line should
be listed out.

Type of track e.g electrified / non-electrified as also broad gauge / narrow gauge
should be specified.

The preliminary survey of the line should be made and plotted on the atleast 1:50000
topo sheet of survey of India map, using the shortest route technically feasible. In
respect of forest involvement two or more alternate routes should be submitted for
approval. These alternate routes are to be fixed in consultation with the Forest
Authorities and the concerned Engineer —in- charge of CSPTRANSCL. However
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B).

Q).

D).

detailed survey shall be conducted on approved route selected out of alternative
routes.

ROAD CROSSING:

The road crossing should be preferably at right angle and in any case crossing angle
should not be less than 75 degree. The crossing tower should be located outside the
road boundary. It is desired that the one tower of the crossing span should be as close
as possible to the road to make the best use of extra clearance near the tower. It
should be ensured that minimum distance from center of nearest tower to road edge
should be at least equal to 1.1/2 (one and half) times height of tower.

POWER LINE CROSSING:
The crossing should be affected at right angle. The power line to be crossed should
be identified and sketch should be prepared showing the following feature: -

i).  Height of pole tower.

i) Height of earth wire if any.

iii)  Voltage of line to be a crossed, agency to which it belongs and the
height of highest point i.e. top of the pole should be recorded. Similarly
the temperature at which these clearance are as measured should be
indicated in the profile.

COMMUNICATION LINE CROSSINGS:

All the communication line in the area should be got marked on the topo sheet /
route map through concerned telephone authorities.  Similarly, proposals for
construction of new communication lines are being replaced by underground co-axial
cable. Proposal of such conversions should be got confirmed at the time of finalizing
tentative route of the transmission lines. The parallelism with communication line
should be avoided as far as possible. The safe lateral clearance for restricting induced
voltages on communication line depend on soil resistivity. However, a minimum
separation of about 5 Kms would be adequate.

AERODROME / RADAR STATIONS / MILITARY INSTALLATIONS

The complete data regarding these installations should be contained from concerned
Aerodrome / communication.  Military / Police Authorities should be finalized in
accordance with the rules / regulations in vogue in respect of such installations. No
objection certificate should be obtained from the concerned authorities for laying the
line in the proposed alignment.

IDENTIFICATION MARKS

Concrete blocks of size 1000x150x150 mm with 20 mm CSPTRANSCL logo shall
be grouted up to a depth of 750 mm at all angle towers location. The theodolite
point should be punched on the concrete. Directional indicators at the distance of 10
Mtrs. From angle point should be provided to facilitate easy identification of the line
alignment. These should be painted with white color. Survey burgles at convenient
inter mediate points shall have to be provided at a distance of every 1.5 Km. to 5 Km.
to facilitate easy identification of line alignment during detailed survey.

SUBMISSION OF PRELIMINARY SURVEY REPORT:

On finalization of route alignment in the field, preliminary survey report indicating
various alternative routes should be submitted to the Engineer-In-charge. Along with
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above preliminary survey report, following data indicated hereunder are to be
produced:

1). Schedule of angle points.
i). Rly crossing details.

iii).  Major river crossing details
iv).  Major power line details.

DETAILED SURVEY

After completion of preliminary survey, the final route alignment will be confirmed
by Engineer-In-charge. Detailed survey by DGPS along this route thereafter be
carried out along with the for strata soil resistivity at require distance.

a).

b).

LEVELLING:

i). Before commencement of leveling work PWD / Railway benchmark
available nearest to the starting point should be identified. The datum
should be fixed after carrying out survey up to the starting point of the
line from this PWD / Railway benchmark.

i). Level should be taken at every 20 meters.

iii).  For any sudden change in the alignment such as across slopes, offsets
should be recorded.

iv).  All details along the line up to 20 meters on the either side should be
correctly recorded at the time of leveling.

V). Name of villages etc in the vicinity of 200 Mtr on the either side of the
line alignment should be recorded and their distances from the line
indicated accordingly.

vi).  The angle of crossing of roads, railway track, P&T lines, power lines,
boundaries of road etc should be clearly marked on the span.

vii)  In order to check ground clearance for conductors, alignment in the
marshy area, water logged area, gardens etc should be correctly
marked.

viii). In case of deep valleys, width of which is smaller than the normal
span, leveling up to bottom valley is not necessary.

iX).  No permanent structures, like building, temples etc should be situated
directly in the span.

X). All details is required for preparing railway crossing drawing should be
collected.

PROFILE PLOTTING:

The scale to be adopted for profile plotting should be as under:

Vertical 1cm =2 Mtrs
Horizontal 1 cm =20 Mtrs

Suitable datum should be selected for plotting levels. The datums enroots the

line should be co-ordinated with PWD levels. In case of steep terrain where

profile cannot be accommodated on the profile sheet, the datum has to be,
changed conveniently by introducing match line showing the change of datum.

Each profile roll should contain the name of agency, name of line, scale

adopted for plotting, roll No. etc Similarly north direction should be

prominently indicated on the top left corner of roll.

All details as available in the field book should be shown in the separately so

as to avoid working towers in difficult / prohibited area. Areas where towers

cannot be worked shall be clearly marked by writing “Prohibited area”.

Similarly location of pegs grouted during preliminary survey should be
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6.

i)

iv).

vi).
vii).

viii).

iX).

Xi).

marked on the profile. The bunds encountered reroute the line in different
paddy fields should also be shown on the profile.
In case of line traversing in straight alignment for more than 4 Kms, suitable
point should be indicated for providing tension tower.
In case of line crossing the railway track/tracks the profile should be plotted in
the following scale for obtaining approval for crossing railway track from
railway authorities: -

Vertical 1cm =2 Mtrs.

Horizontal 1cm =5 Mtrs.
Further, following details should also be indicated in profile for providing
details to railway authority for obtaining approval for crossing railway track.

DETAILS OF RLY LINE CROSSING
Name of the line and Name of place/Village
) Name of Power line
i) Name of the Railway Track
i) Crossing between Stations
iv) Whether within/outside Station limit
V) Crossing between (Masts) E.P.N.
vi) Crossing Span
vii)  Angle of Railway Track Crossing
viii)  Distance from (Mast) E.P. Crossing Point
iX) Distance from center of angle point to track

SUBMISSION OF REPORT

On completion of work, contractor shall be furnished following information in details
in form of report in 3 copies: -

Schedule of angle points :- Each angle point location shall be shown with detailed
sketches showing existing clause by permanent landmark such as special tree, cattle
shed, house tube wells, Temples, electric pole / tower, telephone pole, canal, roads,
Rly lines etc. The relative distance of landmark from the angle point and their bearing
shall be indicated in the sketch.

Information regarding infrastructural facility available along the route alignment like
access to roads, railway stations, construction ( like query points for stone and
availability of construction water), labors, transport facility existing and fuel
availability etc on the vicinity of proposed route shall be furnished in the preliminary
survey report.

Railway crossing details.

Major river crossing details along with their HFL at the point of crossing.

Major power line details.

Soil resistivity result.

All observation, which the contractor thinks would be useful to the construction of the
transmission line are to be reported.

Suggestion regarding the convenient tower in which the entire alignment can be
divided, keeping in view the convenience are to be given.

The contractor shall also suggest Location for setting up of stores.

Working month available during various season along the alignment, with period,
time of showing and harvesting of different types of crops and the importance
attached to crops particularly in the context of way leave problems.

Some portions of the line may require clearance from various authorities. The
contractor shall indicate the portion of the line so affected, the nature of clearance
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xii).

xiii).

Xiv).

required and the name of concerned organization such as local body, municipality,
P&T (name of circle). In land navigation, irrigation, department and zonal railways,
divisional forest authorities etc.

The contractor shall gather data regarding the removal of over burden by excavation,
erosion or landslides in the areas, which may give an idea of the amount of pre-
consolidation that the soil start has undergone. Similarly, data regarding recent fills
shall also be studied to determine the characteristics of the fill as well the original
strata.

The water level in streams and watercourses, if any, in the neighbored hood shall be
noted. The contractor shall make enquires and verify whether there have been
underground works. E.g. worked out ballast pits, quarries, old brickfields, mines,
mineral workings, etc. The possibility of damage to the structures, sewers, conduits
and drainage systems by subsidence shall also be investigated.

The survey work includes collection of soil strata in the route of alignment and
therefore after getting approval of the route the soil investigation shall be carried out
at every 1.5 Km and every angle location enroute the line and for the all type of soils
as mentioned at clause 5.1 of technical specification. The strata found are to be
submitted to Engineer Incharge in the form of test report.

STATUTORY PAYMENTS:-
All statutory payments to Government and charges of required map / topo sheet/
vegetation maps etc. shall be borne and made by the CSPTCL.
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SCHEDULE -1

COMPLETION SCHEDULE
(Based on Acceptance of Offer)

Period in weeks from the date of Handing over of the

S No. | Description of work . .
site. Commencement completion

Date Signature
Place Name
Status

Seal of the Bidder
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SCHEDULE -II
QUESTIONNAIRE

Note: The Bidders may please note that submission of this questionnaire duly and properly
filled-in is essential While filling in entries against the questions given below no reference
should be made to comments entered elsewhere in the tender. All queries should be answered
and these answers should be compleOte in themselves. Please note that none of the column
should be left blank and clear reply against all columns should be furnished. In case this is not
done the offer will be liable for rejection.

1. Name and address of Bidder with phone

a. Address

b. Phone No.

c. Mobile No.

d. Fax No./ E-mail-

2. Whether the required earnest money has
been furnished by you, if yes.
(1) Inwhich form

(i) Amount of earnest money furnished.

3 Whether bidder is participating in instant
tender as sole bidder

4 Turn over details of last five years
(i)

(i)

(iii)

(iv)

(V)

5. Have you attached income-tax clearance
certificate.

6. Whether a list orders executed by you
enclosed with full particulars of nature of
work done.

7. Whether certificate of competent authority
as a proof of having completed survey

of line successfully have been furnished.

8. Whether Prices/Rates are firm.
(Please quote the firm rates only).

28 TR-471



9. What is the validity period of your offer.
(Required 180 days as per specification)

10. Whether details of technical man power of
head office and field organization furnished.

11. Have you furnished the power of attorney
in respect of the person signing the tender
on behalf of Bidder.

12. (i) Whether your firm is partnership firm.

(i) If so, indicate the name(s), complete
address and designation of all partners.

13. Whether profit and loss account and
balance sheets for the last 5 years
have been furnished by you.

14. Whether you agree to clause for arranging
T&P and vehicles.

15. Please refer to clause 39 (section-I1I)
(No deviation clause) whether same is
acceptable to you, (please note if your
answer is no your price-bid will not be
opened and will be returned unopened)

16. Whether check list has been enclosed.
17. Integrity Pact in the prescribed format

executed in non judicial stamp paper
worth Rs.250/- has been enclosed

Date Signature :
Place Name
Status

Seal of the Bidder

Note: The Bidder should use above questionnaire sheets in original for furnishing reply alongwith
his offer. However, if separate sheets are used for this questionnaire it may please be ensured
that the serial order and language of questions is maintained. Copies of the documents must
be enclosed in support.
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SCHEDULE - 111

PRICE BID (CONSTRUCTION CHARGES)

Preliminary survey & detailed survey by DGPS for construction of 132 KV Railway
traction line from 132 KV S/s Dallirajhara to 132/25 KV Railway traction S/s Dallirajhara
(RI-5.5 KM) and 132 KV Railway traction line from 132 KV S/s Gunderdehi to 132/25 KV
Railway traction S/s Gunderdehi (RL-8.0 KM) (TR-471)

TOT.
S No PARTICULARS QTY Unit | Rate AMT.
(in Rs)

1 2 3 4 5 6

A. For construction of 132 KV DCSS Railway traction line (3 wire) from 132/33
KV S/s Dallirajhara to proposed 132/25 KV Railway traction S/s Dallirajhara

Reconnaissance  survey, preliminary
survey, Survey of Major Crossings i.e.
River, Railway, National Highway,
Roads, Communication Lines etc.,
Providing identification marks,
submission of Preliminary survey report
and Global co-ordinate of angle location
by DGPS etc.

5.5

KM

Detailed survey including Leveling,
profiling and Submission of ground
profile report of completion of work as
indicated in tender specification etc.

5.5

KM

For construction of 132 KV DCSS Railway traction line (3 wire) from 132/33

KV S/s Gunderdehi to proposed 132/25 KV Railway traction S/s Gunderdehi

Reconnaissance survey, preliminary
survey, Survey of Major Crossings i.e.
River, Railway, National Highway,
Roads, Communication Lines etc.,
Providing identification marks,
submission of Preliminary survey report
and Global co-ordinate of angle location
by DGPS etc.

8.0

KM

Detailed survey including Leveling,
profiling and Submission of ground
profile report of completion of work as
indicated in tender specification etc.

8.0

KM

Total of A +B
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GST (indicate the applicable rate in
column 5 & its amount in column 6)

Total of C

Grand Total (A + B +C)

Grand Total in words — Rs.

Date : Signature:
Place : Name:
Date :
Seal :
Note :-
1. The above quantities are provisional & may vary during actual execution of the work as per
approved profile.
2. The Rates will be FIRM during entire contractual period and no any other charges/duties
other than mentioned above will be payable by CSPTCL.
3. All items of “Price Bid” should be quoted exclusive of Goods and Service Tax (GST). Rate of

GST should be mentioned in the price bid specifically at appropriate place. The suppliers
/service providers shall have to disclose the taxes separately. Any variation in GST within
scheduled completion period shall be to the account of CSPTCL. If the rate of applicable GST
beyond contractual completion period undergoes upward revision, the payment will continue
to be made only on the basis of rates prevailing during completion period. In case the rate of
GST undergoes downward revision then the delayed works beyond contractual completion
period will attract reduced rate of GST. CSPTCL GST Registration No. is
22AADCCS5773E1ZX.

All statutory payments to Government and charges of required map / topo sheet/
vegetation maps etc. shall be borne and made by the CSPTCL.

*x*k
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SCHEDULE-1V
PRE-CONTRACT INTEGRITY PACT
(On non-judicial stamp paper worth Rs.250/- duly signed by the bidder along with the
Techno-Commercial bid)

1. GENERAL
1.1  This pre-bid contract Agreement (herein called the Integrity Pact) is made on......... day of the
month ... 20..., between the CSPTCL acting through
S ED/CE (C&LM), CSPTCL (hereinafter called

the “BUYER”, which expression shall mean and include, unless the context otherwise
requires, his successors in the office and assigns) and the First Party, proposes to procure
(name of the Stores/Equipment/Work/Service) and M/S.........ccovvvenienieencnennn. represented
BY  Shri.cccoiiiiiiieeceee, Chief Executive Officer (hereinafter called the
“BIDDER/Seller”, which expression shall mean and include, unless the context otherwise
requires, his successors an permitted assigns) and the Second Party, is willing to offer/has
offered.

1.2  WHEREAS the BIDDER is a Private Company/Public Company/ Government undertaking /
Partnership / Registered Export Agency, constituted in accordance with the relevant law in
the matter and the BUYER is a Ministry/Department of the Government, performing its
function on behalf of the CSPTCL.

2. OBJECTIVES

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/prejudiced dealings
prior to, during and subsequent to the Contract to be entered into with a view to:-

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a
competitive price in conformity with the defined specifications by avoiding the high cost and
the distortionary impact of corruption on public procurement, and

2.2. Enabling BIDDERSs to abstain from bribing or indulging in any corrupt practices in order
to secure the contract by providing assurance to them that their competitors will also abstain
from bribing any corrupt practices and the BUYER will commit to prevent corruption, in any
form, by its official by following transparent procedures.

3. COMMITMENTS OF THE BUYER
The BUYER commits itself to the following:-

3.1  The BUYER undertakes that no official of the BUYER, connected directly or indirectly with
the contract, will demand, take promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other
advantage from the BIDDER, either for themselves of for any person, organization or third
party related to the contract in exchange for an advantage in the bidding process, bid
evaluation, contracting of implementation process related to contract.

3.2  The BUYER will, during the pre-contract stage, treat BIDDERSs alike, and will provide to all
BIDDERs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to the
other BIDDERs.
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3.3

4.

4.1.

4.2.

4.3.

4.4,

4.5.

4.6.

All the officials of the BUYER will report the appropriate Government office any attempted
or completed breaches of the above commitments as well as any substantial suspicion of such
a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with the full and verifiable facts and the same prima facie found to
be correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed
fit, including criminal proceedings may be initiated by the BUYER and such a person shall be
debarred from further dealings related to the contract process. In such a case while an enquiry
is being conducted by the BUYER the proceedings under the contract would not be stalled.

COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of its bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material of immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BUYER, connected directly or indirectly with
the biding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage, or inducement to any official of the BUYER
or otherwise in procuring the Contract of forbearing to do or having done any act in relation
to the obtaining or execution of the contract or any other contract with the CSPTCL for
showing or forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the CSPTCL.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the original
Manufacture/Integrator/Authorized government sponsored export entity of the stores and has
not engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether
officially or unofficially to the award of the contract to the BIDDER, nor has any amount
been paid, promised or intended to be paid to any such individual, firm or company in respect
of any such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payment he has made, is committed to or intends to
make to officials of the BUYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

33 TR-471



4.7.

4.8.

4.9.

5.

5.2.

6.2.

6.3

6.4.

7.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass
on to others, any information provided by the BUYER as part of the business relationship,
regarding plans, technical proposal and business details, including information contained in
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care
lest any such information is divulged.

The BIDDER commits to refrain from giving any compliant directly or through any other
manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the
acts mentioned above.

PREVIOUS TRANSGRESSION

The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in
India or any Government Department in India that could justify BIDDER"s exclusion from
the tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason.

EARNEST MONEY / SECURITY DEPOSIT

Every BIDDER while submitting commercial bid, shall deposit an amount as specified in
RFP as Earnest Money/Security Deposit, with the BUYER through any of the following
instruments:

(i) Bank Draft or a Pay Order in favour of ..........cccooeiiiiiiiininiccee,

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the
guarantee sum to the ..................... (BUYER)................ on demand within three working days
without any demur whatsoever and without seeking any reasons whatsoever. The demand for
payment by the BUYER shall be treated as conclusive proof of payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP).

The Security Deposit shall be valid up to a period till complete conclusion of the contractual
obligations to the complete satisfaction of both the BIDDER and BUYER, including
warranty period.

In the case of successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for
violation shall be applicable for forfeiture of Performance Bond in case of a decision by the
BUYER to forfeit the same without assigning any reason for imposing sanction for violation
of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security
Deposit for the period of its currency.

SANCTIONS FOR VIOLATIONS
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7.1.

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

(ix)

()

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
BUYER to take all or any one of the following actions, wherever required:-

To immediately call off the pre contract negotiations without assigning any reason or giving
any compensation to the BIDDER. However, the proceedings with the other BIDDER(S)
would continue.

To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Bond (after the contract is signed), as decided by the BUYER and the
BUYER shall not be required to assign any reason therefore.

To immediately cancel the contract, if already signed, without giving any compensation to
the BIDDER.

To recover all sums already paid by the BUYER, and in case of the Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate while in case of a
BIDDER from a country other than India with Interest thereon 2% higher than the LIBOR. If
any outstanding payment is due to the BIDDER from the BUYER in connection with any
other contract such outstanding payment could also be utilized to recover the aforesaid sum
and interest.

To encash the advance bank guarantee and performance bond/warranty bond, if furnished by
the BIDDER, in order to recover the payments, already made by the BUYER, along with
interest.

To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the CSPTCL for a
minimum period of five years, which may be further extended at the discretion of the
BUYER.

To recover all sums paid in violation of this Pact by BIDDER(S) to any middlemen or agent
or broken with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

If the BIDDER or any employee of the BIDDER or any person action on behalf of the
BIDDER, either directly or indirectly, is closely related to any of the officers of the BUYER,
or alternatively, if any close relative of an officer of the BUYER has financial interest/stake
in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the time of filling of
tender. Any failure to disclose the interest involved shall entitle the BUYER to rescind the
contract without payment of any compensation to the BIDDER.

The term “close relative” for this purpose would mean spouse whether residing with the
Government servant or not, but not include a spouse separated from the Government servant
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(xi)

7.2.

8.2.

8.3.

8.4.

8.5.

8.6.

09.

10.

by a decree or order of a competent court; son or daughter or step son or step daughter and
wholly dependent upon Government servant, but does not include a child or step child who is
no longer in any way dependent upon the Government servant or of whose custody the
Government servant has been deprived of by or under any law; any other person related,
whether by blood or marriage, to the Government servant or to the Government servant’s
wife or husband and wholly dependant upon Government servant.

The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER, and if he
does so, the BUYER shall be entitled forthwith to rescind the contract and all other contracts
with the BIDDER. The BIDDER shall be liable to pay compensation for any loss or damage
to the BUYER resulting from such rescission and the BUYER shall be entitled to deduct the
amount so payable from the money(s) due to the BIDDER.

The decision of the BUYER to the effect that a breach of the provisions of this pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.

INDEPENDENT MONITORS

The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this
Pact.

The task of the Monitors shall be to review independently and objectively, whether and to
what extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to
the project/procurement, including minutes of meetings. The Monitor shall be under
contractual  obligation to treat the information and documents of the
BIDDER/Subcontractor(s) with confidentiality.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.

The Monitor will be submit a written report to the designated authority of BUYER/Secretary
in the department/within 8 to 10 weeks from the date of reference or intimation to him by the
BUYER /BIDDER and, should the occasion arise, submit proposal for correcting problematic
situation.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this fact or payment of commission,
the BUYER or its agency shall be entitled to examine all the documents including the books
of Account of the BIDDER and the BIDDER shall provide necessary information of the
relevant documents and shall extend all possible help for the purpose of such examination.

LAW AND PLACE OF JURISDICTION
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11.

This pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat
of the BUYER.

OTHER LEGAL ACTIONS

The actions stipulated in this integrity Pact are without prejudice to any other legal action that
may following in accordance with the provisions of the any other law in force relating to any
civil are criminal proceeding.

12. VALIDITY

121

12.2.

13.

The validity of this integrity Pact shall be from the date of its signing and extend up to 2
years or the complete execution of the contract to the satisfaction of both the BUYER and the
BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract.

If one or several provision of this pact turn out to be invalid; the reminder of this pact shall
remain valid. In such case, the parties will strive to come to an agreement to their original
intention.

The parties hereby sign this integrity Pact at ............c.ccceeveneenne. (0] | AU
BUYER BIDDER
ED (C&LM) CHIEF EXECUTIVE OFFICER
CSPTCL, Raipur Department/PSU
Witness Witness
(1) (1) e
(1)t e (1)t
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CHECK-LIST

S Declaration
N(') Item Reference (strikeout whichever is not
applicable)
1 | Earnest money / Tender Cost enclosed Page No - Yes/ No
Copy of work orders and its
2 | performance / completion certificate Page No - Yes/ No
(last 3 years)
3 gg\py of turn-over certificate issued by Page No - Yes / No
Copy of EPF Registration (Allotted by i
4 EPF commissioner) or Undertaking Page No Yes/No
5. | Copy of labour license or Undertaking Page No - Yes/No
List of qualifying staff, survey
6. | instrument, T&P, transport facilities Page No - Yes/No
available with the Bidder
7 Qomp!etlon schedule enclosed duly Page No - ves / No
filled-in.
8. | Questionnaire enclosed duly filled-in. Page No - Yes / No
Duly signed Un-priced / un-filled
9| price schedule with T/c bid Page No Yes/No
Integrity pact in the prescribed format
executed in non judicial stamp paper
10 worth  Rs.250/- duly signed by Page No Yes/No
witness has been enclosed.
Bank A/c Details with cancelled
1 cheque / vendor No. with CSPTCL. Page No - Yes/No
12 | Tender Book duly sealed & signed. Page No - Yes/No
13 Cer_tlfled_ copies of PAN and GST Page No - Yes/No
registration
14 | Offer-form (Price Bid) enclosed Page No - Yes / No
NOTE: No any correspondence shall be made regarding submission of document related to
PQR after opening of Techno-Commercial bid.
Date Signature :
Place Name
Status
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Seal of the Bidder
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