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OFFICE OF THE EXECUTIVE DIRECTOR (C&LM) 

CHHATTISGARH STATE POWER TRANSMISSION CO. LTD 

DAGANIYA, PO:SUNDER NAGAR RAIPUR, C.G. PIN  492 013 
(A CG GOVT UNDERTAKING) 

   

 
TEL. (0771) – 2574221,  2574044,   FAX: (0771)- 2574222 

 

 

 
 

 

TENDER   SPECIFICATION   NO: TR- 475 
 

 
 

 
 

Erection of 01 No ND0+3 mtr. tower near damaged tower at loc No. 8 of 

132 KV DCDS Bhilai -Kurud line on labour contract basis 

 
 

 

 

 

 

LAST DATE OF SALE OF TENDER                17.02.2021 17:30 Hrs 

LAST DATE OF SUBMISSION OF TENDER    18.02.2021 15:00 Hrs 

DATE & TIME OF OPENING OF TENDER              18.02.2021 15:30 Hrs 

 (TECHNO-COMMERCIAL) 

 

 

 

 

 

 
Cost of tender Document:   

i.   Rs 560/- (Incl. 12% GST) Purchase from O/o ED (C&LM). 

ii.  Rs 590/- (Incl. 18% GST) if downloaded from website. 
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CHHATTISGARH STATE POWER TRANSMISSION CO. LTD 
        (A CG GOVT UNDERTAKING) 

 

 
ISSUED to M/s ------------------------------------------------------------------------------- 

  

Cost of Tender documents Rs………………………………. 

 

Received vide D.D. No………………………….. Dtd……………….. 

 

Name of Bank ----------------------------------------- 

 

                          

              Signature & Seal of Issuing Authority 

     

TENDER  FORM 

 

The undersigned hereby tender and offer (subject to company‟s conditions of tendering), 

the CSPTCL to test and supply, plant, machinery, materials, deliver and execute and do  

the several works and things which are described or referred to in the enclosures & 

Annexure to the specification, copies of which are annexed hereto and which under the 

terms thereof are to be supplied, executed and done by the contractor in a thoroughly good 

and workman like manner, and to perform and observe the provisions and agreements or 

the part of the contract contained in or reasonably to the inferred from the said tender 

documents for  the sum and at the rates set out in schedules annexed hereto. 

 

It is confirmed that: 

 

(I) Questionnaire   for Commercial terms and conditions. 

(II) Questionnaire for Technical specifications. 

(III) All other conditions wherever described in the tender documents have been 

replied in full giving clear details. It has been noted that in case any reply is not 

given or any reply is incomplete/ambiguous the Company will have right to 

take the same to be advantageous for the Company. Company‟s decision in this 

regard will be final. The bidder will have no right to furnish any technical or 

commercial clarification after opening of the bid which may in any way alter 

the offered prices. 
 

Dated, this ………day of ……20….              Bidder‟s signature  ----------------------------- 

     

     Name & Address    ----------------------------- 

 

                                             ----------------------------- 

 

     Company Seal        ------------------------------ 

 

Note – This form must  be returned 

            in original while tendering 
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CIN-U40108CT2003SGC015820   GSTN-22AADCC5773E1ZX 

CHHATTISGARH STATE POWER TRANSMISSION COMPANY LIMITED 
OFFICE OF THE EXECUTIVE DIRECTOR (C&LM) 

Block-4, Near CSPHCL Dispensary, Dagania, Raipur (C.G.) 

Website: www.cspc.co.in  E-Mail- ce.eht@cspc.co.in   Phone no. 0771 – 2574221, 2574224 Fax No.2574222 

No. ED/C&LM/Works/EE-I/TR-475/2602  Raipur Date-27.01.2021 
 

NOTICE INVITING TENDER 
 

Sealed tenders are invited from eligible bidders for following EHV work: 
 

TR  
No 

Name of work EMD (Rs) 

Cost of tender form (Rs) 

(Incl. GST) 
Date of 

opening 
Printed 

tender 

form 

Downloade

d from 

website 

TR-

475 

Erection of 01 No ND0+3 mtr. 

tower near damaged tower at loc 

No. 8 of 132 KV DCDS Bhilai -

Kurud line on labour contract 

basis 

3700/- 560/- 590/- 18.02.2021 

 

Note: (i) in case any of the above date is declared as holiday then the particular date will 

automatically get shifted to next working day. 

(ii) Any notice for extension of due date of tender opening shall not be published in 

newspapers. It will be displayed only on official website of the company. 
 

TERMS AND CONDITIONS:- 

(i)    The tender specification can be purchased from the office of ED (C&LM), CSPTCL, Raipur 

till one day before the date of opening on any working day on payment of  Rs. 560.00 

(Including GST) (non refundable) in the form of DD in favour of Manager, (RAO-HQ), 

CSPTCL, Raipur (C.G.), payable at Raipur CG accompanied with firms application on its 

letter head. If tender document is required by post then additional Rs. 200/- is to be paid 

along with cost of document. CSPTCL shall not be responsible for any postal delay 

regarding receipt/ non-receipt of tender documents. The tender document can also be down 

loaded from official website of CSPTCL (www.cseb.gov.in/csptcl) and required tender fee 

Rs. 590.00 (Including GST) (non refundable)  in form of DD in favour of Manager (RAO: 

HQ), CSPTCL, Raipur (C.G.) payable at Raipur (C.G.) in envelope-I containing EMD 

should also be submitted. The details of DD be mentioned on the outer side of the envelope-I 

also. Please note carefully in absence of aforesaid requisite tender fee in envelope-I, 

further bids shall not be considered for opening. The bidders are requested to remain in 

contact with this office for any development in the tender. 
 

(ii) The tenders, duly filled, shall be accepted up to 15:00 Hrs. on the due date. The techno-

commercial bids shall be opened at 15:30 Hrs on the due date. CSPTCL reserves the right to 

accept or reject any or all the offers, in part or full without assigning any reason whatsoever. 

 

 

 -sd-  

 EXECUTIVE DIRECTOR (C&LM) 

          CSPTCL–RAIPUR 

 

 

 

http://www.cspc.co.in/
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SECTION – I 
 

      INSTRUCTION TO THE BIDDERS 
       

  Sealed tenders are invited from experienced eligible bidders for the work erection 

of 01 No ND0+3 mtr. tower near damaged tower at loc No. 8 of 132 KV DCDS Bhilai -

Kurud line on labour contract basis detailed as below: 

 

 Tender specification No.           :   TR-475 

 

 Due date of opening of Tender      :     18.02.2021 at 15:30 Hrs 

 

 Cost of Tender Documents           :  (i) Rs. 560/- (Incl. 12% GST)  

Purchase from O/o ED (C&LM)  

(ii) Rs. 590/- (Incl. 18% GST) if  

downloaded from website 

 

Earnest money  :  Rs. 3700/- (accepted in the form of 

DD/Banker Cheque/Pay order only, in 

favour of Manager, (RAO-HQ), 

CSPTCL, Raipur and the EMD will 

be returned after the finalization of 

tender. 

  

Departmental stores &                  :         All the line material except foundation 

Distribution of materials     materials. (such as Cement, Metal, 

sand and tar steel etc) will be supplied 

by the CSPTCL. The contractor 

shall collect tower parts from Work 

Shop Dn. Bhilai and all the line 

materials from area store Bhilai on 

his own cost & by deploying own 

transport including loading & 

unloading. 

   

Completion Period 2 calendar months from the date of 

issue of transmission line profile or 

tower schedule. 

         

Cost of material for the           :  Approx. Rs  5.6 lakh  

Purpose of Insurance 

 

NOTE: 

1. In case due date of tender opening is declared as holiday then the particular date 

will automatically get shifted to next working day. 

2. The tender specification duly signed with seal in each page must be submitted with 

techno-commercial bid. 

3. No any correspondence shall be made regarding submission of document related to 

PQR after opening of Techno-Commercial bid. 
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1. SCOPE OF WORK   
The work includes check survey, detailed evaluation of land compensation, 

excavation, stub setting, concreting, dismantling & erection of tower, welding, 

painting, destringing & stringing, final checking etc. for the work erection of 01 No 

ND0+3 mtr. tower near damaged tower at loc No. 8 of 132 KV DCDS Bhilai -

Kurud line on labour contract basis. All the line materials except materials required 

for foundation work i.e. tor steel, binding wire for reinforcement, cement, metal & 

sand will be supplied by the CSPTCL. The contractor shall collect tower parts 

from Work Shop Dn. Bhilai and all the line materials from area store  Bhilai 

on his own cost & by deploying own transport including loading & unloading. 
The materials required for foundation work such as tor steel, binding wire, cement 

metal & sand is to be arranged by the contractor at his own cost. 
 

The contractors are advised to inspect the site before participation in tender to 

assess the actual quantum of work and avoid any dispute in future. 
 

 

2. PRE-BID QUALIFICATIONS/ REQUIREMENTS:- 
(i)  PROJECT CAPABILITY: 
 

Only sole bidder shall be eligible to participate in tender. No consortium/Joint 

Venture will be accepted. 

The bidder should have executed as the sole bidder / any other partner of Joint 

Venture at least one work of construction activities of the EHV lines/substations 

namely : 

 

a. stub setting  

b. tower erection 

c. stringing  

d. bay work of EHV Sub-Stations 

e. erection of equipment/structure in EHV S/S  

in any power utility/ transmission licensee/ generating company /central/ state 

Govt. undertaking in India. The date of order should not be older than 7 years from 

the date of issue of NIT of the instant tender.  

     OR  

The bidder should have worked as a Sub-contractor of the main contractor of 

turnkey projects in any power utility/ transmission licensee/ generating company 

/central/ state Govt. undertaking in India for the above mentioned work. The date 

of order should not be older than 7 years from the date of issue of NIT of the instant 

tender. 
OR 

The bidder should have a retired Electrical Engineer with minimum 5 years of 

field experience in the capacity not below an Executive Engineer in 

Transmission Wing of an Electricity Company / Transco / PSU as partner or 

proprietor. 

 
 

The following document must be submitted against PQR 2 (i): 

 

Particular  Document to be submitted 
(i) Only sole bidder shall be eligible to 

participate in tender. No consortium/Joint 

Venture will be accepted. 

Documentary proof of completing any of 

the above work by authentic authority 

regarding work of construction activities 
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The bidder should have executed as the 

sole bidder / any other partner of Joint 

Venture at least one work of construction 

activities of the EHV lines/substations 

namely 

a. stub setting  

b. tower erection 

c. stringing  

d. bay work of EHV Sub-Stations  

e. erection of equipment/structure in   

EHV S/S  

in any power utility/ transmission licensee/ 

generating company /central/ state Govt. 

undertaking in India. The date of order 

should not be older than 7 years from the 

date of issue of NIT of the instant tender.  

of the EHV lines / Sub-station in any 

power utility/ transmission licensee/ 

generating company /central/ state Govt. 

undertaking in India. 

should have worked as a Sub-contractor of 

the main contractor of turnkey projects in 

any power utility/ transmission licensee/ 

generating company /central/ state Govt. 

undertaking in India for the above mentioned 

work. The date of order should not be older 

than 7 years from the date of issue of NIT of 

the instant tender. 

Documentary proof from the main 

contractor of turnkey project in any 

power utility/ transmission licensee/ 

generating company /central/ state Govt. 

undertaking in India authorizing the 

contractor / firm as a sub-contractor and 

proof of completing the work may be 

attached. 

should have a retired Electrical Engineer 

with minimum 5 years of field experience in 

the capacity not below an Executive 

Engineer in Transmission Wing of an 

Electricity Company/Transco/PSU as partner 

or proprietor. 

1.Required retirement cum experience 

certificate from the Electricity Company 

/ Transco / PSU. 

& 

2. document of partnership or 

proprietorship with retired person. 

 

(ii) Net Worth of the bidder for the last three Financial Years i.e.  2017-18, 2018-19 & 

2019-20 out of submitted balance sheets as per clause (iii) below, should be 

positive. In case audited balance sheet for FY 2019-20 is not available, net-worth 

as per audited balance sheet of previous three years i.e. 2016-17, 2017-18 and 

2018-19 should be considered for above criteria and for this, the bidder should 

submit the self-declaration countersigned by CA regarding non-availability of 

audited balance sheet for FY 2019-20.  

In case of the bidder for whom audit of annual accounts is not required, a self-

declaration & CA certificate to that effect and CA certificate for net worth of each 

year is required. 

Net worth means the sum total of the paid up capital and free reserves (excluding 

reserves created out of revaluation) reduced by aggregate value of accumulated 

loses (including debit balance in profit and loss account for current year) and 

intangible assets. 

 

(iii). The Bidder must have Minimum Average Annual Turnover (MAAT) for best 3 

years out of last 5 financial years i.e. 2015-16, 2016-17, 2017-18, 2018-19 & 2019-

20 of Rs. 1,11,000.00 (Rupees one lakh eleven thousand only). In case where 

audited balance sheet of FY 2019-20 is not available, a self-declaration of this 

effect countersigned by a practicing chartered accountant needs to be attached and 

provisional balance sheet for FY 2019-20 duly countersigned by a practicing CA 
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shall be submitted by the bidder; in such cases audited balance sheets of financial 

years for FY 2014-15 to 2018-19 shall be considered for evaluation purpose. For 

calculation of turnover, other income indicated in balance sheet shall not be taken 

into account. 

In case of the bidder for whom audit of annual accounts is not required, a self-

declaration & CA certificate to that effect and CA certificate for annual turnover of 

each year is required. 
 

(iv). The contractor should have valid A-Class Electrical License issued by competent 

authority of C.G. Govt. & it should be submitted along with the offer; otherwise 

offer is liable for rejection without notice.  

 

(v)  Bidder should have EPF Code Number allotted by EPF Commissioner & it should 

be submitted along with the offer or an undertaking may be furnished to this affect 

that they will obtain and submit the EPF Code Number within one month from the 

date of order in respect of the said work; otherwise order is liable for rejection 

without notice. 

 

(vi)  The contractor should have valid labour License issued by competent authority of 

C.G Govt. & it should be submitted along with the offer or an undertaking may be 

furnished to this affect that they will obtain and submit the license within one 

month from the date of order in respect of said work; otherwise order is liable for 

rejection without notice. 
 

No any correspondence shall be made regarding submission of document related to 

PQR after opening of Techno-Commercial bid. 

 

3. EMD 
(i)  The bidder will submit EMD amounting Rs. 3700.00 (Rs. Three thousand seven 

hundred only) in the form of DD in favour of Manager, (RAO-HQ), CSPTCL 

Raipur. 

(ii)      No interest will be paid on EMD amount, which will be returned to bidders after 

finalization of tender. 

(iii)  Tender not accompanied by Earnest Money shall be disqualified. 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                   

4. SUBMISSION OF TENDER  
 

Sealed Tenders are invited on three part basis, One envelope containing the E.M.D. 

clearly super-scribed “Earnest money” on Top. In case, the tender has been 

downloaded from CSPTCL‟s official website, the cost of tender document in the 

form of MICR/DD in favour of Manager (RAO:HQ), CSPTCL, Raipur be 

submitted along with the tender in EMD envelope. In absence of same, the tender 

shall not be opened. The bidders who download the documents are requested to 

remain in contact with this office for any development in the tender. 
 

Second envelope clearly super-scribed “Techno-commercial Bid” should contain 

the tender form, Techno-commercial details and other documents along with 

integrity pact and a copy of un-priced / un-filled price schedule.  
 

Third envelope should contain the price bid clearly super -scribed “Price Bid” on 

Top. All the three envelopes shall be kept in one sealed envelope addressed to the 

Executive Director (C&LM), CSPTCL, Raipur with the name of work, tender 

specification number, due date of tender, amount & mode of E.M.D. and name of 
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the bidder super-scribed on the cover. The offer should be dropped in tender box, 

kept in the office of ED (C&LM) CSPTCL, Dangania, Raipur (CG). 

 

5. OPENING OF BID 

Tenders will be opened in the office of ED (C&LM), CSPTCL, Dangania, Raipur 

(CG) 492013, in the presence of participant bidders or their authorized 

representatives (limited to two persons only with a valid authorization from their 

employer). The Bidders/ their representative shall sign a register / sheet in 

evidencing their attendance.  
 

            The offer shall be opened in the following manner:- 

   Part – I    Envelope –I     Earnest money 

              Part – II   Envelope –II     Qualifying Requirement &Techno Commercial Bid 

              Part – III  Envelope –III   Price Bid 

 

6. At the time of opening of the Part-I and Part-II i.e. Earnest money & Qualifying 

Requirement, Techno Commercial Bid of the offer, shall be opened on due date as 

indicated in tender notice in chronological order. If the earnest money and tender 

form are found satisfactory, then the qualification requirement and techno-

commercial bid shall be opened. All the relevant details will be read out. 
 

Price bid of successful Techno- commercial bidders would be opened at a later date 

with due information to the qualifying bidders. 

 

7. PRICE BID   

The bidder must quote their Prices in the Proforma given in the Schedule-III of 

the tender. Bidders must quote their price in accordance to the specifications and 

conditions. Any deviation from the above shall be considered as an alternate bid. 

The bids will be evaluated based on the main offer only. 

(i) Over-writing, erasures and other changes shall bear the dated initial of the person 

signing the tender. 

(ii) In the event of discrepancy or arithmetical error in the schedule of price, the unit 

price shall prevail and the total price shall be accordingly corrected by the 

CSPTCL. The above arithmetical correction shall be accepted but the decision of 

CSPTCL shall be final and binding on the bidder. 

(iii) For evaluation the price mentioned in words shall be taken if there is any 

difference in figures and words in the price bid. 

(iv) The quoted price should be kept valid for the contractual period or completion of 

the line which ever is later. Bidders are requested to quote FIRM price inclusive 

of all taxes & duties except GST. While quoting prices bidders should 

consider benefit of Input Tax Credit (ITC) available under GST Act and 

passing same to CSPTCL. 
(v) All columns shall be completely filled up properly and neatly. 

(vi) The tenders should be kept valid for a period of 180 days from the date of 

opening of the tenders as notified in the tender notice. In case of extension in due 

date of opening, the validity period shall be counted from extended due date on 

which TC bid has been opened. 

 

8. EVALUATION OF BIDS: - 
(i) The evaluation of bids will be done by comparing the total of prices of all the 

items, which are needed for construction, and final commissioning of the Lines. 
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(ii) The loading of the items for which the prices are not quoted by bidders. In such 

cases the loading will be done at highest price quoted among the bidders. But the 

orders will be placed at the lowest price offered among the bidders. 

(iii) The CSPTCL reserves the right to reject the lowest or any other tenders or all 

tenders without assigning any reason, whatsoever, if it is considered expedient in 

the overall interest of CSPTCL. 

The CSPTCL‟s decision in such matter shall be final. 
 

9. NON RESPONSIVE BID  
 CSPTCL reserves the right to reject any bid, which is: 

 (a)   Not accompanied by the Earnest Money as specified above. 

 (b)   Not received by the due date and time specified. 

 (c)   In variance with specified terms and conditions. 

(d)   If at any time, it is found that a material misrepresentation of the fact is 

made or uncovered. 

(e)  The bidder does not respond promptly and thoroughly to the request for 

supplementary information required for the evaluation of his bid. 

(f)  If the bidder fails to super scribe on the envelope containing the bid, the 

details of Earnest Money deposited by him, the company shall not accept 

any responsibility and the offers received shall be rejected and shall be 

returned to the bidders. 
 

10. COMPLETION PERIOD: - 
Time being the essence of contract, the work erection of 01 No ND0+3 mtr. tower 

near damaged tower at loc No. 8 of 132 KV DCDS Bhilai -Kurud line on labour 

contract basis should be completed within 2 (two) calendar months from the date of 

issue of transmission line profile or tower schedule. The contractor shall ensure to 

complete the work within aforesaid stipulated period. 

 

11. INTEGRITY PACT: -  
The bidder shall have to submit pre-contract integrity pact in the format enclosed as 

Schedule IV on non-judicial stamp paper worth Rs. 250/- duly signed by the bidder 

along with the Techno-Commercial bid. The validity of this integrity pact shall be 

from the date of its signing and extended up to 2 years or the complete execution of 

the order to the satisfaction of both the Buyer and the Bidder/Seller, whichever is 

later. In case Bidder is unsuccessful, this Integrity Pact shall expire after six months 

from the date of its signing. 

 

12. QUANTUM OF WORK: 

The quantities indicated in price schedules are based on preliminary assessment 

hence provisional and may vary. The work is to be completed as per actual site 

conditions (as confirmed by the O.I.C of the work) and on same price as offered 

and on similar terms and conditions. 

 

13. The power of attorney in respect of the person signing the tender on behalf of 

bidder shall be submitted along with techno – commercial bid.  

 

14. If the firm is partnership firm, the names of the firms, its complete address and 

designation of all the partners may be furnished. 
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15. GST No. :    

The bidder shall have GST (Goods & Service tax) registration Number and the 

documentary proof of the same shall be submitted along with the techno- 

commercial bid. The letter head of the firm should invariably consisting the 

GST No. at the top of it. 
 

16. As per CG Govt.‟s orders No. F 7-17/2020/1-6 dtd. 02.12.2020, the 

contractor shall appoint Diploma Engineer for a contract which value is more 

than Rs. 20.00 lakh and Graduate Engineer for a contract which value is 

more than Rs. 1.00 Cr.. The appointed Diploma Engineer should have a 

minimum wage of Rs. 15,000.00 per month and Graduate Engineer should 

have a minimum wage of Rs. 25,000.00 per month. 
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SECTION – II 
GENERAL CONDITIONS OF CONTRACT 

 

1. CONTRACTOR  
     The contractor shall be deemed to have carefully examined the general conditions 

of specification, schedules and drawings. If he shall have any doubt as to the 

meaning of any portion of these general conditions or of the specification, he 

shall before signing the contract set forth the particulars thereof, and submit them 

to the Engineer in writing, so that doubt may be removed. 
 

2. CONTRACT AGREEMENT AND SECURITY DEPOSIT 
2.01 The successful contractor shall have to enter into an agreement with the CSPTCL 

in the approved contract agreement form on a non-judicial stamp worth Rs. 300/-

+ revenue stamp of 1/-Rupees within 15 days of the receipt of the work orders for 

due performance and observance of terms and condition of contract , failing 

which the contract may be cancelled. 

2.02 The successful bidder will be required to deposit 10% amount of the contract 

price as security deposit. An amount equal to that of 10% of the total value of the 

order initially placed, in the form of FDR/TDR/Deposit receipt pledged in favour 

of Manager RAO-HQ, CSPTCL, Raipur payable at Raipur valid up to scheduled 

completion date plus eight months. 
                    OR 

  The contractor shall furnish a bank guarantee from a nationalized / scheduled 

bank for an amount of 10% (ten percent) of the value of the order as a contract 

security. This   bank    guarantee   shall be submitted within 15 days of receipt of 

work order and shall be kept valid for a period exceeding the scheduled 

completion date by two months with claim period of further six months. In the 

event of extension of completion date, the validity of the bank guarantee shall be 

suitably extended on stamp paper worth Rs. 250/- or as per the prevailing legal 

requirements / any other amount as per the C.G. State Stamp Duty Act in the 

prescribed form of  CSPTCL.  

2.03 No interest shall be paid by CSPTCL on the security deposit.  

In case of non-fulfilment of contractual obligations by the contractor the earnest 

money / security deposit shall be forfeited. 

2.04 The security deposit shall be released only on successful completion of work and 

after issue of No dues certificate by OIC of the awarded work. 

 

3. MANNER OF EXECUTION 
Erection of the line shall be carried out in an approved manner as detailed / 

outlined in the technical specification or in accordance with latest relevant Indian 

Standard Specification, to the reasonable satisfaction of the Engineer. All works 

shall be executed in accordance with CBIP manual and the Indian Electricity 

Rules-1956, and any statutory modifications thereof, wherever they are 

applicable, unless otherwise agreed to in writing by the Engineer. 

(a)  The contractor shall within 15 days after the date of issue of order submit a detail 

programme for the execution of work for his consent to the Engineer. The 

contractor shall, whenever required by the Engineer, also provide in writing for 

his information if general description of the arrangements and methods which the 

contractor proposes to adopt for the execution of the work. 
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(b)  If at any time, it appears to the Engineer that the actual progress of works does 

not conform to the programme to which consent has been given, the contractor 

shall produce at the request of the Engineer, a revised program showing the 

modifications to such program necessary to ensure completion of the works 

within the time of completion. 

 

4. ENGINEER’S SUPERVISION 
All the works shall be carried out under the direction and to the reasonable 

satisfaction of the Engineer-in-charge. If supervision of erection or complete 

erection be included, the contractor shall be responsible for the correctness of the 

position, levels, and dimensions of the works according to the drawings, 

notwithstanding that he may have been assisted by the Engineer in setting out the 

same. 

 

5. ENGINEER’S DECISIONS 
In respect of all matters which are left to the decision of the Engineer, including 

the granting of or withholding of certificates, the Engineer shall, if required so to 

do by the contractor, give in writing a decision thereon, and his reasons for such 

decision.  

 

6. PROGRAMME CHART AND PROGRESS REPORT 
The time and date of completion of the work as stipulated in the relevant clause 

shall be deemed to be essence of the contract. The contractor shall organize his 

resources and perform his work so as to complete it not later than the date agreed 

to. The time for completion of the works contracted for shall be reckoned from 

the date of handing over of site. 

Besides above, a periodical review meeting between contractor and CSPTCL 

shall be held monthly to analyze the scheduled and actual progress, targets for the 

next period and to sort out bottlenecks, if any. The contractor will attend the 

above meetings along with necessary information in respect of supply and 

erection activities. 

 

7. REGULATION OF LOCAL AUTHORITIES 
The CSPTCL shall, through out the continuance of the contract and in respect of 

all matters arising in the performance thereof, serve all notices and obtain 

consents, way leaves, approvals and permission required in connection with the 

regulations and bye-laws of the local or other authority which shall be applicable 

to the works, However, the contractor shall obtain all the necessary licenses as per 

central/state/local statutory bodies at his cost. 

All works shall be executed in accordance with CBIP manual and the Indian 

Electricity Rules-1956, and any statutory modifications thereof, wherever they are 

applicable, unless otherwise agreed to in writing by the Engineer. 

 

8. ELECTRICAL INSPECTOR FEE 
All Pre-Commissioning test on the lines shall be carried out by the contractor 

after receipt of clearance from the site engineer for which all the testing 

instruments required shall be arranged by the contractor at his own cost. Payment 

of statutory Electrical Inspector fee shall be borne & made by CSPTCL and filing 

of paper of such inspection shall be done by CSPTCL. Necessary permission 
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from Chief Electrical Inspector shall be arranged by the CSPTCL before 

charging/taken over of the lines. 

 

9. CONTRACT DRAWINGS 
The contractor is required to construct the transmission lines as per drawings 

supplied by CSPTCL to the successful contactor in confirmatory to relevant IE 

Rules. 

 

10. SAFETY PRECAUTIONS 
The contractor shall strictly follow, at all stages of erection of steel structures, the 

stipulations contained in the latest editions of IS-7205 “Indian Standard Safety 

code for erection of structural steel work”. 

 

11. CONTRACTOR’S REPRESENTATIVE AND WORKMEN 
The contractor shall employ at least one competent representative, whose name or 

names shall have previously been communicated in writing to the Engineer by the 

contractor, to supervise, the erection of the lines and the carrying out of the work. 

The said representative, of if more than one shall be employed, then one of such 

representatives, shall be present on the site during working hours, and any written 

orders or instructions which the Engineer or his duly authorized representative 

whose name shall have been communicated in writing to the contractor shall be 

deemed to have been given to the contractor. 

The Engineer shall be at liberty to object to any representative or person 

employed by the contractor in the execution of or otherwise about the works who 

shall misconduct himself or be incompetent or negligent, and the contractor shall 

remove the person so objected to upon the receipt from the Engineer of notice in 

writing requiring him so to do and shall provide in his place a competent 

representative at the contractor‟s expense. 

 

12. INSPECTION DURING CONSTRUCTION 
The Engineer-in-Charge or his authorized representative(s) shall be entitled at all 

reasonable times, access to the contractor‟s premises, to inspect and supervise and 

test during construction work thereof for which all the reasonable necessary 

assistance shall be rendered by the contractor without any extra commitment. 

Such inspection will not relieve the contractor from their obligations under this 

contract. 

The Engineer shall on giving seven day‟s notice in writing to the contractor 

setting out any grounds of objection which he may have in respect of the work, be 

at liberty to reject all or any materials, plants or workmanship the subject of any 

of the said grounds of objection, which in his opinion are not in accordance with 

the contractor or are in his opinion defective for any reason whatsoever. Such 

notice shall be sent to the contractor within reasonable time after the ground upon 

which such notice us based have come to the knowledge of the Engineer. Unless 

specifically provided otherwise, all tests as per relevant ISS shall be made at the 

contractor‟s works. 

The contractor shall give the Engineer 7 (Seven) days clear notice of any 

work/material being ready for inspection/testing and the Engineer or his said 

representative shall, attend at the contractor‟s premises or works within a 

reasonable time. 
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13. ENGAGEMENT OF WORKERS BY CONTRACTOR 
  (a).    The contractor shall at his own expense provide or arrange for the provision of   

footwear for labour doing cement mixing work which the contractor has 

undertaken to execute under this contract to the satisfaction of Engineer-in-

charge.  

(b). When ever demanded by the Engineer-in-charge the contractor shall submit a  

true statement showing: - 

1.  Number of Labour employed by him on the work 

2.  Their working hours 

3.  The wages paid to them, and 

4.  The accidents that occurred during the working period of which information 

required stating the circumstances under which they occurred and the extent of 

damage and injury caused to them. The contractor should intimate all 

concerned about any accident & take immediate actions as governed by Rules. 

 Failure to supply such information or supplying materially incorrect statements 

may amount to breach of contract. The decision of the Engineer-in-charge shall 

be determining whether a breach has taken place. 

In respect of all labourers directly employed in the works of the performance of 

the contractors part of this agreement the contractor shall comply with or cause to 

be complied with all the rules framed by the Government from time to time for 

the protection of Health and Sanitary arrangement of the workers employed by 

the contractors. 

 

14.    POWER TO VARY OR OMIT WORKS 
The CSPTCL shall have the right to alter, amend, omit, or otherwise vary the 

quantum of work, by notice in writing to the contractor. The contractor shall carry 

out such variation in accordance with the rates specified in the contract so far as 

they may apply and where such rates are not available; those will be mutually 

agreed between the CSPTCL and the contractor. 

 

15.   EXTENSION ORDER  
Extension order maximum to 50 % of the total quantity within 6 month from the 

date of order may be placed on same rates, terms & conditions of the original 

order. 

 

16.     NEGLIGENCE 

If the contractor shall neglect to execute the work due to negligence and 

expedition, or shall refuse or neglect to comply with any reasonable orders given 

to him in writing by the Engineer in connection with the work, or shall contravene 

the provisions of the contract, the purchaser may give seven days notice, in 

writing, to the contractor, to make good the failure, neglect, or contravention 

complained of, should the contractor fail to comply with the notice within a 

reasonable time from the date of service thereof in the case of a failure, neglect, 

or contravention capable of being made good within that time, or otherwise 

within such time as may be reasonably necessary for making it god, then and in 

such case the purchaser shall be at liberty to employ other workmen, and 

forthwith perform such work as the contractor may have neglected to, or if the 

purchaser shall think fit, it shall be lawful for him to take the work wholly, or in 

part, out of contractor‟s hands and re-contract at a reasonable price with any other 

persons, or provide any other material, tools, tackles or labour for the purpose of 
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completing the work or any part thereof. In that event, the purchaser shall  

without being responsible to the contractor for fair wear and tear of the same, 

have the free use of all the materials, tools, tackles, construction plant or other 

things which may be on the site, for use at any time in connection with the work, 

to the exclusion of any right of the contractor over the same, and the purchaser 

shall be entitled to retain and apply and balance which may be otherwise due to 

the contract by him to the contractor   or such part thereof as may be necessary to 

the payment of the cost of executing such work as aforesaid.  

If the cost of executing the work as aforesaid shall exceed the balance due to the 

contractor, and the contractor fails to make good the deficit, the said materials, 

tools, tackle, construction plant or other things, the property of the contractor may 

be sold by the purchaser, and the proceeds applied towards the payment such 

difference and cost of and incidental to such sale. Any outstanding balance 

existing after crediting the proceeds of such sale shall be paid by the contractor on 

the certificate of the Engineer, but when all expenses, costs and charges incurred 

in the completion of the work are paid by the contractor all such material tools, 

construction plant or other things remaining unsold shall be removed by the 

contractor.  

 

17.  DEATH  BANKRUPTCY  ETC.   
If the contractor shall die or commit any act of bankruptcy, or being corporation, 

commence to be would up except for re-construction purposes or carry out its 

business under receiver, the executors, successors, or other representative in law 

of the estate of the contractor or any such receiver, liquidator or any person in 

whom the contractor may become vested, shall forthwith give notice thereof in 

writing to the purchaser for one month, during which he shall take all reasonable 

steps to prevent a stoppage of works and shall have the option of carrying out the 

contract subject to his or their providing such guarantee as may be required by the 

purchaser but  not exceeding the value of the work for time being remaining-

unexecuted. In the event of stoppage of the works, the period of option under this 

clause shall be fourteen days only. Provided that, should be above option not be 

exercised, the contract may be terminated by the purchaser by notice in writing to 

the contractor, and the same power and provisions reserved to the purchaser in the 

last proceeding clause on taking of the work out of the contractor‟s hands shall 

immediately become operative. 

 

18.  LIABILITY FOR ACCIDENTS AND DAMAGES 
The contractor shall be entirely responsible for all loss, damage or depreciation of 

the line is „taken over‟ in accordance with the relevant clause of the specification. 

The contractor shall during the progress of the work, properly cover up and 

protect the lines from injury which also include theft and by expose to the 

weather, and shall take every reasonable, proper, timely and useful precaution 

against accident or injury to the same from any cause and shall remain answerable 

and liable for all accidents or injuries thereto which until the same be, or be 

deemed to be, taken over as per relevant clause of this specification, may arise or 

be occasioned by the acts or omissions of the contractor or his workman or sub-

contractor and all losses and damages to the line arising from such accidents and 

injuries as aforesaid shall be made good in the most complete and substantial 

manner by and at the sole cost of the contractor and to the reasonable satisfaction 

of the Engineer. Until the lines shall be or be deemed to be taken over as 
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aforesaid, the contractor shall also be liable to indemnify the company in respect 

of all damage or injury to defective design, work, or material, but not otherwise. 

In the case of loss or damage to any portion of the lines arising from or 

occasioned by other causes, the same shall, if required by the CSPTCL be made 

good by the contractor in like manner by at the cost of the CSPTCL at a price to 

be agreed between the contractor and the CSPTCL or in default of agreement, 

settled by arbitration as per relevant clause of this specification, thereof and the 

CSPTCL shall pay to the contractor the contract value of the portion of the work 

so lost or damaged or any balance of such contract value remaining unpaid as the 

case may be until the work shall be or be deemed to be taken over as aforesaid, 

the contractor shall also be liable to indemnify the CSPTCL  in respect of all 

damage or injury to any person or to any property of the  CSPTCL or of others 

occasioned by  the negligence of the contractor or workmen or sub-contractors or 

by defective work but not otherwise. 

Provided that the contractor shall not be liable under the contract for any loss or 

profit or loss of contract or any claims made against the CSPTCL not already 

provided for in the contract, nor for any damage or injury caused by or arising 

from the acts of the CSPTCL or due to circumstances over which the contractor 

has no control, nor shall his total liability for loss, damage or injury exceed the 

total value of the contract. 

The contractor shall be deemed to have indemnified and saved harmless the 

CSPTC against all actions, suits, claims, demands, cost or expenses arising in 

connection with injuries suffered prior to the date when the line shall have been 

taken over as per relevant clause of this specification herein by persons employed 

by the contractor or his sub-contractor on the works whether under the General 

Law or under the Workmen's Compensation Act-1923 or any other statute 

enforced on the date of contract dealing with the question of the liability of 

employers for injuries suffered by employees and to have taken steps properly to 

insure against any claim there under. 

On the occurrence of an accident which results in the death of any of the workmen 

employed by the contractor or which is so serious as to be likely to result in the death 

of any such workmen, the contractor shall within 24 hours of the happening of such 

accident intimate in writing to the concerned legal competent authorities as per rules 

& act enforce under intimation to Engineer–in-charge the fact or such accident. The 

contractor shall indemnify the CSPTCL against all loss or damage sustained by the 

CSPTCL resulting against all loss or damage sustain by the CSPTCL directly or 

indirectly including the penalties or fines if any payable by the CSPTCL as a 

consequence of CSPTCL‟s failure to give notice to the provision of the said Act in 

regard to such accident. 

In the event of any claim being made or action brought against the CSPTCL 

involving the contractor and arising out of the matters referred to and in respect of 

which the contractor is liable, under this clause, the contractor shall be immediately 

notified thereof and he shall, with the assistance if he so requires of the CSPTCL, but 

at the sole expense of the contractor, conduct all negotiations for the settlement of the 

same or of any litigation that may arise there from. In such case the CSPTCL shall, at 

the expense of the contractor, afford all available assistance for any such purpose. 
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19. INSURANCE  
(a)  The materials for the construction of lines will be issued to the contractor only 

after insurance of the said materials and submission of insurance certificate to the 

CSPTCL for carrying out the execution of the line works. 

(b) The responsibility for the safety and security of the line materials rest on the 

contractor, thus the contractor is to ensure it as they are custodian of all the 

materials issued to them for the execution of the work  

(c) In case of theft/damage of the CSPTCL materials from contractors site 

store/during transportation of materials/ line, it is sole responsibility of the 

contractor to lodge FIR in concerned police station immediately and intimate it to 

the Engineer-in-charge/OIC of the work within 24 hours and ensure to lodge 

claim before concerned Insurance Company where the materials were already 

insured for all such purpose under intimation to CSPTCL. The entire cost of 

materials lost due to theft or damage will be recovered from the contractor. 

(d) The contractor shall arrange insurance coverage for the men and materials at his 

custody and Line under execution and shall keep it insured against loss by theft, 

destruction or damage by fire, flood, undue exposure to the weather or through 

riot, civil commotion, war or rebellion, for the full value of the line till the time of 

delivery until the line is taken over as per relevant clause of this specification. 

This insurance shall also cover loss by theft at site/line 

(e) The bidder shall ensure following insurances also: - 

   (i) Workmen Compensation Insurance: - This shall protect against claims applicable 

against workmen‟s Compensation Act 1948 (Govt. of India). This liability shall 

not be less than 

         Workmen‟s Compensation -    As per Statutory Provisions 

          Employees Liability     -    As per Statutory Provisions 

    (ii) Comprehensive Automobile Insurance :- This insurance shall be in such a form to 

protect the  contractor against all claims for injuries, disability, disease and death 

of members of public including purchasers men and damage to property of others 

arising from use of motor vehicle during on or off the site operation irrespective 

of ownership of such vehicles. 

(iii) Comprehensive General Liability insurance: It shall protect contractor against all 

claims arising from injury disability, disease or death of public or damage to 

property due to act of contractor or his representative. 

 

20. REPLACEMENT OF DEFECTIVE WORK OR MATERIAL  
If during the progress of the work the Engineer shall decide and notify in writing 

to the contractor that the contractor has executed any unsound or imperfect work, 

or has supplied any plant or materials inferior in quality or quantity to those 

specified, the contractor on receiving details of such defects or deficiency shall at 

his own expenses, within seven days of his receiving the notice, or otherwise 

within such time as may be reasonably necessary for making it good, proceed to 

alter, reconstruct, or remove such work or supply fresh materials up to the 

standard of the specification, and in case the contractor shall fail to do so, the 

purchaser may, on giving the contractor, seven days notice in writing of his 

intension to do so, proceed to remove the work or materials complained of, and at 

the cost of the contractor, perform all such work or supply all such materials 

provided that nothing  in this clause shall be deemed to deprive the purchaser or 

affect any rights under the contract which he may otherwise have in respect of 

such defects of deficiencies. 
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21. RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE 
If any loss or damage happens to the work or any part thereof or 

materials/plant/equipments for incorporation therein during the period for which 

the contractor is responsible for the case thereof or from any cause for 

whatsoever, the contractor shall at his own cost rectify/replace such loss or 

damage, so that the permanent work conforms in every respect with the provision 

of the contract to the work/equipment occasioned by him in course of any 

operation carried out by him during performing the contract otherwise cost of the 

material including other charges as per standing practice of the CSPTCL shall be 

recovered/deducted from the contractor  RA Bills/Security deposit/Bank 

Guarantee/Retention money etc. 

 

22. DEDUCTIONS FROM CONTRACT PRICE 
(i) All costs, damages or expenses which the CSPTCL have paid, for which the 

contractor is liable under the contract, may be deducted by the CSPTCL from any 

money due / to become due by him  to the   contractor under the contract or may 

be recovered by suit or otherwise from the contractor as an arrears of land 

revenue. 

(ii) Recoveries For Liabilities Against Other Contract / Order 

 Any amount recoverable, from the successful bidder against earlier contracts / 

orders placed by the CSPTCL on the bidders shall be adjusted from payment(s) 

due against this contract that may be awarded against this specification. 
 

23. CERTIFICATE OF ENGINEER 
Every application to the Engineer for a certificate must be accompanied by a 

detailed invoice (in duplicate), setting forth in the order of the schedule of prices, 

particulars of the work executed and/or plant ready for dispatch on the date of 

claim, and the certificate that such plant and work is in accordance with the 

contract, shall be issued by the Engineer within a reasonable time. 

The Engineer may, by any certificate make any correction or modification in any 

previous certificate, which shall have been issued, by him and payments shall be 

regulated and adjusted accordingly. 

 
 

24. CERTIFICATE NOT TO AFFECT THE RIGHTS OF THE 

PURCHASER OR  CONTRACTOR 
No certificate of the Engineer on account nor any sum paid on account by the 

CSPTCL, nor any extension of time for the execution of the works by the 

contractor under the powers granted shall affect or prejudice the rights of 

CSPTCL against the contractor, or relieve the contractor of his obligations for the 

due performance of contract, or be interpreted as approval of the work done or of 

the materials supplied and no certificate shall create liability in to the CSPTCL to 

pay for alterations, amendments, variations or additional work not ordered in 

writing by the Engineer, or discharge the liability of the contractor for the 

payment of damages whether due, ascertained, or certified or not or of any sum 

against the payment of which he is bound to indemnify the CSPTCL, not shall 

any such certificate nor the acceptance by him of any sum paid on account or 

otherwise affect or prejudice the rights of the contractor against the CSPTCL.  
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25. SUSPENSION OF WORKS  
The CSPTCL shall not pay any expenses, to the contractor arising from 

suspension of the work / works for any reason whatsoever. 

 

26.    RESPONSIBILITY OF CONTRACTOR 
The contractor shall be responsible for carrying out the works covered under the 

scope of the contract according to the specification, Order, approved Drawing. 

For example, the towers should be erected according to the position indicated in 

the approved profiles and the selection of foundation in various types of soils 

should be done based on the soils actually encountered in the foundation pit. 

Deviations, if any, from the approved/specified conditions shall be brought to the 

notice of ED (C&LM) CSPTCL, Dangania, Raipur (CG) 492013 through the site 

Engineer, before taking up the work and his decision shall be final and 

communicated through site Engineer. If at a alter date, it is found that the 

contractor has carried out some work, not according to the specifications, and 

without taking specific approval, then in that case, all the payments made to the 

contractor for carrying out such works shall be recovered and the contractor will 

have to rectify the same at the rate indicated in the order for carrying out such 

works without extension of time. 

Anything mentioned in the specification or subsequent approval or acceptance of 

the Line by CSPTCL the ultimate responsibility for satisfactory performance of 

the Line shall rest with the contractor. 

 

27. COMPLETION OF WORK & TAKING OVER 
a) Time being the essence of contract the work shall be completed within the period 

specified in the work order.  

b) TAKING OVER: - Upon receipt of intimation about completion of work and 

after inspection, CSPTCL Engineer-in-charge shall issue a taking over certificate 

in which he shall certify the date on which the Line has been so taken over. This 

certificate shall be issued within 30 days of the intimation from the contractor. 

c) The issuance of taking over certificate shall in no way relieve the contractor of his 

responsibility for the satisfactory operation of the Line in terms of the 

specifications. 

 

28. CONTRACTORS DEFAULT LIABILITY 
The CSPTCL may upon written notice of default to the contractor terminate the contract 

in circumstances detailed here under:- 
 

(I) If, in the judgement of CSPTCL, the contractor fails to  

  

(i) complete the contractual formalities within the time specified in the contact 

agreement or within the period for which extension has been granted by CSPTCL to the 

contractor. 

    And/or 

 (ii) comply with nay of the provisions of this contract. 

In such case (s) CSPTCL under the provisions of  this contract shall take one or more of 

the following penal actions:- 
 

 (a) Terminate the contract. 

 (b) Forfeiture of EMD and/or Security deposit, if available. 
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(c) Debar the firm for future business with CSPTCL for a period of two years from the 

date of issue of letter to this effect. 

(d) This debarring may be applicable in respect of other Chhattisgarh State Power 

Companies also as may be decided by their management. 

 

(II)  In case the contractor fails to commence the work within the reasonable period as 

decided by CSPTCL or fails to complete the works within the contractual completion 

period or the progress is not commensurate with the time period provided for completion 

of entire substation or within a period for which extension has been granted by CSPTCL, 

one or more of following penal actions may be taken by CSPTCL against the contractor. 
 

(a) Terminate the contract. 

(b)  Forfeiture of security deposit, if available. 

(c)  Debar the firm for future business with CSPTCL for a period of two years from the 

date of issue of letter to this effect. 

(d)  This debarring may be applicable in respect of other Chhattisgarh State Power 

Companies also as may be decided by their management. 

(e) The payment of pending RA bills of the instant contract shall be withheld. 

(f) The payment of pending RA bills of the other running contracts shall also be 

withheld. 

 

In case the work included in the tender is not completed in accordance to relevant clause 

of the tender  “completion of work” and CSPTCL does not terminate the contract, the 

contractor shall continue to execute the work, in which case he shall liable to CSPTCL 

for deduction of liquidated damages for delay as per relevant clause of this contract until 

the project is completed. 
 

29.  REJECTION OF WORKS 
In the event of any of the work done by the contractor is found defective 

workmanship or otherwise not in conformity with the requirement of this contract 

specification, the CSPTCL shall either reject the work or request the contractor to 

rectify the same. The contractor on receipt of such notices shall rectify the work 

free of cost. If the contractor fails to do so the CSPTCL may:- 

(a) As its option replace or rectify such defective materials and/or works and recover 

the extra cost so involved from the contractor plus 15% (fifteen percent) from the 

contractor and/or terminate the contract for balance work/supplies with 

enforcement of penalty as per contract. 

(b) Defective workmanship will not be accepted under any conditions and shall be 

rejected outright without compensation. The contractor shall be liable for any loss/ 

damage sustained by CSPTCL. 

 

30. FORCE MAJEURE 
The contractor shall not be liable for any penalty for delay or for failure to 

perform the contract for reasons of FORCE MAJEURE such as acts of God, acts 

of public enemy, act of Government, cyclones, fires, floods, epidemics, 

quarantine restrictions, strikes, freight embargoes provided that the contractor 

shall within 10 (ten) days from the beginning of such delay notify the CSPTCL in 

writing of the cause of delay. The CSPTCL shall verify the facts and grant such 

extension as facts justify. 

 

 



TR-475 21 

31. TERMS OF PAYMENT 
 

The contractor shall present at the end of each calendar month a bill for the works 

completed, inspected and duly certified by CSPTCL Engineer in charge, during 

the month at the charges/rates accepted. The bill should be submitted within 3 

month of completion of work. 90% value of the work done along with full GST 

applicable shall be paid usually within a period of one month from the date of 

presentation of the bills. However no interest shall be payable on delayed 

payment if any. The payment will be done through Electronic mode i.e. RTGS, 

NEFT etc. / account payee Cheque. Balance 10% shall be retained by the 

CSPTCL which shall be released after satisfactory completion and handing over 

of the completed work by the contractor. 

 

32. PENALTY FOR DELAY IN COMPLETION OF CONTRACT 
a. If the contractor fails to perform the work within the specified period given in the 

order or extension granted thereof, with respect of successful completion of testing 

& commissioning of transmission lines, the Contractor shall pay to CSPTCL as 

liquidated damages, a sum of half percent (0.5%) of the basic contract price 

exclusive of GST of work for each calendar week or part thereof of delay on cost 

of uncompleted portion of the work.  If the line is taken over in un-energised 

condition due to non-availability of feeding source, then for the purpose of penalty, 

the date of taking over of the line shall be reckoned as the date of completion of 

work. The total penalty shall not exceed 5% (five percent) of the total contract 

price exclusive of GST. 

 

b. The payment or deduction of such damages shall not relieve the contractor from 

obligations to complete the works, or from any of other obligations and liability 

under the contract. 
 

33. EXTENSION OF TIME 
If the completion of construction of lines is delayed due to reason beyond the 

control of the contractor such as strikes, lockouts, fire accident, delay in approval 

of drawings, force Majeure conditions etc, then the contractor shall request to the 

CSPTCL in writing of his claim for an extension of time without delay. The 

CSPTCL on receipt of such request may agree to extend the contract date of the 

work as may be reasonable but without prejudice to other terms and conditions of 

the contract. 

 

34.   GUARANTEE   PERIOD: 
The work done by the contractor as per the contract specification should be 

guaranteed for satisfactory operation and against any defect workmanship for a 

period of 12 (twelve) months from the date on which the Line has been put to 

service.  The above guarantee certificate shall be furnished in triplicate to the 

purchaser for his approval. Any defect noticed during this period should be 

rectified by the contractor free of cost to CSPTCL upon written notice provided 

such defects are due to bad workmanship.  The date of delivery of line as used in 

this clause shall mean the date of taking over the Line by the Engineer, CSPTCL 

will arrange supply to Line with in one month from the date of completion of Line. 

If Line is taken over un-energized condition due to non completion of feeding 

source then guarantee will be for 18 (eighteen) months from the date of taking over 
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or 12 (twelve) months from the date of charging of the  line on rated voltage 

whichever is earlier. 

 

35.   PERFORMANCE GUARANTEE:  
 (a) After successful completion of work, the contractor shall provide a Performance 

Bank Guarantee from a Nationalized/Scheduled Bank for an amount of 5% (five 

percent) of the contract price in the approved Proforma of the CSPTCL.  This Bank 

guarantee shall be executed on stamp paper worth Rs.  250/- or any other amount 

as per the M.P./C.G. State stamp duty Act and shall be kept valid till completion of 

the guarantee period mentioned in the foregoing Clause plus six month claim 

period or 2 years from the date of signing of “Pre-contract integrity pact” 

whichever is later. 

(b) No interest shall be paid by CSPTCL for the aforesaid bank guarantee.  In case of 

non-performance of the line as per the contract specification, the performance bank 

guarantee shall be forfeited. 

 

36. TAKING OVER  
When all performance tests called for by the specification have been successfully 

carried out, the line shall be accepted and taken over when it has been satisfactorily 

put into operation on site, or within one month of its being ready to be put into 

operation, whichever shall be the earlier and the Engineer shall forthwith issue a 

taking over certificate. 

The Engineer shall not delay the issue of any taking over certificate contemplated 

by this clause on account of minor defects in the line which do not materially effect 

the commercial use there of provided that the contractor shall undertake to make 

good the same in due course. 

 

37.       NON-ASSIGNMENTS: 

The contractor shall not assign or transfer the work orders issued as per this 

contract or any part thereof without the prior approval of CSPTCL. 

 

38. CERTIFICATES NOT TO AFFECT RIGHTS OF CSPTCL: 

The issuance of any certificate by CSPTCL or any extension of time granted by 

CSPTCL shall not prejudice the rights of CSPTCL in terms of the contract not 

shall this relieve the contractor of his obligations for due performance of the 

contract. 

 

39. SETTLEMENT OF DISPUTES 
(a) Except as otherwise specifically provided in the contract, all disputes concerning 

question of fact arising under the contract shall be decided by CSPTCL provided a 

written appeal by the contractor is made to CSPTCL. The decision of CSPTCL 

shall be final to the parties hereto.  

(b) Any disputes or difference including those considered as such by only one of the 

parties arising out of or in connection with this contract shall be to the extent 

possible be settled amicably between parties. If amicable settlement cannot be 

reached then all disputes issues shall be settled by Arbitration as provided in this 

contract.                                                                                                                                                                                                                                                                                                     
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40. ARBITRATION 
(a) No dispute or difference arising between the contractor and the Owner under or 

relating to or in connection with the Contract shall be referred to Arbitration unless 

an attempt has first been made to settle the same amicably. 

(b) Where any dispute is not resolved amicably them such disputes shall be referred to 

& settled by Arbitration under and in accordance with the provisions of the 

Arbitration and Conciliation Act-1996 and any statutory modification thereof, by 

three Arbitrators. One to be appointed by each party and the third to be appointed 

by the two Arbitrators appointed by the parties at the commencement of 

Arbitration proceedings and falling agreement between them, in accordance with 

said Act, the third Arbitrator so appointed shall act as the presiding Arbitrator. The 

award shall be final and binding upon the parties. The venue of Arbitration shall be 

Raipur. 

(c) The language of the arbitration proceedings and of all documents and     

communications between the parties shall be English. Arbitration award shall be 

speaking, final and binding. 

(d) Notwithstanding anything to the contrary contained herein the work under the 

Contract shall continue during the pendency of any disputes or differences in 

Arbitration proceedings and no payment due from the Owner shall be withheld on 

account of such proceedings except to the extent which may be in dispute and the 

Owner shall be entitled to make recoveries of amounts, if any, due from the 

Contractor, as per the provisions of the Contract. 

 

41. SUBLETTING OF CONTRACT:- 
The contractor shall not without the consent in writing of the Engineer or 

purchaser, assign or sublet his contract, or any substantial part thereof, other then 

for raw materials, for minor details for any part of the work of which the makers 

are named in the contract, provided that any such consent shall not relieve the 

contractor from any obligation, duty or responsibility under the contract. 

The activities which can be allowed for subletting are excavation, transportation of 

materials, backfilling, de-watering, shoring and shuttering and other minor works. 

The contractor will inform the site engineer in writing about such subletting of 

works. The fabrication and galvanizing of towers in case of supply and placement 

of reinforcement steel, concreting, tower erection & stringing in case of 

construction will be done by the contractor himself by using their own gangs etc. 

 

42.        ACCESS   TO   SITE   AND   WORK   ON   SITE:- 

Suitable access to the site shall be afforded to the contractor by the purchaser in 

reasonable time. The day to day minor problem like free access to the site and 

other local problems would be solved by the contractor at his own cost. However, 

the purchaser would extend necessary cooperation/assistance in this respect. The 

necessary road permits required for transportation of men/material would be 

arranged by the contractor at his own cost. 

In the execution of the work no persons other than the contractor, or his duly 

appointed representative, subcontractors and workman shall be allowed to do work 

on the site, except by the Special permission, in writing of the Engineer of his 

representative, but access to the works at all times shall be accorded to the 

Engineer and his representative, and other authorized official or representatives of 

the purchaser. 
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Nevertheless, the contractor shall permit the execution of the work by other 

contractors of tradesman whose name shall have been previously communicated in 

writing to the contractor by the Engineer, and afford them every facility for the 

execution of their several works simultaneously with his own. The contractor shall 

provide all the skilled and unskilled labour necessary for the erection of work 

included in the contract.  

 

43. LAWS GOVERNING CONTRACT 
The contact shall be constructed according to and subject to the Laws of India and 

jurisdiction of the High Court of Chhattisgarh, Bilaspur. 

 

44. JURISDICTION OF THE HIGH COURT OF CHHATTISGARH 
Suits, if any, arising out of this contract shall be filed by either party in a Court of 

Law to which the jurisdiction of the High Court of Chhattisgarh extends. 
 
45. CORRESPONDENCE 
(a) Any notice to the contractor under the terms of the contract shall be served by 

registered mail or by hand to the authorized local representative of the contractor 

and copy by post to the contractor‟s place of business. 

(b) Any notice to CSPTCL shall be served to the Executive Director (C&LM), 

CSPTCL Dangania, Raipur(CG) 492013 in same manner. 
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SECTION III 

COMMERCIAL TERMS AND CONDITIONS OF LINE ERECTION 
 

1 SCOPE 
This specification provides the work erection of 01 No ND0+3 mtr. tower near 

damaged tower at loc No. 8 of 132 KV DCDS Bhilai -Kurud line on labour 

contract basis which includes check survey, detailed evaluation of land 

compensation, excavation, stub setting, concreting, dismantling & erection of 

tower, welding, painting, destringing & stringing, final checking etc. 

 

2 PRICES AND QUANTITIES 
  Prices for various items of erection of transmission line are to be quoted in the 

manner specified in schedules appended with this specification. The prices will 

include the cost of labour, all tools and plants except otherwise specifically 

mentioned in this specification and other incidental charges in connection with the 

erection work, pertaining to each items as indicated in the schedules, unless 

otherwise indicated in the specification. The quoted price shall be FIRM and 

inclusive of all taxes which ever applicable except GST. The rate of GST & its 

amount should be specifically mentioned in price schedule III of the specification.  

 The quantities indicated in Annexure-I are based on tentative route length of the 

line. Thus the quantities of towers & extension etc. assumed are only provisional 

as also the number of locations in various type of soils. The quantities of various 

works indicated are only provisional and may vary depending on actual type of 

soils condition encountered in the field depending on approved profile.  The work 

is to be completed as per actual site conditions and on same rate as offered and on 

similar terms and conditions. 

The drawing showing the details of weight of towers and extension, excavation and 

concreting volume in different type of soil will be provided to successful bidder at 

the time of execution of the work. 
 

In the event of revision of quantity on completion of works, total value of work 

shall be worked out with the unit rates of other bidders. In case the total value 

when calculated with unit rate of other bidder (viz L-2 or so on) is found lower 

than the revised value of order value, the total payment shall be limited to the 

lower of the two. This condition may be kept in view while quoting the rates. 
 

3 COMPLIANCE WITH REGULATIONS 
 Unless otherwise specified, all works shall be carried out in accordance with the 

Indian Electricity Act 2003; Indian Electricity Rules-1956 with any amendments 

or revisions thereof which may be issued during the currency of the contract and 

the requirement of any other Regulations and Acts as applicable in India 

(including local statutory bodies) which the CSPTCL may be subjected to. 

Contractor shall also compliance with the Minimum Wages Act and the payment 

of Wages Act and the rules made their under in respect of any employee are 

workman employed are engaged by him or his sub contractor.  

 All railway tracks, power / communication line, or other important road crossings 

etc. or routing the line through air field region shall conform to the relevant rules 

and procedure laid down by railway, communication, aviation or other concerned 

authorities. 

 Suitable arrangements for aviation signal shall be provided at the top of the 

towers in the vicinity of Civil / Military aerodromes of air field regions, if any. 
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Similar arrangements will also be provided on the special river crossing towers, if 

used. 

 

4 TAXES & DUTIES ETC. 
i.   Goods and service tax (GST):- The suppliers /service providers should be   

registered under GST Act-2017. All items of “Price Bid” should be quoted 

exclusive of Goods and Service Tax (GST). Rate of GST should be mentioned in 

the price bid specifically at appropriate place. The suppliers /service providers shall 

have to disclose the taxes separately. Any variation in GST within scheduled 

completion period shall be to the account of CSPTCL. If the rate of applicable GST 

beyond contractual completion period undergoes upward revision, the payment will 

continue to be made only on the basis of rates prevailing during completion period. 

In case the rate of GST undergoes downward revision then the delayed works 

beyond contractual completion period will attract reduced rate of GST. CSPTCL 

GST Registration No. is 22AADCC5773E1ZX. 

 

ii.  Cess under “Building and other Construction Workers Act, 1996:- The 

contractor for carrying out any construction work in Chhattisgarh State must get 

themselves registered from the Registering office under section 7 (1) of the 

“Building and other Construction Workers Act, 1996” and rules made thereto by 

the Chhattisgarh Govt. and submit certificate of Registration issued from the 

registering officer of the Chhattisgarh Govt. (Labour Deptt.) for enforcement of this 

Act. The cess @ 1% of the cost of construction work shall be borne by the 

contractor and same shall be deducted from each bill. Any variation in this 

respect within scheduled completion period shall be to the account of 

CSPTCL. 

 If the rate of applicable cess beyond contractual completion period undergoes 

upward revision, the payment will continue to be made only on the basis of rates 

prevailing during completion period. In case the rate of cess undergoes downward 

revision then the delayed works beyond contractual completion period will attract 

reduced rate of cess. 

 

iii.  Payment of other taxes/duties/levies/charges which are not described above:-  
The bidder should be aware of the various taxes, duties, levies imposed by the 

Central Government, State Government / local bodies applicable in the present 

contract as on the date of TC bid opening. Further, in the price bid, it should be 

specifically stated regarding each tax / duty whether it is inclusive or exclusive. 

However, if there is no specific mention of any tax/duties/levies as exclusive in the 

price bid, it will be presumed to be inclusive if it is applicable as on the date of TC 

bid opening and will not be paid extra.  

But if any new tax/ duty/ levy is imposed either by central Government or by Stat 

Govt. / local authorities after the date of opening of T.C. Bid, the same shall be 

payable by CSPTCL extra  within stipulated completion period on production of 

documentary evidence. However, tax due to increase of Turnover or withdrawal of 

tax exemption earlier available to the vendor etc. will not be reimbursed.  

 

iv. Income Tax: -     Income Tax will be deducted at source as per rules enforced. 
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5 RESPONSIBILITY FOR OBTAINING INFORMATION AND TAKING 

ACTION IN TIME 

Whenever any information or clarification in respect of construction of line has to 

be obtained from various authorities, the contractor shall be responsible for taking 

action well in time so that there are no delays on this account. The completion 

period offered in the tender shall be deemed to include the time taken for such 

incidental works. Request for extension of the completion date on such ground 

will not be entertained. 

 

6 PERMITS AND PRIORITIES  
Necessary permits, if any, required for the execution of the contract shall be 

arranged by the contractor himself. The contractor shall obtain the necessary 

license as per central /state / local statutory bodies at his cost. The CSPTCL may, 

however, furnish to the contractor such certificates as may be required for the 

necessary permits / priorities for the execution of the work, if CSPTCL considers 

demand justified. The CSPTCL will, however, not be responsible for the delay in 

execution of the contract, if permits / priorities are not granted in time. 

 

7        WAY LEAVE: 

The bidder is requested to go through the following provisions of payment of way 

leave and other charges while quoting the rates:-  

(a)  Payment of compensation of land :-  

In compliance to the CG Govt.‟s orders No. F 7-7/Seven-1/2014 dtd. 20.02.2015 

dtd. 07.05.2015 and dtd 01.06.2016  regarding payment of compensation towards 

utilization of the private land for erection of tower and laying of transmission line, 

the cases for payment of land compensation to the owner of land shall be prepared 

by the Contractor. The payment for above compensation shall be borne and made 

by the CSPTCL as per the provisions contained in these orders.  

(b)  Payment of compensation towards damage of crops :-  

The necessary proposal for payment of compensation towards damage of crops en-

routing the transmission line during execution of work, shall be prepared by the 

contractor and shall be submitted to the OIC of the work. The necessary approval 

shall be obtained by CSPTCL and the payment of above compensation shall be 

borne and made by CSPTCL.  

(c)  Forest proposal :-  

In case the line is passing through the forest, the preparation of forest proposal, its 

approval etc. shall be arranged by CSPTCL. The tree cutting and related works in 

forest land will be arranged by the CSPTCL. Relevant charges shall be borne by 

the CSPTCL.  

(d)  Tree cutting in Revenue/ Govt,/ Private Land :-  

The proposal for tree cutting in Revenue/ Govt./Private land will be prepared by 

the contractor and approval for the same shall be arranged by the CSPTCL. For all 

Statutory compensation, registration fee, tree cutting etc., payment will be borne 

and made by the CSPTCL and tree cutting and related works in Revenue/Govt / 

Private land will be arranged by the CSPTCL.  

(e) Railway crossing :-  

The Railway track crossing cases with drawing, questionnaire etc. will be prepared 

by the contractor and will be submitted to the Engineer I/C and CSPTCL will 

arrange the approval. All statutory payment like supervision charges, approval fee 

etc. will be borne and made by the CSPTCL directly to the Railway Department. 
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The Railway Block charges if any will be borne by the CSPTCL for maximum of 

one hour per circuit per crossing. The Railway block charges beyond one hour per 

circuit per crossing will be borne by the contractor.  

(f)  Statutory Payments :-  

In addition to above, statutory payment to all government agencies shall be borne 

by the CSPTCL. Any payment which becomes due on account of introduction of 

new policy of Govt. of India / Govt. of CG announced after issue of N.I.T., shall be 

made by CSPTCL.  

(g)  Payment of damages for access of site :-  

Any payments / charges required for access of site and damage of crops on way to 

the site shall be to the contractor‟s account.  

(h) Submission of proposals of way leave etc. :-  

It shall be responsibility of the contractor to submit the required proposal of way 

leave (viz. railway crossing, tree cutting in revenue/private land, crops 

compensation etc.) in reasonable period, so that work is not hampered due to non 

availability of right of way for these.   

  

8 USE OF PRIVATE ROAD/ APPROACH ROAD TO SITE 
 The CSPTCL will help in getting necessary permission for use of private/ forest/ 

canals for transport of materials and construction personnel, wherever possible 

under the rules. Any charge levied by the concerned authorities for use of such 

roads etc. shall be borne by the contractor. 

 During the erection work, if approach roads are required to be constructed for 

reaching the construction sites for transportation of men/materials, the cost of 

construction of such approach roads and any other expenses incurred in obtaining 

clearance/ permission shall be borne by the contractor. 

 

9 MATERIALS TO BE ARRANGED BY THE CONTRACTOR: 
The contractor shall arrange the cement for foundation work as per quality 

indicated in I.S. 269 (latest revision). The cost of cement, metal & sand, tor steel 

and binding wire etc., shall be deemed to be included in the quoted unit rates for 

casting of foundations of different types of towers in different types of soils. The 

cement used shall be procured from reputed manufacturer.  

Metal, sand and stones required for foundation/ revetment work shall also be 

arranged by the contractor. The contractor will also arrange steel rods and binding 

wires for foundation reinforcement works. The transport, octroi, levy or duty on 

these materials shall be borne by the contractor himself and the Company will not 

accept any liability on this account. 

 

10 TOOLS AND PLANTS TO BE ARRANGED BY THE 

CONTRACTOR 
  The contractor shall be required to provide at his own expenses all necessary 

erection tools and plants for carrying out complete erection of the line i.e. survey, 

soil investigation, excavation, measurement of earth resistance, stub setting under 

tension and testing of the line etc as indicated in specification. The contractor will 

have to arrange at his cost all tools and equipments such as surveying instrument, 

earth tester, soil investigation equipment, excavation equipment, form boxes for 

stub setting, winches, ropes and all tools for stringing conductor etc. The 

contractor will furnish in the relevant schedule, the list of all tools and plants as 

indicated above, which are available with him. Similarly, contractor will arrange 
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at his cost all machinery and light and heavy vehicles such as jeeps, tractor, 

compressors for rock drilling, cranes for conductor drum handling, truck etc.  

 

11 IDLE / MOBILIZATION / DEMOBILIZATION CHARGES 
  No idle / Mobilization / Demobilization charges will be payable by the CSPTCL 

for any reason whatsoever to the contractor for stoppage of work.  

 

12      INSURANCE 
 The contractor shall arrange secure and maintain insurance as may be 

necessary and for all such amount to protect his interest and the interests of 

the CSPTCL against all risks as detailed herein. The contractor's failure in this 

regard shall not relieve him or any of his contractual responsibilities and 

obligations. 

      Any loss or damage to the line materials during handling, transporting, storage 

and erection till such time the line is taken over by the CSPTCL shall be to the 

account of the contractor. The contractor shall be responsible for preferring of 

all claims and make good for the damage or loss by way of repairs and/or 

replacement of the portion of the works damaged or lost. The transfer of title 

shall not in any way relieve the contractor from the above responsibilities 

during the period of the contract. The contractor shall submit to CSPTCL with 

a copy of all insurance polices and specifications taken out by him in 

pursuance of the contract. Such copies of specifications shall be submitted to 

the CSPTCL immediately after such insurance coverage is obtained. The 

contractor shall also inform the CSPTCL in writing at least Thirty (30) days in 

advance regarding the expiry, cancellation and/or change in any of such 

documents and ensure revalidation/renewal etc. as may be necessary, well in 

time. 

  All costs on account of Insurance liabilities covered under the contract will be 

on contractor's account and will be deemed to be included in contract price. 

The contractor shall cover insurance with Indian Insurance Companies only.  

 The contractor shall arrange above insurance for the total completion period of 

transmission line (period in months) as quoted by him in the completion schedule.  

For delay in the completion of the transmission line, up to 3 (three) months,  due to             

any reason whatsoever, the contractor shall bear the charges of extension of 

insurance policy.  

  Any other insurance including the insurance of erection personnel employed by the 

contractor / his subcontractor shall also be the responsibility of the contractor and 

shall be arranged, if required, at his own cost. 

 

13 MATERIALS TO BE ARRANGED BY THE CSPTCL: 
CSPTCL will supply to the contractor following line materials for erection 

of the line. 

Sl. Materials Qty. with wastage 

1 Stub and cleats Actual -> No Extra 

2 

Materials for grouting of tower i.e., 

earthing rods, connecting clamps & 

connecting wire/counterpoise wire 

Actual -> 1% Extra 

3 Tower and their extensions Actual -> No Extra 

4 Bolts & nuts, spring washers flat washers Actual -> 2% Extra 
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& step bolts. 

5 Danger/Number/Phase plates Actual -> No Extra 

6 Barbed wire for anticlimbing devices Actual -> 2% Extra 

7 Conductor & ground wire 

Actual(on route length)   -

> 1% Extra towards sag, 

jumpers & wastage 

8 Conductor & Ground wire accessories Actual -> 2% wastage 

9 Insulators Actual -> 2% wastage 

10 
Minor accessories such as hangers, U bolts  

etc. 
Actual -> No Extra 

 

The materials shall be supplied from departmental store/ site store as detailed 

in relevant section i.e. instruction to the bidders of this specification, by the 

concerned OIC of the work, which will be collected by the contractor from 

Company‟s store deploying his own transport to the work site. 

 

14 MATERIAL TO BE ARRANGED BY CONTRACTOR 
All the materials of the foundation work such as tar steel; binding wire (for 

reinforcement work), cement metal and sand (for concreting work) will be 

supplied by contractor. 

 

15 CONDUCTOR / EARTHWIRE, DURMS ETC. AND 

RECOVERIES FOR NON-RETURN OF LINE MATERIALS 
(i) Empty cement bags, conductor / earth wire, wooden drums and empty 

wooden crates/cases and bags of insulators, hardware‟s/accessories are not 

returnable. The Bidder should give due weight age/rebate on account of 

above while quoting the prices for erection of transmission line.  

(ii) Conductor and ground wire length above 20 mts. shall be treated as good. 

Conductor and Ground wire length of 20 mts and below will be treated as 

scrap/wastage. However, the number of conductor pieces of length more than 

20 mts. should be commensurate with the number of angle points. On 

completion of work the contractor will return all the balance items over and 

above actually used on the line. Wastage, if any, available shall also be 

returned either in damaged condition or otherwise. While returning the 

balance materials (above permissible wastage), to the CSPTCL 's store, these 

materials should be packed by the contractor, in the same manner as were on 

the line. All the available wastage shall be returned loose/unpacked. It may 

however, be noted that only one conductor/Ground wire length shall be 

packed in one conductor/Ground wire reel (as the case may be), while 

returning these items to the CSPTCL 's stores at their cost. The contractor 

should render full accounts of material issued to him and return all balance 

materials over and above actually used on the line within reasonable time of 

the completion of contract to the CSPTCL 's store at their own cost. 

However, should the necessity arises to deliver these items to contractor in 

excess of the permissible wastage or in case of non-return of materials above 

the permissible wastage, procurement cost prevailing at the time of 

replacement (in case of non-return of materials, the cost prevailing as on the 

date of recovery) shall be recovered from the contractor.  
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(iii) The contractor will return all the balance materials including wastage, if any, 

available to the CSPTCL`s store at their own cost. 

 

16 DEPARTMENTAL STORES FOR DISTRIBUTION / RETURN OF 

MATERIALS 

All the line materials will be supplied to the contractor from the 

departmental stores as detailed in relevant section i.e. instruction to the 

contractor of the specification. 

The contractor shall intimate the Company item wise quantity of each 

material, which he proposes to receive from above store. This information 

should be supplied sufficiently in advance (at least one month) so that the 

materials could be arranged accordingly. In case of any difficulty in 

availability of materials the matter should be referred to the order placing 

authority of the CSPTCL. 

The contractor shall be responsible for loading the material, transporting 

them to different stores established by him or to the site of work including 

unloading, stacking /storing etc. without any extra charges from the CSPTCL. 

The contractor shall be responsible for the proper handling, storage and 

proper maintenance of the materials received by him from the date of their 

receipt till the end of completion of work & taken over of the line by the 

CSPTCL and balance materials are duly returned to the stores.  

The contractor shall arrange necessary equipment for proper handling, 

transport of conductor drums at his cost.  

 

17 STORAGE OF MATERIALS 
The contractor will set up site stores as per convenience of line work at his 

own risk and cost. The store will be opened for inspection by the CSPTCL 

staff as and when desired.  

 

18 INSURANCE FOR TRANSPORT, STORAGE, ERECTION & 

 WORKMAN 
The transit, storage and erection insurance shall be arranged by the 

contractor to cover the materials against risks mentioned above, at his own 

cost and the quoted prices shall be inclusive of such insurance charges .  

Any other insurance including the insurance of erection personnel employed 

by the contractor/his sub-contractor shall also be the responsibility of the 

contractor and shall be done, if required at his own cost.  

 

19 DEVIATION FROM SPECIFICATIONS 
No deviation/departure from the tender specification in any respect is 

allowed. In questionnaire bidder must confirm that the all terms & conditions 

of this tender specification are agreeable to them in toto. In case of any 

departure the price-bid will not be opened and will be returned unopened.  

 

20    QUESTIONNAIRE 
The Questionnaire schedule enclosed herewith contains a set of question and 

Bidder is requested to answer each and every question clearly and without 

ambiguity. 
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21     CHECK LIST 
The checklist in respect of various schedules etc. required to be submitted by 

the Bidder without which the tender will be considered incomplete and liable 

for rejection. The Bidder should submit all schedules duly filled-in along 

with their offer. 
*** 
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SECTION - IV 
 

TECHNICAL PARTICULARS & TECHNICAL CONDITIONS  

FOR CONSTRUCTION OF LINE. 

1 SCOPE 
This specification provides the work erection of 01 No ND0+3 mtr. tower near 

damaged tower at loc No. 8 of 132 KV DCDS Bhilai -Kurud line on labour 

contract basis which includes check survey, detailed evaluation of land 

compensation, excavation, stub setting, concreting, dismantling & erection of 

tower, welding, painting, destringing & stringing, final checking etc. 

 

2 LINE MATERIALS 

(I) TOWERS  
i) The towers to be used in transmission line are double circuit towers. NB / BN 

series denoting 220 KV double circuit towers & ND or DN series denoting 132 

KV double circuit towers. 

The types of towers to be used are as under: 

(a) 
NB-0/BN-0/ND-0/ 

DN-0 

Tangent tower (BN-2/NB-2/DN-2/ND-2) to be used at 

location between angle towers. 

(b) 

NB-30/BN-30/ND-

30/DN-30: 

Type of tower 

Angle tower to be used at locations having a line 

deviation between 0-30” 

(c) 

NB-60/ BN60/ND60 

/DN60: 

Type of tower 

Angle tower to be used at location having a line 

deviation between 0-60 with square cross-arm on outer 

side. This tower is also used at dead end tower of the 

line with triangular cross arms on both sides. 

(d) Multi circuit towers 

About 51 mtrs. High towers suitable for 220 KV/132 

KV four circuits and also suitable for deviation angle 

up to 60 as well as for dead-end conditions. 

 

(II) EXTENSION OF TOWERS 
Various towers may have any of extensions mentioned as below and shall be used 

where    required 

(i)   NB-and ND searies towers           3 Mtrs., 5 Mtrs. 7.5 Mtrs, 10 Mtrs extensions 

(ii)  BN and DN series towers                 3 Mtrs, 6Mtrs.9 Mtrs, 10 Mtrs extensions 

      With 132 KV or 220 KV Towers with suitable extensions as per design & drawing. 
 

(III) CONDUCTORS & GROUNDWIRES 
(a) Conductor:  The Conductor used on 132 KV transmission line will be Panther 

ACSR (30/3.00mm AL + 7/3 .mm steel)  

        And 

(b)     The Conductor used on 220 KV transmission line will be Zebra ACSR (54/3.18 mm 

AL + 7/3.18 .mm steel) 

(c)    Ground wire: The Ground wire will be 7/3.66 mm. 95Kg.mm
2
 quality          

galvanized steel stranded wire. 

 

(IV) INSULATOR STRINGS WITH HARDWARE FITTINGS 
(i) Single suspension and double tension strings will be used on the line as under: 
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(i) Pilot strings will be used at deep angle towers for restraining the swing of jumpers.  
 

(ii) In case of Railway/State, National Road/River/other transmission line crossing 

double suspension/tension insulators strings will be used. 
 

(V)     CONDUCTOR ACCESSORIES 
AGS type suspension clamps shall be used for all suspension locations. 

Vibration dampers (4-R type) shall be used for Conductors and Ground wire.  
 

(VI) MISC. ITEMS 
Enameled number plates, phase plates, and danger Board, earthing sets, 

along with connecting wire of size 7/8 SWG galvanized Ground wire tower 

accessories like „D‟ shackle, hanger etc. and anti-climbing device (including 

barbed wire) shall be used on towers. 
 

3. ROUTE OF THE TRANSMISSION LINE 
The route alignment and profiling of the proposed line shall be carried out by the 

CSPTCL. The survey is to be conducted by the CSPTCL and the approved profiles 

after marking of towers will be handed over to contractor. The profile will be 

prepared on cm. Graph paper on scale 1:200 horizontal and 1:20vertical. 
 

4. APPROVED PROFILE 
 The approved profile will be handed over to the contractor duly marked with 

locations and type of towers to be erected, span between locations, line 

deviations etc. the contractor will be responsible for the correct setting of 

tower as shown in the approved profile. If towers after erection are found to 

be out of the approved alignment/position in the profile, the contractor will 

dismantle and re-erect them correctly at his own cost and without extension 

of time. 
 

5.  (a)CHECK SURVEY 
The check survey shall be conducted by contractor after getting approved 

profiles. The check survey shall include checking the chain age of section 

from one angle point to another, checking of deviation angles, checking 

levels of proposed locations and at critical points for adequate clearance. 

(a) 

 

At suspension location: is 

 

(i)  On 220KV line, 13 disc single, double suspension 

string having 70 KN E&MS 255x145 size disc 

insulator with AGS type clamps will be used with 

compressor type deoderd clamps. 
 

(ii) On 132KV line, 9 disc single, double suspension 

strings having 70KN E&MS, 255x145mm size disc 

insulators with AGS type clamps will be used with 

Compression Type deoderd clamps. 

(b) At Tension Location:  

(i)    On 220KV line, 14 disc single/double tension strings 

with 160KN E&MS disc insulators of 280x170mm 

size discs will be used with compression type dead 

end clamp. 
 

(ii)   On 132KV line 10 Nos. single/double tension string 

with 90KN 235/145mm discs will be used. 
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Discrepancies, if any, shall be brought to the notice of CSPTCL and final 

approval shall be obtained before setting the stubs. 

If due to site conditions, the change in the tower location/provision of the 

extension is considered necessary, compared to approved profiles, the 

contractor shall bring the same to the knowledge of the Site Engineer in time 

and get revised approval of the profile before setting the stubs.  
 

(b) EVALUATION OF LAND COMPENSATION 

The contractor shall prepare land compensation case and corresponding 

details of each location & corridor of transmission line i.e. 27 m belt for 132 

KV lines and 35 m belt for 220 KV lines as per CG Govt.‟s orders No. F 7-

7/Seven-1/2014 dtd. 20.02.2015 dtd. 07.05.2015 and dtd 01.06.2016.  
 

6. EXCAVATION 
6.01 Except as specifically otherwise provided, all excavation for footings shall be made 

to the lines and grades of the foundation. The excavation walls shall be verticals 

and the pit dimensions shall be such as to allow a clearance of 150mm of all sides 

from the foundation pad where form boxes are used. In undercut/stepped slap type 

foundations where form box is not required to be used at the base, the pit 

dimensions should be as per the standard drawings. All excavation shall be 

protected so as to maintain a clean sub-grade, until the footing is placed, using 

timbering, shorting or casing, if necessary And, mud slit or other undesirable 

materials which may have accumulated in the excavation, shall be removed by the 

contractor before placing concrete. 
 

6.02 The soil to be excavated for tower foundations shall be classified as under 

for   the purpose of payment for excavation. 

(a) Dry Soil: Soil removable by means of ordinary pick axes and shovels 

(normal soil, intermediate soil and black cotton soil come in this category.  

(b) Wet Soil: Soil where the sub-soil water table is encountered within the range 

of foundation depth the soil below the water table and that at locations where 

pumping or bailing out of water is required due to presence of surface water, 

will be treated as wet soil. 

(c) Rocky Soil: i) Soft rocks - this will mean fissured rock i.e., decomposed 

rock, hard gravel, kankar, limestone, laterite or any other solid of similar 

nature which can be excavated with pick axe or spade.  

(d) Hard rocks- hard rock will be that which required chiseling or drilling and blasting. 

The cost of drilling and blasting shall be included in the quoted rates. 
 

6.03 No extra charges shall be admissible for the removal of fallen earth in the pit, when 

once excavated. 
 

6.04 If water is encountered in the fountain pit, dewatering will have to be done which 

will not be paid for extra so also shoring and shuttering; the quoted rates shall be 

indicated taking into account these facts. Necessary equipments for dewatering will 

be arranged by the contractor at his cost. For foundation in rock, where blasting is 

unavoidable, care should be taken to minimize amount of concrete necessary for 

filling up the blasted area. The blasted area shall be reduced to the minimum 

possible so that specified form for the foundation could be obtained. Payment for 

excavation in hard rock shall be limited to the design excavation volumes only. The 

excavation in rock will include drilling in the base of the foundation, of required 

no. of holes of specified dimensions of grouting of reinforcement bars. No extra 
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payment shall be made if concrete volume exceeds the designed volume due to 

excessive blasting. 
 

6.05 This is to specify here that during excavation if hard rock, soil is encountered but 

keeping in view the soil strata actually encountered, soft rock foundation is adopted 

then the rates for excavation for hard rock shall be limited to the extent of approved 

rate for excavation in soft rock. 
 

6.06 The contractor shall arrange requisite blasting material, excavation and drilling 

equipments at his own costs and rates shall be deemed inclusive of such cost. 
 

7. SHORING OF PITS 
 

Shoring of pits with shuttering on the internal wall surrounding the vertical facing 

of approved dimensions of pit shall be done when the soil condition is so bad that 

there is likelihood of accident due to falling of surrounding earth in foundation pit. 

However, prior approval of engineer shall be obtained before shoring of pit with 

shuttering is done. The rates for excavation are inclusive of providing shuttering on 

the internal wall surrounding the vertical facing of approved dimensions of the pit 

and no extra payment shall be made this account. 
 

8. TOWER SITE LEVELING  
In case of foundation located on slopping ground it may be necessary to level the 

ground for locating the tower. In leveling the tower site, only excavation will be 

allowed extra payment of excavation for the purpose of site leveling shall only be 

admissible. The requirement of excavation of tower site leveling will be decided by 

the site Engineer. 
 

 

9. SETTING OF STUBS 
The stub shall be set correctly in accordance with approved method at the exact 

location and alignment in precisely correct levels. The stub-setting templates shall 

be used for proper setting of stubs. Stubs shall be set in the presence of CSPTCL 

representative available at site whenever required and for which adequate advance 

intimations shall be given to the Site Engineer by the contractor. The foundations 

are to be as per designs and drawings made available by the CSPTCL. Extend of 

the work as defined by such drawings shall not be exceeded except in very 

exceptional cases where the prior approval of CSPTCL has to be obtained. Each 

tower shall be provided with suitable foundation as per design and drawing, after 

classification of soil. The soil classification shall be done after digging a small 

section of a pit upto full depth (excluding hard locations). The soil should be 

classified strictly as per details encountered in the foundation pit for example dry 

soil foundation should be adopted at the locations where dry soil is encountered in 

the full depth of foundation. Similarly the wet type of foundation should be 

adopted at the locations where water table is met at a level of 1.5 mt. or below the 

ground level or in paddy fields or other places, which are in surface water for long 

period, with water penetration not exceeding one meter below the ground level. 

Deviations, if any, from the approved/specific conditions shall be brought to the 

notice of ED (C&LM) through Site Engineer before taking up the work and his 

decision shall be final and communicated through site Engineer. If a later date it is 

found that the contractor has carried out some work, not according to the 

specification and without taking specific approval then in that case, all the 

payments made to the contractor for carrying out such works shall be recovered 
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and the contractor will have to rectify the same at the rate indicated in the order for 

carrying out such works and without extension of time. 

The setting of stubs in hard rock foundation may require cutting of stubs depending 

on depth at which hard rock is encountered. The cutting of stubs and drilling of 

new holes for fixing cleats etc. shall be considered inclusive in stub-setting rates in 

hard rock foundation. No extra payment will be made for such works. 

Setting of stubs at each location shall be approved by the Company's 

representatives. The approval shall not however, absolve the contractor of his 

responsibility of correct setting of stubs and casting of foundations. If necessary, 

contractor will be required to rectify the faulty work at his own expenses. 

 

10. PLACEMENT OF REINFORCEMENT 
If reinforcement required to be grouted in foundation, the reinforcement bar will be 

properly cut, bent in a required shape and placed in foundation in approved manner 

after due cleaning of rods of soil grease or organic matter. The reinforcement shall 

be properly tight by binding wire which shall be arranged by contractor only.  

 

11. CONCRETE    
The cement concrete used for the foundations shall be of 1:2:4 mix M-15,  1:3:6 

M-10 & 1:1.5:3 M-20 as mix -ratio with 20 mm (3/4") B.T. stone metal for 

chimney portion and 40mm (1.5") B.T. stone metal for pyramid or slab portions. 

The cement required for the purpose of foundation work etc. shall be arranged by 

the contractor. No deduction will be made from the volume of concrete towards 

volume of reinforcement bars and stubs angle for purpose of payment. 

In case of hard rock foundation where blasting is resorted to resulting in increase in 

dimensions of foundations pit compared to designed dimensions, the payment for 

concrete will be restricted to extent of design volume of concrete. The sand used 

for the concrete shall be river sand composed of hard siliceous materials. It shall be 

clean and of a sharp angular grit type and free from earth or organic matter and 

deleterious slots. The aggregate shall be of clean broken hard granite or other stone 

specified or approved by the CSPTCL. It shall be of hard, closed grained quality. It 

shall also be as far as possible cube like preferably angular but not flaky, perfectly 

clean and free from earth, organic or other deleterious matters. 40mm aggregate 

shall be of size as will pass through a mesh of 40mm measured in the clear and 

20mm aggregate through 20 mm square mesh measured in clear. The water used 

for mixing concrete shall be fresh, clean and free from oil, acid and alkali, organic 

materials or other deleterious substances. Saltish or blackish water should not be 

used. Potable water is generally satisfactory. The concrete shall be mixed in a 

mechanical mixture. However, in case of difficult terrain, hand mixing on M.S 

.sheet may be permitted at the discretion of our site Engineer. Mixing shall be 

continued until there is uniform distribution of material and the mix is uniform in 

co lour and consistency but in no case the mixing be done for less than two 

minutes. Normally mixing shall be done close to the foundation but in case it is not 

possible the concrete may be mixed at the nearest convenient place. The concrete 

shall be transported from the place of mixing to the place of final deposit as rapidly 

as practicable by methods which shall prevent the segregation or loss of any 

ingredient. The concrete shall be placed and compacted before setting commences 

.The concrete should be mixed as stiff as the requirement of placing the concrete in 

the form boxes with ease and the degree to which the concrete resists segregation. 

Hence the quantity of water used should not be too much. Proper form boxes 



TR-475 38 

adequately braced to retain proper shape while concreting should be used for 

chimney or pyramid and slab portion. The form boxes should be made watertight 

so that the cement should not come out leaving only sand and jelly consequently 

forming honey combing in the concrete. The form boxes shall be cleaned and oiled 

before these are used for concreting. The concrete shall be laid in 150 mm layers 

and consolidate well so that the cement cream works upto the top and no honey 

combing is left in the concrete. Concreting is to be done continuously so that the 

subsequent layers are laid before the initial setting of the bottom layer begins. After 

concreting the chimney portion to the required height, the top surface should be 

finished smooth with slight slope towards the outer edge to drain off the rain water 

falling on the coping. In wet locations, the site must be kept completely dewatered 

both during the placing of the concrete and for 24 hours after completion. There 

should be no disturbance of concrete by water during this period. The form boxes 

shall not be removed before a lapse of about 24 hours after the completion of 

concreting. After removal of the forms boxes the concreted surface where required 

shall be repaired with a rich cement of sand mortar in the shortest possible time. 
 

12.     BACKFILLING AND REMOVAL OF STUB TEMPLATE 
After opening of form boxes and removal of shoring and shuttering, if any, back 

filling shall be started after repairs, if any, to the foundation concrete. Back filling 

shall normally be done with the excavated soil unless it consists of large boulder 

which shall be broken to a maximum size of 80mm.The back fill materials should 

be clean and free from organic or other foreign materials. The earth shall be 

deposited in maximum 200mm layers,  eveled and wetted and temped properly 

before another layer is deposited. The back filling and grading shall be carried to an 

elevation of about 155 mm above the finished ground level to drain out water. 

After back filling 50 mm high earthen embankment (band) will be made along the 

side of excavation pits and sufficient water will be poured in the back filled earth 

from at least for 24 hour. The stub setting template shall be opened only after the 

completion of back filling. After completing stringing work, if level of back fill is 

required at the location again, the same would be done by the contractor at no extra 

cost. No extra charges shall be payable if back filling is done from borrowed 

earth. 
 

13. CURING 
The concrete after it is 24 hours old shall be cured keeping the concrete wet 

continuously for a period of 14 days after laying. The pit may be back filled with 

selected earth sprinkled with necessary amount of water and well consolidated in 

layers not exceeding 200 mm of consolidated thickness after a minimum period of 

24 hours and there after both the back filled earth and exposed chimney above the 

back filled earth shall be kept wet providing empty cement jute bags dipped in 

water fully wrapped around the concrete chimney for curing and ensuring that the 

bags are kept wet by frequent pouring of water on them. The contractor may use 

anti curing paint. However, no extra payment shall be payable on this account. 
 

14. BUILDING STONE REVETMENT 
The revetment work is not included in the scope of contract. The contractor 

however shall inform to the Engineer about the necessity of revetment work 

required to be list out. 
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15. TOWER EARTHING 
For the purpose of earthing, necessary earthing rod (25 mm dia, 2 meter long) 

connecting clamps. Connecting wire will be provided by the department. The 

earthing rods are to be hammered preferably in the foundation pit the connected to 

stub by 7/8 SWG earth wire and necessary connecting clamps before concreting the 

foundation. If it is not possible to tie the rod in the foundation pit i.e. in rocky 

foundation they shall be buried near the foundation pit using connecting clamps. 

The earthing rods are to be provided in diagonally opposite legs of the tower. 

 

16. TOWER ASSEMBLY 
The method followed for the erection of towers shall ensure the points mentioned 

below: 

(a) Straining of the members shall not be permitted for bringing them into position. It 

may however be necessary to match hole positions at joints and to facilitate this, 

Tommy bars not more than 450mm long may be used. 

(b) Before starting erection of an upper section the tower erection shall be completely 

braced and all bolts provided in accordance with approved drawings. 

(c) All plane diagonals relevant to a section of tower shall be placed in position before 

assembly of upper section is taken up. 

(d) The bolt positions in assembled towers shall be as per IS:5613(Part-II/Section-

2)1976. 

(e) Tower shall be fitted with number plate and danger Board. 

(f) Anticlimbing devices 

(g) Barbed wire will be used at a height of about 2.5 to 3 Mtrs. As an anti climbing 

measure. At every location 3 layers of barbed wires will be provided each inside 

and outside the tower in horizontal plane. Spacing between the layer will be kept 

140/150mm. The angle places with notches for an accommodating barbed wire 

shall be supplied with the tower members. After the barbed wire is placed in 

position in notches, the notch opening shall be welded to avoid the theft of barbed 

wire and anti-corrosive treatment with cold galvanizing paint shall be given. 

(h) All the blank holes if any left, after complete erection of tower is to be filled up by 

bolts and nuts of correct size. 

(i) The contractor will be responsible for the correct setting of tower as per approved 

profile. If tower erection is found to be out of the approved alignment the 

contractor will dismantle and re erect them correctly at his own cost and without 

extension of time. 

The payment for tower erection work will be made on the basis of tower weights 

indicated in the drawing. The weight of bolts and nuts and washers and anti 

climbing device will not be taken into account for purpose of payment. 

 

17. TIGHTENING AND PUNCHING OF BOLTS-NUTS 
All nuts shall be tightened properly using correct size spanners. Before tightening it 

will be seen that packing washers and plates are placed in relevant gaps between 

members, bolts of proper size and length are provided and spring washers used 

under each nut and in case of step bolt spring washers have been placed under the 

outer nuts. The tightening shall progressively be carried out from the top 

downwards. Care should be taken that all bolts at every level are tightened 

simultaneously. The threads of bolts projecting outside the nuts shall be punched at 

three positions on the diameter to ensure that the nuts are not loosened in course of 
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time. If during tightening a nut is found to be slipping or running over the bolt 

threads the bolt together with the nut shall be replaced. 

 

18. WELDING OF TOWER 
The electric welding will be carried out all around the periphery of nut-bolts so that 

the welding material becomes one mass. The welding of nut-bolts is required to be 

carried out up to bottom cross arm level from ground level for all type of towers 

including its extension. The portable generating and electric welding sets along 

with all the tools & plants ladders etc. and man and material required for welding 

work will be arranged by the contractor at his own cost. The welding generator set 

must be of adequate capacity not be less than 16KVA capacity and the rods of 

3.15/4.00 mm size of good quality should only be used, so that the nuts-bolts or 

tower parts does not get damaged at the time of welding. The workmanship should 

be of very good quality. 

 

19. PAINTING OF TOWER 
The MS tower will be painted with one coat of red-oxide paint and two coat 

of Aluminum paint. The red-oxide and Aluminum paints will be supplied by 

Company for purpose of painting. 

The consumption of paint for painting of towers with one coat of red-oxide 

paint and two coat of Aluminum paint shall be as given below:  

(a) For red-oxide painting:  @4 ltrs per MT of tower weight 

(b) For Aluminum painting:@3.5 liters per MT of tower weight (For1st coat)           

& @3 liters per MT of tower weight (For 2
nd

 coat) 

For painting, paint shall not be thin and it should be uniformly mixed with 

thinner. The painting will be done through brush in such a manner that paint 

should be uniformly spread on all the tower parts and shall not be blusterous. 

No part/parts of the tower member shall remain unpainted. Single coat red -

oxide paint will be applied first. After complete drying of red-oxide paint, 

first coat of Aluminum paint will be applied, thereafter 2
nd

 coat of 

Aluminum paint will be applied after complete drying of 1
st

 coat Aluminum 

paint .at least after a gap of 8 days. 

 

20 STRINGING: 
(a) Suspension insulators strings shall be used on suspension towers and tension 

insulators strings on angle and dead end towers. They shall be fixed on all the 

towers just prior to the stringing. Damaged insulators and fittings if any shall not be 

used in the assemblies. Before hoisting all the insulators shall be cleaned in a 

manner that they will not spoil, injure or scratch the surface of the insulators but in 

no case any oil be used for this purpose. The yoke arrangement shall be horizontal 

for tension and longitudinal for suspension strings. Arcing horn shall be fitted in a 

approved manner. Torque wrench shall be used for fixing different line materials 

and their component like suspension clamp for conductor and earth wire etc. 

whenever recommended by our Site Engineer .Handling of conductor and earth 

wire contractor shall be entirely responsible for any damage to the towers or 

conductors during stringing. While running-out the conductor care shall be taken 

that conductor do not touch and rough on the ground or object which could cause 

scratch or damage to the strands. The conductor shall be run out of the drum from 

the top in order to avoid damage due to chafing. The drums stand shall be provided 

with a suitable braking device to avoid damage, loose running out and kinking of 
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conductor. Proper care shall be taken to avoid injury to conductor while making it 

pass over the bull wheel of tensioner. After the tensioner the conductor will be 

pulled by the pull cable and consequently pass over the running out blocks. The 

groove of the running out blocks will be of such design that the seat of the semi-

circular is larger than the diameter of the conductor and it does not sleep over or 

rub against the sides. The groove shall be lined with hard rubber or neoprene to 

avoid damage to the conductor and shall be mounted on properly lubricated 

bearings. The running blocks shall be suspended in a manner to suit the design of 

the cross-arm. All running blocks especially those at the tensioning end, will be 

fitted on the cross-arm with jute cloth wrapped over the steel work and under the 

slings to avoid damage to the slings as well as to the protective surface finish of the 

steel work. The conductor shall be continuously observed for loose or broken 

strands or any other damage. While approaching to the end of the drum at least 

three coils shall be left, when stringing operations are to be stopped. These coils are 

to be removed carefully, and if another length is required to be run-out, new length 

already run out passing over the bull wheel of the tensioner after the joint passed-

out of tensioner the compression joint shall be made in approved manner. The 

conductor joints and clamps shall be carried out in such a manner that no bird 

caging, over tensioning of individual wires or layers or other deformities or damage 

to the conductors shall occur. Clamps or bracing devices shall under erection 

conditions allow no relative movement of strands or layers of the conductors. 

Repairs to conductors, in the event of damage being caused to isolated strands of a 

conductor during the course of erection, if necessary, shall be carried out during the 

running-out operations, with repair sleeves. Repairing of conductor surface shall be 

done only in case of minor damage, scuff marks etc., keeping in view both 

electrical and mechanical safety requirements. The final conductor surface shall be 

clean, cuts smooth and shall be without any projections, sharp points, cuts 

abrasions etc. Repair sleeves may be used when the damage is limited to the 

outermost layer of the conductor and is equivalent to the severance of not more 

than one third of the strands of the outermost layer. No repair sleeve shall be fitted 

within 30 Mtrs of tension or suspension clamps or fittings, nor shall more than one 

repair sleeve per conductor be normally used in any single span .Conductor splices 

shall be so made that they do not crack or get damaged in the stringing operation. 

The Contactor shall use only such equipment/methods during conductor stringing 

which ensure complete compliance on this regard. Derricks shall be used where 

roads, rivers, channels, tele-communication or over-head power lines, railway 

lines, fences or walls have to be crossed during stringing operations. It shall be 

seen that normal services are not interrupted or damaged caused to property. 

Shutdowns shall be obtained when working at crossing of overhead power lines. 

The sequence of running out shall be from top to downwards i.e., the earth wire 

shall be run out first followed by the conductors in successions imbalances of loads 

on towers shall be avoided as far as possible. The proposed transmission line may 

run parallel for certain distance with the existing EHV lines which will remain 

energized during the stringing period. As a result there is a possibility of dangerous 

voltage build up due to Electro-magnetic and Electro-static coupling in the pulling 

cables, conductors and earth wires, which although comparatively small during 

normal operation can be severe during switching and ground fault conditions on the 

energized lines. It shall be the contractor‟s responsibility to take adequate safety 

precautions like use of discharge rods to protect his employees and others from this 

potential danger. After being pulled, the conductor/earth wire shall not be allowed 
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to hang in the stringing block for more than 96 hours before being pulled to the 

specified sag. 

(b) STRINGING OF CONDUCTOR & EARTHWIRE 
The stringing of the conductor may be done by control tension method by means of 

tension stringing equipments or by the conventional method. 

After being pulled, the conductor/earth wire shall not be allowed to hang in the 

stringing blocks for more than 96 hours before being pulled to the specified sag. 

The Bidder shall give complete details of the stringing methods which he proposed 

to follow. Before, the commencement of stringing the contractor will be supplied 

with stringing charts for the conductor and earth wire showing the initial and final 

sags and tensions for various temperatures and spans along with equivalent spans 

in the lines. 

(c) JOINTING :   
All the joints of the conductor and earth wire shall be compression type. Each part 

of the joint shall be cleaned by wire brush to make is free of rust or dust etc., and 

properly greased with anti-corrosive compound as approved by our Engineer 

before the final compression is done with the compressors. The cost of such grease 

shall be deemed to be included in the stringing rates. 

All joints shall be made at least 30 mt. away from the structures. No joints shall be 

made in the spans crossing over main roads, railways, rivers in tensions spans. Not 

more than one joint per conductor shall be allowed in one span. Care shall be taken 

to mark the conductors for properly centering the compression clamp before 

compressing. During compression operation the conductor shall be handled in such 

a manner as to prevent lateral or vertical bearing against the dies. After pressing the 

joint the Aluminium sleeve shall have all corners rounded burrs and sharp edges 

removed and smoothened. 

During stringing of conductor to avoid any damage to the joint while it passed over 

the traveler suitable protector shall be used. 

(d) SAGGING IN OPERATION  
The conductors shall be pulled up to the desired sag and left in running block for at 

least one hour after which the sag shall be rechecked and adjusted, if necessary, 

before transferring the conductors from the running blocks to the suspension clams. 

The conductors shall be clamped within 36 hours of sagging in. The sag will be 

checked in the first and the last span of the section in case of sections up to eight 

spans and in one intermediate span also for sections which more than eight spans. 

The sag shall also be checked when the conductors have been drawn up and 

transferred from running blocks to the insulator clamps The running blocks when 

suspended from the transmission structures for sagging shall be so adjusted that the 

conductors on running blocks will be at the same height as the suspension clamps 

to which it is to be secured.    At sharp vertical angles, the sags and the tensions 

shall be checked on both sides of the angle the conductor and the earth wire shall 

be checked on the running block for equality of tension on both sides. The 

suspension insulator assemblies will normally assume vertical positions when the 

conductor is clamped.  

Tensioning and sagging operations shall be carried out in calm weather when rapid 

changes in temperatures are not likely to occur. 

(e) TENSIONING AND SAGGING OF CONDUCTORS AND 

EARTHWIRES 

The tensioning and sagging shall be done in accordance with the approved 

stringing charts before the conductors and earth wires are finally attached to the 
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towers through the earth wire clamps for the earth wire and insulator strings for the 

conductor. Dynamo meters shall be used for measuring tension in the conductor 

and earth wire.  

(f) CLIPPING IN 
Clipping of the conductors in position shall be done in accordance with the method 

approved by our Engineer. At suspension location three centre type suspension 

clamps with armored rod set or AG type suspension clamp will be used. The 

jumpers at the section and angle towers shall be formed to parabolic shape to 

ensure maximum clearance requirements. Pilot suspension insulator string shall be 

used if found necessary, to restrict the jumper swing to the design values. Fasters in 

all fitting and accessories shall be secured in position. The security clip shall be 

properly opened and sprung into position. 

(g) FIXING OF CONDUCTOR AND EARTHWIRE ACCESSORIES 

Vibration dampers and other conductor and earth wire accessories supplied by the 

Company shall be installed by the contractor as per the design requirement and as 

per instructions of the Engineer. While installing the conductor and earth wire 

accessories proper care shall be taken to ensure that the surfaces are clean and 

smoothly no damage shall occur to any part of the accessories. 

 

21. REPLACEMENT 

If any replacement are to be affected after stringing and tensioning or during 

maintenance, leg members and bracings shall not be removed without reducing the 

tension on the tower with proper guying for releasing the conductor. If the 

replacement of cross-arms becomes necessary after stringing the conductor shall be 

suitably tied to the tower at tension points or transferred to suitable roller pulleys at 

suspension points. 

 

22. FINAL CHECKING, TESTING AND COMMISSIONING 

After completion of the work, final checking of the line shall be done by the 

contractor to ensure that all the foundations works, tower erection and stringing 

have been done strictly according to the specifications and as approved by the 

Company. All the works shall be thoroughly inspected keeping in view the 

following main points. 

a) Sufficient back filled earth is lying over each foundation pit and it is adequately 

compacted. 

b) Concrete chimneys and their copings are in good finely shaped conditions. 

c) All the tower members are correctly used strictly according to approved drawing 

and are free of any defect or damage, whatsoever. 

d) All bolts are properly tightened and punched. 

e) The stringing of the conductor and earth wire has been done as per the approved 

sag and tension charts and desired clearances are clearly available. 

f) All conductor and earth wire accessories are properly installed. 

g) All other requirement to complete the work like fixing of danger board, phase 

plate, number plate, anti climbing device aviation signals (wherever required) etc. 

are properly installed. 

h) The line insulation is tested by the contractor by providing his own equipments, 

labour etc. to the satisfaction of the Company. 

i) The line is tested satisfactorily for commissioning purpose. 

**** 
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SCHEDULE – 1 

COMPLETION SCHEDULE 

(Based on Acceptance of Offer) 

 

S No. Description of work 
Period in weeks from the date of order. 

Commencement completion 

1.   

2.  

 

3.  

 

4.  

 

5.  

 

 

 

Date Signature : 

Place                  Name : 

 Status : 

 Seal of the Bidder : 
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SCHEDULE –II 
 

  QUESTIONNAIRE 
 

Note:  The Bidders may please note that submission of this questionnaire duly and 

properly filled-in is essential while filling in entries against the questions given below no 

reference should be made to comments entered elsewhere in the tender. All queries should 

be answered and these answers should be complete in themselves. Please note that none of 

the column should be left blank and clear reply against all columns should be furnished. In 

case this is not done the offer will be liable for rejection. 

1.  Name and address of Bidder with phone 

a. Address  

      b. Phone No. 

      c.  Mobile No.  

      d.  Fax No./ E-mail-  

 

2.  Whether the required earnest money has 

been furnished by you, if yes. 

(i) In which form 

(ii) Amount of earnest money furnished. 
 

3     Whether bidder is participating in instant  
       tender as sole bidder 

 
4    Turn over for the last 5 years 
       (i)     
       (ii)    

      (iii)  

      (iv) 

       (v) 

5.  Have you submitted a certificate of CA 

regarding turn over.  

6. Whether a list orders executed by you 

enclosed with full particulars of nature of 

work done. 

7.  Whether certificate of competent authority 

as a proof of having completed 

400/220/132 KV  line/S/s successfully 

have been furnished. 

8. Whether a photo copy of A Class 

Electrical Contractor license (duly 

revalidated) has been furnished. 

9.    Whether  Prices/Rates are firm. 

       (Please quote the firm rates only). 
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10. What is the validity period of your  

offer.(Required 180 days) 

11. Whether details of technical man power 

of head office and field organization 

furnished. 

12. Have you furnished the power of attorney 

in respect of the person signing the tender 

on behalf of Bidder. 

13.  (i) Whether your firm is partnership 

firm. 

 (ii)If so, indicate the name(s) complete   

address and designation of all 

partners. 

14. Whether profit and loss account and 

balance sheets for the last 5 years have 

been furnished by you. 

15.  Whether agreeable to furnish security 

deposit in the form as indicated in 

tender. 

16. Whether you agree to clause for 

arranging T&P and vehicles. 

17. Please refer to clause 17 (section-III)      

(No deviation clause) wh                                                                                                             

ether same is acceptable to you,  (please 

note if your answer is no your price-bid 

will not be opened and will be returned 

unopened) 

18.    Whether check   list has been enclosed. 

19.   Integrity Pact in the prescribed format 

executed in non judicial stamp paper 

worth Rs.250/- has been enclosed 

 
Date Signature : 

Place                     Name : 

 Status : 

 Seal of the Bidder : 

 

Note: The Bidder should use above questionnaire sheets in original for furnishing reply 

alongwith his offer. However, if separate sheets are used for this questionnaire it may please be 

ensured that the serial order and language of questions is maintained. Copies of the documents 

must be enclosed in support. 
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SCHEDULE – III 

PRICE  BID (CONSTRUCTION CHARGES) 

Erection of 01 No ND0+3 mtr. tower near damaged tower at loc No. 8 of 132 KV DCDS Bhilai -

Kurud line on labour contract basis (TR-475) 

Sl 

No. 
Particular Unit QTY Rate (Rs) 

Total Amount 

(Rs) (5*6) 

1 2 3 5 6 7 

1 Check Survey including site clearance KM 0.636   

2 

Detailed evaluation of land compensation 

in location wise and in belt of line with 

the help of revenue authority & 

submission to OIC 

KM 0.636  

 

3 Excavation in :-       

(i) 
Normal soil/ Intermediate soil/ BC 

soil/Partial BC/Wet/PS/ FS soil 
CuM 2.0   

(ii) Soft Rock (DFR/SFR) CuM 24.0   

(iii) Hard Rock CuM 2.0   

4 

Setting of Template & fixing of earthing 

arrangement :- Both for Normal & 

Extension towers  
  

    

i ND-2 Loc 1   

5 Concreting.       

(i) 

Concrete 1:2:4 ratio Mix M-15 including 

Back Filling, Muffing, Coping & Curing 

etc (including cost of Cement, Metal, 

Sand & water etc.)  

CuM 7.6   

6 Dismantling of old tower MT 2.8   

7 Erection of EHV Tower MT 3.4   

8 

Cost of peripheral welding of G.I. nuts & 

bolts above Ground Level upto bottom 

cross arm per tower. 

LOC 1   

9 Tower Painting       

i Single coat Red oxide Painting MT 3.4   

ii Double coat Aluminium Painting MT 3.4   
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10 

De-stringing of 6 Nos. ACSR Panther 

Conductor & 1 No. Ground wire from 

existing tower location No. 8 and 

stringing of 6 Nos. ACSR Panther 

Conductor & 1 No. Ground wire on new 

loc. No. 8 including Insulator hoisting 

and clipping etc. complete in all respect  

Job 1   

11 

Final checking and rectification fixing of 

ACD fixing of danger board & Number 

plate 

LOC 1   

  Total amount of A (1 to 9)   

B 
GST (indicate the applicable rate in column 6 & its amount in 

column 7) 

  

C Grand Total (A + B)   

 
Grand Total in words 

 

 

 

Note :- 
1. Under section 171 of GST Act 2017 provides that any reduction in rate of tax 

on any supply of goods or services or the benefit of Input Tax Credit (ITC) 

shall be passed on to the CSPTCL by way of commensurate reduction in 

prices. 

2. The above quantities are provisional & may vary during actual execution of the 

work as per approved profile.  

3. The Rates will be FIRM during entire contractual period and no any other 

charges/duties other than mentioned above will be payable by CSPTCL. 

4. All items of “Price Bid” should be quoted exclusive of Goods and Service Tax 

(GST). Rate of GST should be mentioned in the price bid specifically at appropriate 

place. The suppliers /service providers shall have to disclose the taxes separately. 

Any variation in GST within scheduled completion period shall be to the account of 

CSPTCL.  

5. No any correspondence shall be made regarding submission of document related to 

PQR after opening of Techno-Commercial bid 

 

 

 

 

 

 

 

 

 

 

Date : Signature:  

Place : Name:   

  Date :   

  Seal :   
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SCHEDULE-IV 

                          PRE-CONTRACT INTEGRITY PACT 

(On non-judicial stamp paper worth Rs.250/- duly signed by the bidder along with the 

Techno-Commercial bid) 

1.  GENERAL  

1.1  This pre-bid contract Agreement (herein called the Integrity Pact) is made on.........day of 

the month ......20..., between the CSPTCL acting through 

Shri..................................................................ED/CE (C&LM), CSPTCL (hereinafter 

called the “BUYER”, which expression shall mean and include, unless the context 

otherwise requires, his successors in the office and assigns) and the First Party, proposes to 

procure (name of the Stores/Equipment/Work/Service) and 

M/s.......................................represented by Shri........................................ Chief Executive 

Officer (hereinafter called the “BIDDER/Seller”, which expression shall mean and 

include, unless the context otherwise requires, his successors an permitted assigns) and the 

Second Party, is willing to offer/has offered.  

1.2  WHEREAS the BIDDER is a Private Company/Public Company/ Government 

undertaking / Partnership / Registered Export Agency, constituted in accordance with the 

relevant law in the matter and the BUYER is a Ministry/Department of the Government, 

performing its function on behalf of the CSPTCL.  

2.        OBJECTIVES  

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract 

agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by 

following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during and subsequent to the Contract to be entered into                                    

with a view to:-  

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a 

competitive price in conformity with the defined specifications by avoiding the high cost 

and the distortionary impact of corruption on public procurement, and  

2.2. Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in 

order to secure the contract by providing assurance to them that their competitors will also 

abstain from bribing any corrupt practices and the BUYER will commit to prevent 

corruption, in any form, by its official by following transparent procedures.  

3.        COMMITMENTS OF THE BUYER 

              The BUYER commits itself to the following:-  

3.1  The BUYER undertakes that no official of the BUYER, connected directly or indirectly 

with the contract, will demand, take promise for or accept, directly or through 

intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial 

benefit or any other advantage from the BIDDER, either for themselves of for any person, 

organization or third party related to the contract in exchange for an advantage in the 

bidding process, bid evaluation, contracting of implementation process related to contract.  

3.2  The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide to 

all BIDDERs the same information and will not provide any such information to any 
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particular BIDDER which could afford an advantage to that particular BIDDER in 

comparison to the other BIDDERs.  

3.3  All the officials of the BUYER will report the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any substantial 

suspicion of such a breach.  

In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with the full and verifiable facts and the same prima facie found 

to be correct by the BUYER, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the BUYER and such a 

person shall be debarred from further dealings related to the contract process. In such a 

case while an enquiry is being conducted by the BUYER the proceedings under the 

contract would not be stalled.  

  4.         COMMITMENTS OF BIDDERS  

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following:-  

4.1.  The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material of immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BUYER, connected 

directly or indirectly with the biding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract.  

4.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage, or inducement to any official of 

the BUYER or otherwise in procuring the Contract of forbearing to do or having done any 

act in relation to the obtaining or execution of the contract or any other contract with the 

CSPTCL for showing or forbearing to show favour or disfavour to any person in relation 

to the contract or any other contract with the CSPTCL.  

4.3.  The BIDDER further confirms and declares to the BUYER that the BIDDER in the 

original Manufacture/Integrator/Authorized government sponsored export entity of the 

stores and has not engaged any individual or firm or company whether Indian or foreign to 

intercede, facilitate or in any way to recommend to the BUYER or any of its functionaries, 

whether officially or unofficially to the award of the contract to the BIDDER, nor has any 

amount been paid, promised or intended to be paid to any such individual, firm or 

company in respect of any such intercession, facilitation or recommendation.  

4.4.  The BIDDER, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payment he has made, is committed to or intends to 

make to officials of the BUYER or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments.  
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4.5.  The BIDDER will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.  

4.6.  The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.  

4.7.  The BIDDER shall not use improperly, for purpose of competition or personal gain, or 

pass on to others, any information provided by the BUYER as part of the business 

relationship, regarding plans, technical proposal and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes to 

exercise due and adequate care lest any such information is divulged.   

4.8.  The BIDDER commits to refrain from giving any compliant directly or through any other 

manner without supporting it with full and verifiable facts.  

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any of the 

acts mentioned above.  

5.        PREVIOUS TRANSGRESSION  

5.1.  The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact with any other company in any country in 

respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise 

in India or any Government Department in India that could justify BIDDER‟s exclusion 

from the tender process.  

5.2.  If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified 

from the tender process or the contract, if already awarded, can be terminated for such 

reason.  

6.        EARNEST MONEY / SECURITY DEPOSIT  

6.1.  Every BIDDER while submitting commercial bid, shall deposit an amount as specified in 

RFP as Earnest Money/Security Deposit, with the BUYER through any of the following 

instruments:  

(i) Bank Draft or a Pay Order in favour of.................................................  

(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the 

guarantee sum to the .....................(BUYER)................on demand within three working 

days without any demur whatsoever and without seeking any reasons whatsoever. The 

demand for payment by the BUYER shall be treated as conclusive proof of payment.  

(iii) Any other mode or through any other instrument (to be specified in the RFP).  

6.2.  The Security Deposit shall be valid up to a period till complete conclusion of the 

contractual obligations to the complete satisfaction of both the BIDDER and BUYER, 

including warranty period. 

6.3 In the case of successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions 

for violation shall be applicable for forfeiture of Performance Bond in case of a decision 
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by the BUYER to forfeit the same without assigning any reason for imposing sanction for 

violation of this Pact.  

6.4.        No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security 

Deposit for the period of its currency.  

7.       SANCTIONS FOR VIOLATIONS  

7.1.  Any breach of the aforesaid provisions by the BIDDER or any one employed by it or 

acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitle 

the BUYER to take all or any one of the following actions, wherever required:-  

 (i)  To immediately call off the pre contract negotiations without assigning any reason or 

giving any compensation to the BIDDER. However, the proceedings with the other 

BIDDER(s) would continue.  

(ii)  To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or 

Security Deposit/Performance Bond (after the contract is signed), as decided by the 

BUYER and the BUYER shall not be required to assign any reason therefore.  

(iii)  To immediately cancel the contract, if already signed, without giving any compensation to 

the BIDDER.  

(iv)  To recover all sums already paid by the BUYER, and in case of the Indian BIDDER with 

interest thereon at 2% higher than the prevailing Prime Lending Rate while in case of a 

BIDDER from a country other than India with Interest thereon 2% higher than the LIBOR. 

If any outstanding payment is due to the BIDDER from the BUYER in connection with 

any other contract such outstanding payment could also be utilized to recover the aforesaid 

sum and interest.  

(v)  To encash the advance bank guarantee and performance bond/warranty bond, if furnished 

by the BIDDER, in order to recover the payments, already made by the BUYER, along 

with interest.  

(vi)  To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable to 

pay compensation for any loss or damage to the BUYER resulting from such 

cancellation/rescission and the BUYER shall be entitled to deduct the amount so payable 

from the money(s) due to the BIDDER.  

(vii)  To debar the BIDDER from participating in future bidding processes of the CSPTCL for a 

minimum period of five years, which may be further extended at the discretion of the 

BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middlemen or 

agent or broken with a view to securing the contract. 

(ix)  In cases where irrevocable Letters of Credit have been received in respect of any contract 

signed by the BUYER with the BIDDER, the same shall not be opened. 

 (x)  If the BIDDER or any employee of the BIDDER or any person action on behalf of the 

BIDDER, either directly or indirectly, is closely related to any of the officers of the 
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BUYER, or alternatively, if any close relative of an officer of the BUYER has financial 

interest/stake in the BIDDER‟s firm, the same shall be disclosed by the BIDDER at the 

time of filling of tender. Any failure to disclose the interest involved shall entitle the 

BUYER to rescind the contract without payment of any compensation to the BIDDER.  

       The term “close relative” for this purpose would mean spouse whether residing with 

the Government servant or not, but not include a spouse separated from the Government 

servant by a decree or order of a competent court; son or daughter or step son or step 

daughter and wholly dependent upon Government servant, but does not include a child or 

step child who is no longer in any way dependent upon the Government servant or of 

whose custody the Government servant has been deprived of by or under any law; any 

other person related, whether by blood or marriage, to the Government servant or to the 

Government servant‟s wife or husband and wholly dependant upon Government servant. 

 (xi)  The BIDDER shall not lend to or borrow any money from or enter into any monetary 

dealings or transactions, directly or indirectly, with any employee of the BUYER, and if he 

does so, the BUYER shall be entitled forthwith to rescind the contract and all other 

contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any loss 

or damage to the BUYER resulting from such rescission and the BUYER shall be entitled 

to deduct the amount so payable from the money(s) due to the BIDDER. 

 7.2.  The decision of the BUYER to the effect that a breach of the provisions of this pact has 

been committed by the BIDDER shall be final and conclusive on the BIDDER. However, 

the BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.  

   8.         INDEPENDENT MONITORS  

8.1.  The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for 

this Pact.  

8.2.  The task of the Monitors shall be to review independently and objectively, whether and to 

what extent the parties comply with the obligations under this Pact. 

 8.3.  The Monitors shall not be subject to instructions by the representatives of the parties and 

perform their functions neutrally and independently.  

8.4.  Both the parties accept that the Monitors have the right to access all the documents relating 

to the project/procurement, including minutes of meetings. The Monitor shall be under 

contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality.  

8.5.  As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so 

inform the Authority designated by the BUYER.  

8.6.  The Monitor will be submit a written report to the designated authority of 

BUYER/Secretary in the department/within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER /BIDDER and, should the occasion arise, submit 

proposal for correcting problematic situation.  
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09.        FACILITATION OF INVESTIGATION  

In case of any allegation of violation of any provision of this fact or payment of 

commission, the BUYER or its agency shall be entitled to examine all the documents 

including the books of Account of the BIDDER and the BIDDER shall provide necessary 

information of the relevant documents and shall extend all possible help for the purpose of 

such examination.  

10.         LAW AND PLACE OF JURISDICTION  

This pact is subject to Indian Law, the place of performance and jurisdiction shall be the 

seat of the BUYER.  

11.       OTHER LEGAL ACTIONS  

The actions stipulated in this integrity Pact are without prejudice to any other legal action 

that may following in accordance with the provisions of the any other law in force relating 

to any civil are criminal proceeding. 

12.  VALIDITY  

12.1  The validity of this integrity Pact shall be from the date of its signing and extend up to 2 

years or the complete execution of the contract to the satisfaction of both the BUYER and 

the BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact 

shall expire after six months from the date of the signing of the contract. 

12.2.  If one or several provision of this pact turn out to be invalid; the reminder of this pact shall 

remain valid. In such case, the parties will strive to come to an agreement to their original 

intention.  

 

13.      The parties hereby sign this integrity Pact at ..............................on.................  

 

              BUYER                                                    BIDDER  

 ED (C&LM)                                                             CHIEF EXECUTIVE OFFICER  

CSPTCL, Raipur                                                                     Department/PSU  

 

                          Witness                                                Witness  

 

(i)………………………………………     (i)…………………………………… 

 

 ………………………………………        ……………………………………… 

 

 

(ii)…………………………………………(ii)…………………………………… 

 

………………………………………        ……………………………………… 
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CHECK-LIST 

S. 

No 
Item Reference 

Declaration 

(strikeout whichever is not 

applicable) 

1 Earnest money / Tender Cost enclosed Page No - Yes / No 

2(i) 
Copy of work orders and its 

performance / completion certificate 
Page No - Yes / No 

(ii) 
Copy of balance Sheet and profit & 

loss statement of last five year 
Page No - Yes / No 

(iii) 

Copy of Valid A-Class Electrical 

License (must be in the name of 

contractor) 

Page No - Yes / No 

3. 
Copy of EPF Registration (Allotted by 

EPF commissioner) or Undertaking 
Page No - Yes/No 

4. Copy of labour license or Undertaking Page No - Yes/No 

5. 
Completion schedule enclosed duly 

filled-in. 
Page No - Yes / No 

6. Questionnaire enclosed duly filled-in. Page No - Yes / No 

7. 
Duly signed Un-priced / un-filled 

price schedule with T/c bid 
Page No - Yes/No 

8. 

Integrity pact in the prescribed format 

executed in non judicial stamp paper 

worth Rs.250/- duly signed by 

witness has been enclosed. 

Page No - Yes/No 

9. 
Bank A/c Details with cancelled 

cheque / vendor No. with CSPTCL. 
Page No - Yes / No 

10 Tender Book duly sealed & signed. Page No - Yes/No 

11 
Certified copies of PAN and GST 

registration 
Page No - Yes/No 

12 Offer-form (Price Bid) enclosed Page No - Yes / No 

      

 

 

Date       Signature : 

Place                           Name : 

      Status : 

     Seal of the Bidder : 


