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CIN-U40108CT2003SGC015820 

CHHATTISGARH STATE POWER TRANSMISSION Co.Ltd 
 ( A Government of Chhattisgarh Undertaking)  

O/o Executive Director (S/S-O&M) 
Address-Shed No.-04, Danganiya, Raipur-492013 

Website-www.cspc.co.in, E-Mail-www.CE.TnC@cspc.co.in, Phone-0771-2574256, Fax No.-0771-2574267 

 

 
 

 

TENDER   SPECIFICATION NO: P-1623/2456 dtd. 19.02.2020 
 

 

 
 

Tender for awarding labour contract for Equipment Eraction along with, jumpering, 
cable laying at 220 KV substation Bhilai under EE (S/S) Dn., Bhilai 

.   
 

 
 

 

LAST DATE OF SALE OF TENDER                12.03.2020 17.00 Hrs. 

LAST DATE OF SUBMISSION OF TENDER    13.03.2020 15.00 Hrs. 

DATE & TIME OF OPENING OF TENDER              13.03.2020 15:30 Hrs. 

(TECHNO-COMMERCIAL) 

 

 

 

  

                                                                                         PRICE:  Rs 1120/- 

 

 

CHHATTISGARH STATE POWER TRANSMISSION CO. LTD 
        (A CG GOVT UNDERTAKING) 

 

 
ISSUED to M/s ------------------------------------------------------------------------------- 

  

Cost of Tender documents Rs………………………………. 

 

Received vide D.D. No………………………….. Dtd……………….. 

 

Name of Bank ----------------------------------------- 

 

                          

              Signature & Seal of Issuing Authority 

     

 

 

 



 2 

TENDER  FORM 
 

The undersigned hereby tender and offer (subject to company‟s conditions of tendering), the 

CSPTCL to test and supply, plant, machinery, materials, deliver and execute and do  the several 

works and things which are described or referred to in the enclosures & Annexure to the 

specification, copies of which are annexed hereto and which under the terms thereof are to be 

supplied, executed and done by the contractor in a thoroughly good and workman like manner, 

and to perform and observe the provisions and agreements or the part of the contract contained 

in or reasonably to the inferred from the said tender documents for  the sum and at the rates set 

out in schedules annexed hereto. 

 

It is confirmed that: 

 

(I) Questionnaire for Commercial terms and conditions. 

(II) Questionnaire for Technical specifications. 

(III) All other conditions wherever described in the tender documents have been replied 

in full giving clear details. It has been noted that in case any reply is not given or any 

reply is incomplete/ambiguous the Company will have right to take the same to be 

advantageous for the Company. Company‟s decision in this regard will be final. The 

bidder will have no right to furnish any technical or commercial clarification after 

opening of the bid which may in any way alter the offered prices. 
 

Dated, this ………day of ……20….              Bidder‟s signature  ----------------------------- 

     

     Name & Address    ----------------------------- 

 

                                             ----------------------------- 

 

     Company Seal        ------------------------------ 

 

Note – This form must be returned 

            in original while tendering 
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CIN-U40108CT2003SGC015820 

CHHATTISGARH STATE POWER TRANSMISSION Co.Ltd 
 ( A Government of Chhattisgarh Undertaking)  

O/o Executive Director (S/s-O&M) 
Address-Shed No.-04, Danganiya, Raipur-492013 

Website-www.cspc.co.in, E-Mail-www.CE.TnC@cspc.co.in, Phone-0771-2574256, Fax No.-0771-2574267 

No. 02-07/P-1623/2456                                 Raipur, Dt.   19.02.2020 
 

                NOTICE INVITING TENDER 
 

Sealed tenders are invited from experienced eligible bidders for following work on labour contract basis. 
S.  

No. 
Name of work to be carried out 

{Specifications / details (if any) as per tender} 
Qty. Earnest 

money 
Last date/time 
for submission 

of tender 

1.  Erection of Following equipments  

 
Rs. 

6,000/- 

 
13/03/2020 

15:00 Hrs. 

 (i) 220KV Circuit Breaker with structure 03 Nos. 
 (ii) 220KV Isolator 03Nos. 
 (iii) 220KV Lightning Arrester 03 Nos. 
 (iv) 220KV CVT 02 Nos. 
 (v) 220KV P.I. 03 Nos. 

2.  Cable laying with glanding work  
 (i) 19 Core 2.5 sq.mm 2.5 KM 
 (ii) 12 Core 2.5 sq.mm. 1.5 KM 
 (iii) 04 Core 2.5 sq.mm 02 KM 

3.  ACSR Zebra Conductor stringing with clamp etc. 
hardware 

1.5 KM 

4.  220KV Disc Stringing  
 (i) Tension String with Hardware 18 Nos. 
 (ii) Suspension String with hardware 18 Nos. 

5. Earthing work for riser and interconnecting 
equipments with 150 mm. below ground level 

500 Mtrs. 

6. Driving of Earth Spikes 15 Nos. 
  

Note: (i) in case any of the above date is declared as holiday then the particular date will automatically 

get shifted to next working day. 

(ii) Any notice for extension of due date of tender opening shall not be published in newspapers. 

It will be displayed only on official website of the company. 

 

TERMS AND CONDITIONS:- 

(i)    The tender specification can be purchased from the office of ED (S/S-O&M), CSPTCL, Raipur till 

one day before the date of opening on any working day on payment of Rs.1,120.00 (non refundable 

if tender is downloaded from website then the tender cost is Rs. 1180.00 )  in the form of MICR 

/DD in favour of Manager, (RAO-HQ), CSPTCL, Raipur (C.G.), payable at Raipur CG 

accompanied with firms application on its letter head. If tender document is required by post then 

additional Rs. 200/- is to be paid along with cost of document. CSPTCL shall not be responsible 

for any postal delay regarding receipt/ non-receipt of tender documents and required tender fee in 

form of DD in favour of Manager (RAO: HQ), CSPTCL, Raipur (C.G.) payable at Raipur (C.G.) 

in envelope-I containing EMD should also be submitted. The details of DD be mentioned on the 

outer side of the envelope-I also. Please note carefully in absence of aforesaid requisite tender 

fee in envelope-I, further bids shall not be considered for opening. Corrigendum of the 

tender will be published in website of CSPTCL.  
 

(ii) The tenders, duly filled, shall be accepted up to 15:00 Hrs. on the due date. The techno-

commercial bids shall be opened at 15:30 Hrs on the due date. CSPTCL reserves the right to 

accept or reject any or all the offers, in part or full without assigning any reason whatsoever.                      

 
                                                                                       EXECUTIVE DIRECTOR (S/s-O&M)                             
                                                                                                CSP Trans Co. Ltd. RAIPUR         



 4 

 

SECTION – I 
 

      INSTRUCTION TO THE BIDDERS 
       

  Sealed tenders are invited from registered experienced eligible bidders for the awarding 

labour contract for equipment eraction, jumpring, cable laying, at 220 KV substation Bhilai 

under EE (S/S) Dn., Bhilai detailed as below: 

 

 

 Tender specification No.           :   P-1623/2456 dtd. 19.02.2020  

  

 Due date of opening of Tender      :     13.03.2020 at 15:30 Hrs. 

 

 Cost of Tender Documents           :  Rs.1120/- (Non refundable) 

 

Earnest money  :  Rs. 6,000/- (accepted in the form of 

DD/Banker Cheque/Pay order only, in 

favour of Manager, (RAO-HQ), CSPTCL, 

Raipur and the EMD will be returned after 

the finalization of tender. 

   

Completion Period  : 90 days from the date of last handing over 

of material/site. 

         

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Note: In case due date of tender opening is declared as holiday then the particular date will 

automatically get shifted to next working day. 
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1. SCOPE OF WORK   
 

The work includes awarding labour  contract for equipment eraction, jumpring, cable 

laying, disc stringing, earthing  at 220 KV substation Bhilai under EE (S/S) Dn , Bhilai 

on labour contract basis. 
 
 

2. PRE-BID QUALIFICATIONS/ REQUIREMENTS:-   
        

(i)  Only sole bidder shall be eligible to participate in tender. No consortium/Joint Venture 

will be accepted. 

The bidder should have executed as the sole bidder / any other partner of Joint Venture 

at least one work of construction activities of the EHV S/S namely  

a. tower erection 

b. stringing  

c. bay work of EHV Sub-Stations 

in any Govt. power utility/ transmission licensee/ generating company /central/ state 

Govt. undertaking in India. 

     OR  

The bidder should have worked as a Sub-contractor of the main contractor of turnkey 

projects in any Govt. power utility/ transmission licensee/ generating company 

/central/ state Govt. undertaking in India for the above mentioned work. 

OR 

The bidder should have a retired Electrical Engineer with minimum 5 years of field 

experience in the capacity not below an Executive Engineer in Transmission Wing of 

an Electricity Company / Transco / PSU as partner or proprietor. 
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The following document must be submitted against PQR 2 (i): 
 

Particular  Document to be submitted 

(i) Only sole bidder shall be eligible to 

participate in tender. No consortium/Joint 

Venture will be accepted. 
The bidder should have executed as the sole 

bidder / any other partner of Joint Venture at 

least one work of construction activities of 

the EHV lines namely  

a. tower erection 

b. stringing  

c. bay work of EHV Sub-Stations  

in any Govt. power utility/ transmission 

licensee/ generating company /central/ state 

Govt. undertaking in India. 

Detailed order copy along with 

documentary proof of satisfactory 

completion any of the above work by 

authentic authority regarding work of 

construction activities of the EHV lines / 

Sub-station in any Govt. power utility/ 

transmission licensee/ generating 

company /central/ state Govt. 

undertaking in India 

should have worked as a Sub-contractor of 

the main contractor of turnkey projects in 

any Govt. power utility/ transmission 

licensee/ generating company /central/ state 

Govt. undertaking in India for the above 

mentioned work. 

Documentary proof from the main 

contractor of turnkey project in any 

Govt. power utility/ transmission 

licensee/ generating company /central/ 

state Govt. undertaking in India 

authorizing the contractor / firm as a sub-

contractor. 

have a retired Electrical Engineer with 

minimum 5 years of field experience in the 

capacity not below an Executive Engineer in 

Transmission Wing of an Govt. Electricity 

Company/Transco/PSU as partner or 

proprietor 

1.Required retirement cum experience 

certificate from the Electricity Company 

/ Transco / PSU 

& 

2. document of partnership or 

proprietorship with retired person 
 

 
 

 (ii). The contractor should have valid A-Class Electrical/Supervisory License issued by 

competent authority of C.G. Govt. along with the offer.  
 

(iii)  Bidder should have EPF Code Number allotted by EPF Commissioner along with the 

offer or should submit an undertaking that they will obtain and submit the EPF Code 

Number within one month from the date of order in respect of the said work; otherwise 

order is liable for rejection without notice. 
 

3. EMD: 
 

(i)  The bidder will submit EMD amounting Rs. 6,000.00 (Six Thousand Rupees only) in the 

form of DD in favour of Manager, (RAO-HQ), CSPTCL Raipur. 
 

(ii)    No interest will be paid on EMD amount, which will be returned to bidders after 

finalization of tender. 
 

(iii)  Tender not accompanied by Earnest Money shall be disqualified. 

 
 

4. SUBMISSION OF TENDER  
 

Sealed Tenders are invited on three part basis, One envelope containing the E.M.D. 

clearly super-scribed “Earnest money” on Top. In case, the tender has been downloaded 

from CSPTCL‟s official website, the cost of tender document in the form of MICR/DD 

in favour of Manager (RAO:HQ), CSPTCL, Raipur be submitted along with the tender 

in EMD envelope. In absence of same, the tender shall not be opened. Corrigendum of the 

tender will be published in website of CSPTCL. 
Second envelope clearly super-scribed “Techno-commercial Bid” should contain the 

tender form, Techno-commercial details and other documents along with integrity pact 

and a copy of un-priced / un-filled price schedule.  
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Third envelope should contain the price bid clearly super -scribed Price Bid” on Top. 

All the three envelopes shall be kept in one sealed envelope addressed to the                 

ED (S/S-O&M), CSPTCL, Raipur with the name of work, tender specification number, 

due date of tender, amount & mode of E.M.D. and name of the bidder super-scribed on 

the cover. The offer should be dropped in tender box, kept in the office of ED (S/S-

O&M), CSPTCL, Raipur (CG). 

 

5. OPENING OF BID 

Tenders will be opened in the office of ED (S/s-O&M), CSPTCL, Dangania, Raipur (CG) 

492013, in the presence of participant bidders or their authorized representatives (limited 

to two persons only with a valid authorization from their employer) if present. The 

Bidders/ their representative shall sign a register / sheet in evidencing their attendance.  
 

            The offer shall be opened in the following manner:- 

    Part – I    Envelope –I     Earnest money 

                Part – II   Envelope –II     Qualifying Requirement &Techno Commercial Bid 

                Part – III  Envelope –III   Price Bid 

 

All the above 3 No envelops will be kept in a large fourth envelop as given in clause 4 

above. 
 

6. At the time of opening of the Part-I and Part-II i.e. Earnest money & Qualifying 

Requirement, Techno Commercial Bid of the offer, shall be opened on due date as 

indicated in tender notice in chronological order. If the earnest money and tender form 

are found satisfactory, then the qualification requirement and techno-commercial bid 

shall be opened. All the relevant details will be read out. 
 

Price bid of successful Techno- commercial bidders would be opened at a later date with 

due information to the qualifying bidders. 
 

7. PRICE BID   

The bidder must quote their Prices in the Performa given in the Schedule-III of the 

tender. Bidders must quote their price in accordance to the specifications and 

conditions. Any deviation from the above shall be considered as an alternate bid. The 

bids will be evaluated based on the main offer only. 

(i) Over-writing, erasures and other changes shall bear the dated initial of the person 

signing the tender. 

(ii) In the event of discrepancy or arithmetical error in the schedule of price, the unit price 

shall prevail and the total price shall be accordingly corrected by the CSPTCL. The 

above arithmetical correction shall be accepted but the decision of CSPTCL shall be 

final and binding on the bidder. 

(iii) For evaluation the price mentioned in words shall be taken if there is any difference in 

figures and words in the price bid. 

(iv) The quoted price should be kept valid for the contractual period or completion of the 

line which ever is later. Bidders are requested to quote FIRM price exclusive of GST. 

(v) All columns shall be completely filled up properly and neatly. 

(vi) The validity of the offer must be 120 days from the date of opening of price bid. 

No conditional price should be quoted.  
 

8. EVALUATION OF BIDS: - 

(i) The evaluation of bids will be done by comparing the total of prices of all the items, 

which are needed for the work. 
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(ii) The loading of the items for which the prices are not quoted by bidders. In such cases 

the loading will be done at highest price quoted among the bidders. But the orders will 

be placed at the lowest price offered among the bidders. 

(iii) The CSPTCL reserves the right to reject the lowest or any other tenders or all tenders 

without assigning any reason, whatsoever, if it is considered expedient in the overall 

interest of CSPTCL. 

The CSPTCL‟s decision in such matter shall be final. 
 

9. NON RESPONSIVE BID  

 CSPTCL reserves the right to reject any bid, which is: 

 (a)   Not accompanied by the Earnest Money as specified above. 

 (b)   Not received by the due date and time specified. 

 (c)   In variance with specified terms and conditions. 

(d)   If at any time, it is found that a material misrepresentation of the fact is made or 

uncovered. 

(e)  The bidder does not respond promptly and thoroughly to the request for 

supplementary information required for the evaluation of his bid. 

(f)  If the bidder fails to super scribe on the envelope containing the bid, the details 

of Earnest Money deposited by him, the company shall not accept any 

responsibility and the offers received shall be rejected and shall be returned to 

the bidders. 
 

10. COMPLETION PERIOD: - 
The work included in this tender will have to be completed by the contractor within 90 

(ninety) days from the date of handing over of material/ site & availability of shutdown. 

The contractor shall ensure to complete the work within aforesaid stipulated period. 

 

11. EPF REGISTRATION:- 
The bidder should have EPF Code Number allotted by EPF commissioner.   

 
12. QUANTUM OF WORK: 

 

The quantities indicated in price schedules are based on preliminary assessment hence 

provisional and may vary. The work is to be completed as per actual site conditions (as 

confirmed by the O.I.C of the work) and on same price as offered and on similar terms 

and conditions. 

 

13. The power of attorney in respect of the person signing the tender on behalf of bidder 

shall be submitted along with techno – commercial bid.  

 

14. If the firm is partnership firm, the names of the firms, its complete address and 

designation of all the partners may be furnished. 
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SECTION – II 
GENERAL CONDITIONS OF CONTRACT 

 
 

1. CONTRACTOR  

     The contractor shall be deemed to have carefully examined the general conditions of 

specification, schedules and drawings. If he shall have any doubt as to the meaning of 

any portion of these general conditions or of the specification, he shall before signing 

the contract set forth the particulars thereof, and submit them to the Engineer in 

writing, so that doubt may be removed. 
 

2. CONTRACT AGREEMENT AND SECURITY DEPOSIT 

2.01 The successful contractor shall have to enter into an agreement with the CSPTCL in 

the approved contract agreement form on a non-judicial stamp worth Rs. 300/-+ 

revenue stamp of 1/-Rupees within 15 days of the receipt of the work orders for due 

performance and observance of terms and condition of contract , failing which the 

contract may be cancelled. 

2.02 The successful bidder will be required to deposit 10% amount of the contract price as 

security deposit. An amount equal to that of 10% of the total value of the order initially 

placed, in the form of FDR pledged in favour of Manager RAO-HQ, CSPTCL, Raipur 

payable at Raipur valid up to scheduled completion date plus eight months. 

                    OR 

 The contractor shall furnish a bank guarantee from a nationalized / scheduled bank for 

an amount of 10% (ten percent) of the value of the order as a contract security. This   

bank    guarantee   shall be submitted within 15 days of receipt of work order and shall 

be kept valid for a period exceeding the scheduled completion date by two months with 

claim period of further six months. In the event of extension of completion date, the 

validity of the bank guarantee shall be suitably extended on stamp paper worth Rs. 

300/- or as per the prevailing legal requirements / any other amount as per the C.G. 

State Stamp Duty Act in the prescribed form of  CSPTCL.  

2.03 No interest shall be paid by CSPTCL on the security deposit.  

In case of non-fulfilment of contractual obligations by the contractor the earnest money 

/ security deposit shall be forfeited. 

2.04 The security deposit shall be released only on successful completion of work taken 

over and after issue of No dues certificate by OIC of the awarded work. 

3. MANNER OF EXECUTION 

The work shall be carried out in an approved manner as detailed / outlined in the 

technical specification or in accordance with latest relevant Indian Standard 

Specification, to the reasonable satisfaction of the Engineer.  

The contractor shall within 15 days after the date of issue of order submit a detail 

programme for the execution of work for his consent to the Engineer. The contractor 

shall, whenever required by the Engineer, also provide in writing for his information if 

general description of the arrangements and methods which the contractor proposes to 

adopt for the execution of the work. 

(a)  If at any time, it appears to the Engineer that the actual progress of works does not 

conform to the programme to which consent has been given, the contractor shall 

produce at the request of the Engineer, a revised program showing the modifications to 

such program necessary to ensure completion of the works within the time of 

completion. 



 10 

4. ENGINEER’S SUPERVISION 

All the works shall be carried out under the direction and to the satisfaction of the 

Engineer-in-charge.  

5. ENGINEER’S DECISIONS 

In respect of all matters which are left to the decision of the Engineer, including the 

granting of or withholding of certificates, the Engineer shall, if required so to do by the 

contractor, give in writing a decision thereon, and his reasons for such decision.  

6. PROGRAMME CHART AND PROGRESS REPORT 

The time and date of completion of the work as stipulated in the relevant clause shall 

be deemed to be essence of the contract. The contractor shall organize his resources 

and perform his work so as to complete it not later than the date agreed to. The time for 

completion of the works contracted for shall be reckoned from the date of handing over 

of site. 

Besides above, a periodical review meeting between contractor and CSPTCL shall be 

held monthly to analyze the scheduled and actual progress, targets for the next period 

and to sort out bottlenecks, if any. The contractor will attend the above meetings along 

with necessary information in respect of the work. 

7. REGULATION OF LOCAL AUTHORITIES 

The CSPTCL shall, throughout the continuance of the contract and in respect of all 

matters arising in the performance thereof, serve all notices and obtain consents, way 

leaves, approvals and permission required in connection with the regulations and bye-

laws of the local or other authority which shall be applicable to the works, However, 

the contractor shall obtain all the necessary licenses as per central/state/local statutory 

bodies at his cost. 

8. SAFETY PRECAUTIONS 

The contractor shall strictly follow, at all stages work, the stipulations contained in the 

latest editions of IS-7205 “Indian Standard Safety code for erection of structural steel 

work”. 

9. CONTRACTOR’S REPRESENTATIVE AND WORKMEN 

The contractor shall employ at least one competent representative, whose name or 

names shall have previously been communicated in writing to the Engineer by the 

contractor, to supervise, the erection of the line and the carrying out of the work. The 

said representative, of if more than one shall be employed, then one of such 

representatives, shall be present on the site during working hours, and any written 

orders or instructions which the Engineer or his duly authorized representative whose 

name shall have been communicated in writing to the contractor shall be deemed to 

have been given to the contractor. 

The Engineer shall be at liberty to object to any representative or person employed by 

the contractor in the execution of or otherwise about the works who shall misconduct 

himself or be incompetent or negligent, and the contractor shall remove the person so 

objected to upon the receipt from the Engineer of notice in writing requiring him so to 

do and shall provide in his place a competent representative at the contractor‟s 

expense. 
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10. INSPECTION DURING WORK 

The Engineer-in-Charge or his authorized representative(s) shall be entitled at all 

reasonable times, access to the contractor‟s premises, to inspect and supervise and test 

during the work thereof for which all the reasonable necessary assistance shall be 

rendered by the contractor without any extra commitment. Such inspection will not 

relieve the contractor from their obligations under this contract. 

The Engineer shall on giving seven day‟s notice in writing to the contractor setting out 

any grounds of objection which he may have in respect of the work, be at liberty to 

reject all or any materials, plants or workmanship the subject of any of the said grounds 

of objection, which in his opinion are not in accordance with the contractor or are in 

his opinion defective for any reason whatsoever. Such notice shall be sent to the 

contractor within reasonable time after the ground upon which such notice us based 

have come to the knowledge of the Engineer.  

The contractor shall give the Engineer 7 (Seven) days clear notice of any work/material 

being ready for inspection/testing and the Engineer or his said representative shall, 

attend at the contractor‟s premises or works within a reasonable time. 

11. ENGAGEMENT OF WORKERS BY CONTRACTOR 

  (a).    The contractor shall at his own expense provide or arrange for the provision of   

footwear for labour doing the work which the contractor has undertaken to execute 

under this contract to the satisfaction of Engineer-in-charge.  

(b). When ever demanded by the Engineer-in-charge the contractor shall submit a  true 

statement showing: - 

1.  Number of Labour employed by him on the work 

2.  Their working hours 

3.  The wages paid to them, and 

4.  The accidents that occurred during the working period of which information required 

stating the circumstances under which it occurred and the extent of damage and 

injury caused to them. The contractor should intimate all concerned about any 

accident & take immediate actions as governed by Rules. 

 Failure to supply such information or supplying materially incorrect statements may 

amount to breach of contract. The decision of the Engineer-in-charge shall be 

determining whether a breach has taken place. 

In respect of all labourers directly employed in the works of the performance of the 

contractors part of this agreement the contractor shall comply with or cause to be 

complied with all the rules framed by the Government from time to time for the 

protection of Health and Sanitary arrangement of the workers employed by the 

contractors. 

12. POWER TO VARY OR OMIT WORKS 

The CSPTCL shall have the right to alter, amend, omit, or otherwise vary the quantum 

of work, by notice in writing to the contractor. The contractor shall carry out such 

variation in accordance with the rates specified in the contract so far as they may apply 

and where such rates are not available; those will be mutually agreed between the 

CSPTCL and the contractor. 

13. EXTENSION ORDER  

Extension order maximum to 50 % of the total quantity of work within 6 months from 

the date of order may be placed on same rates, terms & conditions of the original order. 
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14. NEGLIGENCE 

If the contractor shall neglect to execute the work due to negligence and expedition, or 

shall refuse or neglect to comply with any reasonable orders given to him in writing by 

the Engineer in connection with the work, or shall contravene the provisions of the 

contract, the purchaser may give seven days notice, in writing, to the contractor, to 

make good the failure, neglect, or contravention complained of, should the contractor 

fail to comply with the notice within a reasonable time from the date of service thereof 

in the case of a failure, neglect, or contravention capable of being made good within 

that time, or otherwise within such time as may be reasonably necessary for making it 

good, then and in such case the purchaser shall be at liberty to employ other workmen, 

and forthwith perform such work as the contractor may have neglected to, or if the 

purchaser shall think fit, it shall be lawful for him to take the work wholly, or in part, 

out of contractor‟s hands and re-contract at a reasonable price with any other persons, 

or provide any other material, tools, tackles or labour for the purpose of completing the 

work or any part thereof. In that event, the purchaser shall  without being responsible 

to the contractor for fair wear and tear of the same, have the free use of all the 

materials, tools, tackles, construction plant or other things which may be on the site, for 

use at any time in connection with the work, to the exclusion of any right of the 

contractor over the same, and the purchaser shall be entitled to retain and apply and 

balance which may be otherwise due to the contract by him to the contractor   or such 

part thereof as may be necessary to the payment of the cost of executing such work as 

aforesaid.  

If the cost of executing the work as aforesaid shall exceed the balance due to the 

contractor, and the contractor fails to make good the deficit, the said materials, tools, 

tackle, construction plant or other things, the property of the contractor may be sold by 

the purchaser, and the proceeds applied towards the payment such difference and cost 

of and incidental to such sale. Any outstanding balance existing after crediting the 

proceeds of such sale shall be paid by the contractor on the certificate of the Engineer, 

but when all expenses, costs and charges incurred in the completion of the work are 

paid by the contractor all such material tools, construction plant or other things 

remaining unsold shall be removed by the contractor.  

15. DEATH  BANKRUPTCY  ETC.   

If the contractor shall die or commit any act of bankruptcy, or being corporation, 

commence to be would up except for re-construction purposes or carry out its business 

under receiver, the executors, successors, or other representative in law of the estate of 

the contractor or any such receiver, liquidator or any person in whom the contractor 

may become vested, shall forthwith give notice thereof in writing to the purchaser for 

one month, during which he shall take all reasonable steps to prevent a stoppage of 

works and shall have the option of carrying out the contract subject to his or their 

providing such guarantee as may be required by the purchaser but  not exceeding the 

value of the work for time being remaining-unexecuted. In the event of stoppage of the 

works, the period of option under this clause shall be fourteen days only. Provided that, 

should be above option not be exercised, the contract may be terminated by the 

purchaser by notice in writing to the contractor, and the same power and provisions 

reserved to the purchaser in the last proceeding clause on taking of the work out of the 

contractor‟s hands shall immediately become operative. 

16. LIABILITY FOR ACCIDENTS AND DAMAGES 

The contractor shall be entirely responsible for all loss, damage or depreciation of the 

line is „taken over‟ in accordance with the relevant clause of the specification. 

The contractor shall during the progress of the work, properly cover up and protect the 

line from injury which also include theft and by expose to the weather, and shall take 
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every reasonable, proper, timely and useful precaution against accident or injury to the 

same from any cause and shall remain answerable and liable for all accidents or 

injuries thereto which until the same be, or be deemed to be, taken over as per relevant 

clause of this specification, may arise or be occasioned by the acts or omissions of the 

contractor or his workman or sub-contractor and all losses and damages to the line 

arising from such accidents and injuries as aforesaid shall be made good in the most 

complete and substantial manner by and at the sole cost of the contractor and to the 

reasonable satisfaction of the Engineer. Until the line shall be or be deemed to be taken 

over as aforesaid, the contractor shall also be liable to indemnify the company in 

respect of all damage or injury to defective design, work, or material, but not 

otherwise. 

The contractor shall be deemed to have indemnified and saved harmless the CSPTC 

against all actions, suits, claims, demands, cost or expenses arising in connection with 

injuries suffered prior to the date when the line shall have been taken over as per 

relevant clause of this specification herein by persons employed by the contractor or 

his sub-contractor on the works whether under the General Law or under the 

Workmen's Compensation Act-1923 or any other statute enforced on the date of 

contract dealing with the question of the liability of employers for injuries suffered by 

employees and to have taken steps properly to insure against any claim there under. 

On the occurrence of an accident which results in the death of any of the workmen 

employed by the contractor or which is so serious as to be likely to result in the death of 

any such workmen, the contractor shall within 24 hours of the happening of such 

accident intimate in writing to the concerned legal competent authorities as per rules & 

act enforce under intimation to Engineer–in-charge the fact or such accident. The 

contractor shall indemnify the CSPTCL against all loss or damage sustained by the 

CSPTCL resulting against all loss or damage sustain by the CSPTCL directly or 

indirectly including the penalties or fines if any payable by the CSPTCL as a 

consequence of CSPTCL‟s failure to give notice to the provision of the said Act in 

regard to such accident. 

In the event of any claim being made or action brought against the CSPTCL involving 

the contractor and arising out of the matters referred to and in respect of which the 

contractor is liable, under this clause, the contractor shall be immediately notified 

thereof and he shall, with the assistance if he so requires of the CSPTCL, but at the sole 

expense of the contractor, conduct all negotiations for the settlement of the same or of 

any litigation that may arise there from. In such case the CSPTCL shall, at the expense 

of the contractor, afford all available assistance for any such purpose. 

17. INSURANCE  

(a)  The materials for the work will be issued to the contractor only after insurance of the 

said materials and submission of insurance certificate (actual amount of insurance will 

mentioned in order copy) to the CSPTCL for carrying out the execution of the 

line/equipment works. 

(b) The responsibility for the safety and security of the materials rest on the contractor, 

thus the contractor is to ensure it as they are custodian of all the materials issued to 

them for the execution of the work  

(c) In case of theft/damage of the CSPTCL materials from contractors site store/during 

transportation of materials/ line, it is sole responsibility of the contractor to lodge FIR 

in concerned police station immediately and intimate it to the Engineer-in-charge/OIC 

of the work within 24 hours and ensure to lodge claim before concerned Insurance 

Company where the materials were already insured for all such purpose under 

intimation to CSPTCL. The entire cost of materials lost due to theft or damage will be 

recovered from the contractor. 
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(d) The contractor shall arrange insurance coverage for the men and materials at his 

custody against loss by theft, destruction or damage by fire, flood, undue exposure to 

the weather or through riot, civil commotion, war or rebellion, for the full value of the 

line till the time of delivery until the line is taken over as per relevant clause of this 

specification. This insurance shall also cover loss by theft at site/line 

(e) The bidder shall ensure following insurances also: - 

   (i) Workmen Compensation Insurance: - This shall protect against claims applicable 

against workmen‟s Compensation Act 1948 (Govt. of India). This liability shall not be 

less than 

         Workmen‟s Compensation -    As per Statutory Provisions 

          Employees Liability     -    As per Statutory Provisions 

    (ii) Comprehensive Automobile Insurance :- This insurance shall be in such a form to 

protect the  contractor against all claims for injuries, disability, disease and death of 

members of public including purchasers men and damage to property of others arising 

from use of motor vehicle during on or off the site operation irrespective of ownership 

of such vehicles. 

(iii) Comprehensive General Liability insurance: It shall protect contractor against all 

claims arising from injury disability, disease or death of public or damage to property 

due to act of contractor or his representative. 

(f) The payment of wages & fringe benefits should be done as per clause 22 of Nyuntam 

vetan adhiniyam 1948 & Labour contract act‟s Clause 21 of Regulation- Abolition act 

1970, and also fixed by Govt/Dist. Collector as is  enforce during the execution of work.  

18. REPLACEMENT OF DEFECTIVE WORK OR MATERIAL  

If during the progress of the work the Engineer shall decide and notify in writing to the 

contractor that the contractor has executed any unsound or imperfect work, or has 

supplied any plant or materials inferior in quality or quantity to those specified, the 

contractor on receiving details of such defects or deficiency shall at his own expenses, 

within seven days of his receiving the notice, or otherwise within such time as may be 

reasonably necessary for making it good, proceed to alter, reconstruct, or remove such 

work or supply fresh materials up to the standard of the specification, and in case the 

contractor shall fail to do so, the purchaser may, on giving the contractor, seven days 

notice in writing of his intension to do so, proceed to remove the work or materials 

complained of, and at the cost of the contractor, perform all such work or supply all 

such materials provided that nothing  in this clause shall be deemed to deprive the 

purchaser or affect any rights under the contract which he may otherwise have in 

respect of such defects of deficiencies. 

19. RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE 

If any loss or damage happens to the work or any part thereof or 

materials/plant/equipments for incorporation therein during the period for which the 

contractor is responsible for the case thereof or from any cause for whatsoever, the 

contractor shall at his own cost rectify/replace such loss or damage, so that the 

permanent work conforms in every respect with the provision of the contract to the 

work/equipment occasioned by him in course of any operation carried out by him 

during performing the contract otherwise cost of the material including other charges 

as per standing practice of the CSPTCL shall be recovered/deducted from the 

contractor  RA Bills/Security deposit/Bank Guarantee/Retention money etc. 
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20. DEDUCTIONS FROM CONTRACT PRICE 

(i) All costs, damages or expenses which the CSPTCL have paid, for which the contractor 

is liable under the contract, may be deducted by the CSPTCL from any money due / to 

become due by him  to the   contractor under the contract or may be recovered by suit 

or otherwise from the contractor as an arrears of land revenue. 

(ii) Recoveries For Liabilities Against Other Contract / Orders placed by the CSPTCL on 

the bidders shall be adjusted from payment(s) due against this contract that may be 

awarded against this specification. 
 

21. CERTIFICATE OF ENGINEER 

Every application to the Engineer for a certificate must be accompanied by a detailed 

invoice (in duplicate), setting forth in the order of the schedule of prices, particulars of 

the work executed and/or plant ready for dispatch on the date of claim, and the 

certificate that such plant and work is in accordance with the contract, shall be issued 

by the Engineer within a reasonable time. 

The Engineer may, by any certificate make any correction or modification in any 

previous certificate, which shall have been issued, by him and payments shall be 

regulated and adjusted accordingly. 

 

22. ERTIFICATE NOT TO AFFECT THE RIGHTS OF THE PURCHASER 

OR  CONTRACTOR: 

No certificate of the Engineer on account nor any sum paid on account by the 

CSPTCL, nor any extension of time for the execution of the works by the contractor 

under the powers granted shall affect or prejudice the rights of CSPTCL against the 

contractor, or relieve the contractor of his obligations for the due performance of 

contract, or be interpreted as approval of the work done or of the materials supplied 

and no certificate shall create liability in to the CSPTCL to pay for alterations, 

amendments, variations or additional work not ordered in writing by the Engineer, or 

discharge the liability of the contractor for the payment of damages whether due, 

ascertained, or certified or not or of any sum against the payment of which he is bound 

to indemnify the CSPTCL, not shall any such certificate nor the acceptance by him of 

any sum paid on account or otherwise affect or prejudice the rights of the contractor 

against the CSPTCL.  

23. SUSPENSION OF WORKS  

The CSPTCL shall not pay any expenses, to the contractor arising from suspension of 

the work / works for any reason whatsoever. 

24.    RESPONSIBILITY OF CONTRACTOR 

The contractor shall be responsible for carrying out the works covered under the scope 

of the contract according to the specification, Order, approved Drawing. Deviations, if 

any, from the approved/specified conditions shall be brought to the notice of             

ED (S/S-O&M) CSPTCL, Dangania, Raipur (CG) 492013 through the site Engineer, 

before taking up the work and his decision shall be final and communicated through 

site Engineer. If at a alter date, it is found that the contractor has carried out some 

work, not according to the specifications, and without taking specific approval, then in 

that case, all the payments made to the contractor for carrying out such works shall be 

recovered and the contractor will have to rectify the same at the rate indicated in the 

order for carrying out such works without extension of time. 
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Anything mentioned in the specification or subsequent approval or acceptance of the 

Line by CSPTCL the ultimate responsibility for satisfactory performance of the Line 

shall rest with the contractor. 
 

25. COMPLETION OF WORK & TAKING OVER 

a) Time being the essence of contract the work shall be completed within the period 

specified in the work order.  

b) TAKING OVER: - Upon receipt of intimation about completion of work and after 

inspection, CSPTCL Engineer-in-charge shall issue a taking over certificate in which 

he shall certify the date on which the work has been so taken over. This certificate shall 

be issued within 30 days of the intimation from the contractor. 

c) The issuance of taking over certificate shall in no way relieve the contractor of his 

responsibility for the satisfactory operation of the work in terms of the specifications. 

26. CONTRACTORS DEFAULT LIABILITY 

The CSPTCL may upon written notice of default to the contractor terminate the contract 

in circumstances detailed here under:- 
 

(I) If, in the judgement of CSPTCL, the contractor fails to  
  

(i) Complete the contractual formalities within the time specified in the contact 

agreement or within the period for which extension has been granted by CSPTCL to the 

contractor. 
  

(ii) Comply with nay of the provisions of this contract. 

In such case (s) CSPTCL under the provisions of  this contract shall take one or more of 

the following penal actions:- 
 

 (a) Terminate the contract. 

 (b) Forfeiture of EMD and/or Security deposit, if available. 

(c) Debar the firm for future business with CSPTCL for a period of two years from the 

date of issue of letter to this effect. 

(d) This debarring may be applicable in respect of other Chhattisgarh State Power 

Companies also as may be decided by their management. 

 

(II)  In case the contractor fails to commence the work within the reasonable period as 

decided by CSPTCL or fails to complete the works within the contractual completion 

period or the progress is not commensurate with the time period provided for completion 

of entire substation or within a period for which extension has been granted by 

CSPTCL, one or more of following penal actions may be taken by CSPTCL against the 

contractor. 
 

(a) Terminate the contract. 

(b)  Forfeiture of security deposit, if available. 

(c)  Debar the firm for future business with CSPTCL for a period of two years from the 

date of issue of letter to this effect. 

(d)  This debarring may be applicable in respect of other Chhattisgarh State Power 

Companies also as may be decided by their management. 

(e) The payment of pending RA bills of the instant contract shall be withheld. 

(f) The payment of pending RA bills of the other running contracts shall also be 

withheld. 

 

(III) In case the work included in the tender is not completed in accordance to relevant 

clause of the tender “completion of work” and CSPTCL does not terminate the contract, 

the contractor shall continue to execute the work, in which case he shall liable to CSPTCL 
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for deduction of liquidated damages for delay as per relevant clause of this contract until 

the project is completed. 
 

27.  REJECTION OF WORKS 

In the event of any of the work done by the contractor is found defective workmanship 

or otherwise not in conformity with the requirement of this contract specification, the 

CSPTCL shall either reject the work or request the contractor to rectify the same. The 

contractor on receipt of such notices shall rectify the work free of cost. If the contractor 

fails to do so the CSPTCL may:- 

(a) As its option replace or rectify such defective materials and/or works and recover the 

extra cost so involved from the contractor plus 15% (fifteen percent) from the 

contractor and/or terminate the contract for balance work/supplies with enforcement of 

penalty as per contract. 

(b) Defective workmanship will not be accepted under any conditions and shall be rejected 

outright without compensation. The contractor shall be liable for any loss/ damage 

sustained by CSPTCL. 

28. FORCE MAJEURE 

The contractor shall not be liable for any penalty for delay or for failure to perform the 

contract for reasons of FORCE MAJEURE such as acts of God, acts of public enemy, 

act of Government, cyclones, fires, floods, epidemics, quarantine restrictions, strikes, 

freight embargoes provided that the contractor shall within 10 (ten) days from the 

beginning of such delay notify the CSPTCL in writing of the cause of delay. The 

CSPTCL shall verify the facts and grant such extension as facts justify. 
 

29. TERMS OF PAYMENT 
 

The contractor shall present at the end of each calendar month a bill for the works 

completed, inspected and duly certified by CSPTCL Engineer in charge, during the 

month at the charges/rates accepted. 90% value of the work done excluding service tax 

every month shall be paid usually within a period of one month on presentation of the 

bills. Balance 10% shall be retained by the CSPTCL and shall be released after 

satisfactory completion and the date of handing over of the completed Line by the 

contractor. However no interest shall be payable on delayed payment if any. The 

payment will be done through Electronic mode i.e. RTGS, NEFT etc. / account payee 

Cheque. 
 

30. PENALTY FOR DELAY IN COMPLETION OF CONTRACT 
 

a. If the contractor fails to perform the work within the specified period given in the order 

or extension granted thereof, with respect of successful completion of work, the 

Contractor shall pay to CSPTCL as liquidated damages, a sum of half percent (0.5%) of 

the contract price of the uncompleted portion of work for each calendar week or part 

thereof of delay.  The date of taking over shall be reckoned as the date of completion of 

work. The total penalty shall not exceed 5% (five percent) of the contract price of total 

work (completed and uncompleted portion of work). 

b. The payment or deduction of such damages shall not relieve the contractor from 

obligations to complete the works, or from any of other obligations and liability under 

the contract. 
 

31. EXTENSION OF TIME 

If the completion of construction of line is delayed due to reason beyond the control of 

the contractor such as strikes, lockouts, fire accident, delay in approval of drawings, 
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force Majeure conditions etc, then the contractor shall request to the CSPTCL in 

writing of his claim for an extension of time without delay. The CSPTCL on receipt of 

such request may agree to extend the contract date of the work as may be reasonable 

but without prejudice to other terms and conditions of the contract. 
 

32. TAKING OVER  

The Engineer shall not delay the issue of any taking over certificate contemplated by 

this clause on account of minor defects in the line which do not materially effect the 

commercial use thereof provided that the contractor shall undertake to make good the 

same in due course. 

33.       NON-ASSIGNMENTS: 

The contractor shall not assign or transfer the work orders issued as per this contract or 

any part thereof without the prior approval of CSPTCL. 
 

34. CERTIFICATES NOT TO AFFECT RIGHTS OF CSPTCL: 

The issuance of any certificate by CSPTCL or any extension of time granted by 

CSPTCL shall not prejudice the rights of CSPTCL in terms of the contract not shall this 

relieve the contractor of his obligations for due performance of the contract. 

35. SETTLEMENT OF DISPUTES : 

(a) Except as otherwise specifically provided in the contract, all disputes concerning 

question of fact arising under the contract shall be decided by CSPTCL provided a 

written appeal by the contractor is made to CSPTCL. The decision of CSPTCL shall be 

final to the parties hereto.  

(b) Any disputes or difference including those considered as such by only one of the parties 

arising out of or in connection with this contract shall be to the extent possible be settled 

amicably between parties. If amicable settlement cannot be reached then all disputes 

issues shall be settled by Arbitration as provided in this contract.                                                                                                                                                                                                                                                                                                     

36. ARBITRATION 

(a) No dispute or difference arising between the contractor and the Owner under or relating 

to or in connection with the Contract shall be referred to Arbitration unless an attempt 

has first been made to settle the same amicably. 

(b) Where any dispute is not resolved amicably then such disputes shall be referred to & 

settled by Arbitration under and in accordance with the provisions of the Arbitration and 

Conciliation Act-1996 and any statutory modification thereof, by three Arbitrators. One 

to be appointed by each party and the third to be appointed by the two Arbitrators 

appointed by the parties at the commencement of Arbitration proceedings and falling 

agreement between them, in accordance with said Act, the third Arbitrator so appointed 

shall act as the presiding Arbitrator. The award shall be final and binding upon the 

parties. The venue of Arbitration shall be Raipur. 

(c) The language of the arbitration proceedings and of all documents and     

communications between the parties shall be English. Arbitration award shall be 

speaking, final and binding. 

(d) Notwithstanding anything to the contrary contained herein the work under the Contract 

shall continue during the pendency of any disputes or differences in Arbitration 

proceedings and no payment due from the Owner shall be withheld on account of such 

proceedings except to the extent which may be in dispute and the Owner shall be 

entitled to make recoveries of amounts, if any, due from the Contractor, as per the 

provisions of the Contract. 
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37. SUBLETTING OF CONTRACT:- 

The contractor shall not without the consent in writing of the Engineer or purchaser, 

assign or sublet his contract, or any substantial part thereof, other then for raw materials, 

for minor details for any part of the work of which the makers are named in the contract, 

provided that any such consent shall not relieve the contractor from any obligation, duty 

or responsibility under the contract. 

The activities which can be allowed for subletting are excavation, transportation of 

materials, backfilling, de-watering, shoring and shuttering and other minor works. The 

contractor will inform the site engineer in writing about such subletting of works. The 

fabrication and galvanizing of towers in case of supply and placement of reinforcement 

steel, concreting, tower erection & stringing in case of construction will be done by the 

contractor himself by using their own gangs etc. 

38.        ACCESS   TO   SITE   AND   WORK   ON   SITE:- 

Suitable access to the site shall be afforded to the contractor by the purchaser in 

reasonable time. The day to day minor problem like free access to the site and other 

local problems would be solved by the contractor at his own cost. However, the 

purchaser would extend necessary cooperation/assistance in this respect. The necessary 

road permits required for transportation of men/material would be arranged by the 

contractor at his own cost. 

In the execution of the work no persons other than the contractor, or his duly appointed 

representative, subcontractors and workman shall be allowed to do work on the site, 

except by the Special permission, in writing of the Engineer of his representative, but 

access to the works at all times shall be accorded to the Engineer and his representative, 

and other authorized official or representatives of the purchaser. 

Nevertheless, the contractor shall permit the execution of the work by other contractors 

of tradesman whose name shall have been previously communicated in writing to the 

contractor by the Engineer, and afford them every facility for the execution of their 

several works simultaneously with his own. The contractor shall provide all the skilled 

and unskilled labour necessary for the erection of work included in the contract.  

39. CORRESPONDENCE 

(a) Any notice to the contractor under the terms of the contract shall be served by registered 

mail or by hand to the authorized local representative of the contractor and copy by post 

to the contractor‟s place of business. 

(b) Any notice to CSPTCL shall be served to the Executive Director (S/S-O&M), CSPTCL 

Dangania, Raipur (CG) 492013 in same manner. 
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SECTION III 

COMMERCIAL TERMS AND CONDITIONS 

1. SCOPE 

 The work includes awarding labour contract for equipment eraction, jumpring, cable 

laying, disc stringing, earthing  at 220 KV substation Bhilai under EE (S/S) Dn , Bhilai 

on labour contract basis. 
 
 

2. PRICES AND QUANTITIES 

  Prices for various items are to be quoted in the manner specified in schedules appended 

with this specification. The prices will include the cost of labour, all tools and plants 

except otherwise specifically mentioned in this specification and other incidental 

charges in connection with the work, pertaining to each items as indicated in the 

schedules, unless otherwise indicated in the specification. The quoted price shall be 

FIRM and inclusive of all taxes which ever applicable exclusive GST.  

 The quantities are provisional & may vary during actual execution of the work.  The 

work is to be completed as per actual site conditions and on same rate as offered and on 

similar terms and conditions. 
 

3. COMPLIANCE WITH REGULATIONS 

 Unless otherwise specified, all works shall be carried out in accordance with the 

Indian Electricity Act 2003; Indian Electricity Rules-1956 with any amendments or 

revisions thereof which may be issued during the currency of the contract and the 

requirement of any other Regulations and Acts as applicable in India (including local 

statutory bodies) which the CSPTCL may be subjected to. Contractor shall also comply 

with the Minimum Wages Act and the payment of Wages Act and the rules made their 

under in respect of any employee are workman employed are engaged by him or his 

sub contractor.  

 All railway tracks, power / communication line, or other important road crossings etc. 

or routing the line through air field region shall conform to the relevant rules and 

procedure laid down by railway, communication, aviation or other concerned 

authorities. 
 

4. TAXES & DUTIES ETC. 

 (i) GST:- applicable GST is 18% 

 (ii) Income Tax: -    Income Tax will be deducted at source as per rules enforced. 

 

5. RESPONSIBILITY FOR OBTAINING INFORMATION AND TAKING 

ACTION IN TIME 

Whenever any information or clarification in respect of work has to be obtained from 

various authorities, the contractor shall be responsible for taking action well in time so 

that there are no delays on this account. Request for extension of the completion date 

on such ground will not be entertained. 
 

6. PERMITS AND PRIORITIES  

Necessary permits, if any, required for the execution of the contract shall be arranged 

by the contractor himself. The contractor shall obtain the necessary license as per 

central /state / local statutory bodies at his cost. The CSPTCL may, however, furnish to 

the contractor such certificates as may be required for the necessary permits / priorities 
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for the execution of the work, if CSPTCL considers demand justified. The CSPTCL 

will, however, not be responsible for the delay in execution of the contract, if permits / 

priorities are not granted in time. 
 

 

7. TOOLS AND PLANTS TO BE ARRANGED BY THE CONTRACTOR: 

  The contractor shall be required to provide at his own expenses all necessary tools and 

plants at his cost for carrying out to complete the work.  
 

8. IDLE / MOBILIZATION / DEMOBILIZATION CHARGES 

  No idle / Mobilization / Demobilization charges will be payable by the CSPTCL for 

any reason whatsoever to the contractor for stoppage of work.  
 

9. INSURANCE 

 The contractor shall arrange secure and maintain insurance as may be necessary 

and for all such amount to protect his interest and the interests of the CSPTCL 

against all risks as detailed herein. The contractor's failure in this regard shall not 

relieve him or any of his contractual responsibilities and obligations.  

      Any loss or damage to the materials during handling, transporting, storage and 

painting work till such time the line is taken over by the CSPTCL shall be to the 

account of the contractor. The contractor shall be responsible for preferring of all 

claims and make good for the damage or loss by way of repairs and/or replacement 

of the portion of the works damaged or lost. The transfer of ti tle shall not in any 

way relieve the contractor from the above responsibilities during the period of the 

contract. The contractor shall submit to CSPTCL with a copy of all insurance 

policies and specifications taken out by him in pursuance of the contract.  Such 

copies of specifications shall be submitted to the CSPTCL immediately after such 

insurance coverage is obtained. The contractor shall also inform the CSPTCL in 

writing at least Thirty (30) days in advance regarding the expiry, cancellation 

and/or change in any of such documents and ensure revalidation/renewal etc. as 

may be necessary, well in time. 

  All costs on account of Insurance liabilities covered under the contract will be on 

contractor's account and will be deemed to be included in contract pr ice. The 

contractor shall cover insurance with Indian Insurance Companies only.  

 The contractor shall arrange above insurance for the total completion period of painting 

work as quoted by him in the completion schedule.  For delay in the completion of work, 

up to 3 (three) months, due to any reason whatsoever, the contractor shall bear the charges 

of extension of insurance policy.  

  Any other insurance including the insurance of working personnel employed by the 

contractor / his subcontractor shall also be the responsibility of the contractor and shall be 

arranged, it is mandatory, at his own cost. 
   

10. MATERIALS TO BE ARRANGED BY THE CSPTCL: CSPTCL will 

supply material to the contractor.  

11. DEPARTMENTAL STORES FOR DISTRIBUTION / RETURN OF 

MATERIALS 

All the materials will be supplied to the contractor from the departmental stores 

as detailed in relevant section i.e. instruction to the contractor of the 

specification. 
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The contractor shall intimate the Company item wise quantity of each material, 

which he proposes to receive from above store. This information should be 

supplied sufficiently in advance (at least one month) so that the materials could 

be arranged accordingly. In case of any difficulty in availability of materials the 

matter should be referred to the order placing authority of the CSPTCL. 

The contractor shall be responsible for loading the material, transporting them to 

different stores established by him or to the site of work including unloading, 

stacking /storing etc. without any extra charges from the CSPTCL. 

The contractor shall be responsible for proper handling, storage and proper 

maintenance of the materials received by him from the date of their receipt till the 

end of completion of work by the CSPTCL. 

 

12. EARTHING OF CB STRUCTURE  
 

Earthing work of the CT structure will be properly welded and tighting with nut 

bolt in MS Flat and earth bond  
 

13. INSURANCE FOR TRANSPORT, STORAGE, ERECTION & 

WORKMAN 

The transit and storage insurance shall be arranged by the contractor to cover the 

materials against risks mentioned above, at his own cost and the quoted prices 

shall be inclusive of such insurance charges .  

Any other insurance including the insurance of personnel employed by the 

contractor/his sub-contractor for the painting work shall also be the responsibility 

of the contractor and shall be done, if required at his own cost.  

14. DEVIATION FROM SPECIFICATIONS 

It would be obligatory on the part of the tenderer to enclose a separate schedule of 

deviation,  if there is (are) any deviation (s) from our commercial terms / conditions. 

Even if no deviation is involved, a separate schedule of deviation for commercial 

conditions should be enclosed wherein a certificate may be recorded that there is no 

deviations from all our commercial conditions. All tenders, wherein these conditions are 

not complied with, may run the risk of rejection without any correspondence from our 

side.  

15. QUESTIONNAIRE 

The Questionnaire schedule enclosed herewith contains a set of question and 

Bidder is requested to answer each and every question clearly and without 

ambiguity. 

16. CHECK LIST 

The checklist in respect of various schedules etc. required to be submitted by the 

Bidder without which the tender will be considered incomplete and liable for 

rejection. The Bidder should submit all schedules duly filled-in along with their 

offer. 

 

*** 

 

 

 

 



 23 

SCHEDULE –I 
 

  QUESTIONNAIRE 
 

Note:  The Bidders may please note that submission of this questionnaire duly and properly 

filled-in is essential while filling in entries against the questions given below no reference 

should be made to comments entered elsewhere in the tender. All queries should be answered 

and these answers should be complete in themselves. Please note that none of the column should 

be left blank and clear reply against all columns should be furnished. In case this is not done the 

offer will be liable for rejection. 

1.  Name and address of Bidder with phone 

a. Address  

      b. Phone No. 

      c.  Mobile No.  

      d.  Fax No.  

 

2.  Whether the required earnest money has 

been furnished by you, if yes. 

(i) In which form 

(ii) Amount of earnest money furnished. 
 

3    Turn over for the last 5 years 
       (i)     
       (ii)    

      (iii)  

      (iv) 

       (v) 
 

4.  Have you submitted a certificate of CA 

regarding turn over.  

5. Whether a list orders executed by you 

enclosed with full particulars of nature 

of work done. 

6. Whether a photo copy of A Class 

Electrical Contractor license (duly 

revalidated) has been furnished. 

7.  Whether a copy of EPF code number has 

been furnished. 

8.  Whether  Prices/Rates are firm. 

       (Please quote the firm rates only). 

9. What is the validity period of your  

offer.(Required 120 days) 

10. Whether details of technical man power 

of head office and field organization 

furnished. 

11. Have you furnished the power of 

attorney in respect of the person signing 

the tender on behalf of Bidder. 

12.  (i) Whether your firm is partnership 

firm. 
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 (ii)If so, indicate the name(s) complete   

address and designation of all 

partners. 

13. Whether profit and loss account and 

balance sheets for the last 5 years have 

been furnished by you. 

14.  Whether agreeable to furnish security 

deposit in the form as indicated in 

tender. 

15. Whether you agree to clause for 

arranging T&P and vehicles. 

16. Please refer to clause 13  (No deviation 

clause) whether same is acceptable to 

you,  (please note if your answer is no 

your price-bid will not be opened and 

will be returned unopened  

17.   Whether check   list has been enclosed. 

 

 
Date Signature : 

Place                     Name : 

 Status : 

 Seal of the Bidder : 

 

Note: The Bidder should use above questionnaire sheets in original for furnishing reply 

alongwith his offer. However, if separate sheets are used for this questionnaire it may please be 

ensured that the serial order and language of questions is maintained. Copies of the documents 

must be enclosed in support. 

 
 

 
 

 
 

 



 25 

 

SCHEDULE – II 

 

PRICE  BID  
Name of work:- Awarding labour contract for equipment eraction, jumpring, cable laying,  at 

220 KV substation Bhilai under EE (S/S) Dn , Bhilai. 
 

S. 

No.  

Particulars Qty. Quoted Rates 

Per unit 

Total 

Amount 

1.  Erection of Following equipments    

 (i) 220KV Circuit Breaker with 
structure 

03 Nos. 
  

 (ii) 220KV Isolator 03Nos. 
  

 (iii) 220KV Lightning Arrester 03 Nos. 
  

 (iv) 220KV CVT 02 Nos.   

 (v) 220KV P.I. 03 Nos.   

2.  Cable laying with glanding work    

 (i) 19 Core 2.5 sq.mm 2.5 KM   

 (ii) 12 Core 2.5 sq.mm. 1.5 KM   

 (iii) 04 Core 2.5 sq.mm 02 KM   

3.  ACSR Zebra Conductor stringing 
with clamp etc. hardware 

1.5 KM 
  

4.  220KV Disc Stringing    

 (i) Tension String with Hardware 18 Nos.   

 (ii) Suspension String with 
hardware 

18 Nos. 
  

5. Earthing work for riser and 
interconnecting equipments with 
150 mm. below ground level 

500 Mtrs. 
  

6. Driving of Earth Spikes 15 Nos.   

 Total    

 GST, if any    

 Grand Total    
 

 

Note :- 
1. The above quantities are provisional & may vary during actual execution of the work.  

2. The Rates will be FIRM during entire contractual period and no any other charges/duties 

other than mentioned above will be payable by CSPTCL. 

3. The rates may be quoted inclusive of all taxes except GST    

*** 

Date : Signature:  

Place : Name:   

  Date :   

  Seal :   
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CHECK-LIST 

S. 

No. 

Item        Reference Declaration 

(strikeout whichever 

is not applicable) 

1(i) 

 

         

 

  (ii) 

Bidder‟s experience/list of past 

construction work experience 

enclosed. 

 

Valid A-Class Electrical License 

- Yes / No 

2. Earnest money enclosed - Yes / No 

3. Offer-form enclosed  Yes / No 

4. 

 

5. 

 

 

6. 

 

7. 

Questionnaire enclosed duly filled-in. 

 

Bank A/c Details with cancelled 

cheque 

 

Tender Book duly sealed & signed. 

 

Certified copies of PAN and Service 

tax registration 

Schedule – 1 Yes / No 

 

Yes / No 

 

 

Yes/No 

 

Yes/No 

 

    

   8.   Copy of EPF Registration                        Yes/No 

   (Allotted by EPF commissioner) 

 

 

Date       Signature : 

Place                           Name : 

      Status : 

     Seal of the Bidder : 

 

 

 

 

 

 

 

 


