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CfPTCL CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A Government of Chhattisgarh Undertaking)

weftew Rz Wt zinfee 9w Rk

O/o Chief Engineer (Planning & Project)
Address : Third floor, SLDC Building, Danganiya Raipur-492013.
Website :WWWw.CSPC.C0.inPhone 0771-2574209/14/45 Fax:0771-2574246

TENDER FORM

TENDER SPECIFICATION TR-19/08FOR
CONSTRUCTION OF 132/33 KV SUB-STATION CHHAWANI (BHILALI)
DISTT: DURG ON TURNKEYBASIS

Tender document SL.No............. *

ISSUEA 10 IVI/S. v v et *

Name of Bank ...ooooiiiiii

* Not required in case tender document is downloaded

Signature & Seal of Issuing Authority
CSPTCL,; Raipur

The undersigned hereby tender and offer (subject to CSPTCL’s conditions of tendering), the
Chhattisgarh State Power Transmission Company to test and supply, plant, machinery, materials,
deliver and execute and do the several works and things which are described or referred to in the
enclosures & Annexures to the specification TR-19/08 copies of which are annexed hereto and
which under the terms thereof are to be supplied, executed and done by the contractor in a
thoroughly good and workman like manner, and to perform and observe the provisions and
agreements or the part of the contract contained in or reasonably to the inferred from the said
tender documents for the sum and at the rates set out in schedules annexed hereto.
It is confirmed that:

M Questionnaire for Commercial terms and conditions.
(1 Questionnaire for Technical specifications of the Equipments, and
(D) All other conditions wherever described in the tender documents have been

replied in full giving clear details. It has been noted that in case any reply is not
given or any reply is incomplete/ambiguous the Company will have right to take
the same to be advantageous for the Company. Company’s decision in this
regard will be final. The bidder will have no right to furnish any technical or
commercial clarification after opening of the bid which may in any way alter the
offered prices.

Dated, this ............... dayof..........
Bidder’s Signature
Bidder’s Address.
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CfPTCL CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
S - (A Government of Chhattisgarh Undertaking)

O/o Chief Engineer (Planning& Project)
Address : Third floor, SLDC Building, Danganiya Raipur-492013.
Website :www.cspc.co.inPhone0771-2574209/14/45 Fax:0771-2574246
N0.02-04/NIT/TR-19/03-04-08/169 Raipur/dtd.20.05.2020

NOTICE INVITING TENDER

Sealed tenders are invited from experienced Bidders for taking up the following
project on turnkey basis-

Cost of Tender Documents
(Non-refundable)
Sl Tender Particulars foEr;ngﬁLe Erz:)nﬁ:)t/ ggsn?ﬁgegff
. |
No | No. T P(;'ntid (Downloaded = Deposit tender
enaer rorm from
website)
01 TR- Construction of 132/33 KV~ Rs.5,600/- @ Rs 5,900/- Rs.  23/06/2020
903 Sbslon sl Vet (g | (reuing 50
L : 12% GST 0
BeldarSeoni, Distt. Raipur) 6GST) | 18% GST)
on turnkey basis.
02 TR- Construction of 132 KV Rs.5,600/- = Rs 5,900/- Rs.  24/06/2020
19/04 = DCDS line from . . . . 5.00
I
220/132KV S/S Kuthrel to g};} ‘gg‘% ig‘;"g’g% lacs
proposed 132/33KV S/S °
Math Kharora (Vill.
BeldarSeoni, Distt. Raipur)
on turnkey basis (approx.
28 Kms).
03 TR- Construction of 132/33 KV = Rs.5,600/- @ Rs 5,900/- Rs.  25/06/2020
19/08 | Sub-station at Chhawani . . . . 5.00
o (including (including
(Bhilai), Distt.Durg on 12% GST) | 18% GST) lacs
turnkey basis.

SCOPE OF WORK:The scope of specification includes -

Q) All civil works associated with construction of EHV sub-station including construction
of foundation, cable trench, control room building, water supply arrangements & road
etc. along with supply of cement, steel and other construction material.

All designing & drawing of sub-station including supply of galvanized steel structures as
per CSPTCL’s design, all equipments/material including 63 MVA Power transformer &
all other material conforming to relevant 1.S.S./International Standards as per tender
specification & as approved by CSPTCL, required for construction of sub-station.

All associated control room activities viz. cable termination, wiring, testing and
commissioning and also commissioning of various outdoor equipments including power
transformers etc.

Supply of testing equipments, T&P, furniture etc.

(i)

(iii)

(iv)
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(v)

(vi)

Erection, Testing, Commissioning of individual equipments, energization of complete
substation and handing over of the same to CSPTCL complete in all respect and
satisfactory conclusion of the contract within the stipulated time limit.

The tender will be considered as in-divisible composite works contract in totality.

NOTE:

i)

i)

In case any of the above date is declared as holiday, then the particular date will
automatically get shifted to next working day.

Any notice for extension of due date of tender opening shall not be published in
newspapers. It will be displayed only on official website of the company.

TERMS AND CONDITIONS:-

(i)

(i)

(iii)

(iv)

(v)

The tender documents can be obtained from the office of the ED/CE (Planning&
Projects), CSPTCL, Raipur in person on payment of cost of tender document in the form
of D.D. only made out in the name of ‘Manager (RAO : HQ), CSPTCL, Raipur’
accompanied with firm’s application on its letter head. If tender document is required by
post, Rs.280/- (i.e.250/- + 12% GST) shall be paid by D.D. additionally along with the
cost of documents. If more than one tender document is required, separate DDs should be
furnished for each tender. CSPTCL shall not be responsible for any postal delay in
receipt/ non-receipt of tender documents. No receipt of tender shall be issued in any case.

The tender document can also be downloaded from official website of CSPTCL
‘WWW.CSpPC.co.in”’ (go through Chhattisgarh State Power Transmission Co. Ltd. - Tender
Notice) and required tender fee Rs.5600/- {(i.e. Rs.5,000/- + 12% GST) if purchased} or
Rs.5900/- {(i.e. Rs.5,000/- + 18% GST) if downloaded} in form of DD in favour of
Manager (RAO: HQ), CSPTCL, Raipur payable at Raipur should be submitted along
with cost of Earnest Money Deposit (EMD) in seperate envelope. The envelope
containing DDs towards cost of tender document & EMD should be suitably super
scribed “DDs containing cost of tender document and EMD”. The details of DDs should
be mentioned on the outer side of the envelope also. Please note carefully that in absence
of aforesaid requisite tender fee, further bid shall not be considered for opening.

Tender documents and the detailed specification can be obtained on any working day one
day prior to the due date. The tenders duly filled in shall be dropped/get dropped in the
specified tender box up to 15:00 Hrs. on the due date. Any other means of delivery shall
not be accepted. No receipt of tender shall be issued in any case. The tender box shall be
locked/sealed at 15:00 Hrs. on the due date and shall be opened at 15:30 Hrs. on the same
date.

After publication of NIT & before the date of opening of TC Bid, corrigendum/ other
information (if any) shall be displayed on our official web only. The bidders are
requested to remain in contact with this office or visit our web-site for any development/
clarification/amendment issued subsequently.

CSPTCL reserves the right to accept or reject any or all the offers, in part or full without
assigning any reason whatsoever.

Website: - www.cspc.co.in/csptcl

Chief Engineer (Planning& Project)
CSPTCL: Raipur
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GENERAL DESCRIPTION OF PROJECT AND SCOPE OF WORK

The detailed scope of work under this turnkey projectincludes but is not limited to:-

1.

6.1

All civil works associated with construction of 132/33KV sub-station including
construction of foundations, cable trenches, control room building and associated works
along with supply of cement, steel and other construction material.

Supply of galvanised steel structure for equipments, gantry, bus-bar as per desigh &
drawing of CSPTCL & tubular pole/ high mast lighting arrangements.

Design of sub-station and supply of 63 MVA transformers, all equipments for 132 KV and
33 KV switchyard and control room equipments, control cables etc.

Supply of testing equipments, T & P and furniture, ADLS etc.

Erection, Testing, Commissioning of all equipments, energization of substation, handing
over of the same to CSPTCL complete in all respect and satisfactory conclusion of the
contract within the stipulated time limit.

System fault level is 31.5 KA for 132 KV and 25 KA for 33 KV switchyard equipments.
However, the short time current ratings of various equipments have been mentioned in
their technical specification and the equipments are to be supplied with the desired
Short time current rating.

SUPPLY, ERECTION, TESTING & COMMISSIONING OF THE FOLLOWING
EQUIPMENTS:
(i) 63 MVA, 132/33 KV Transformers,

(i) 132KV equipment viz; SF6 Circuit Breakers, Lightning Arrestors, Wave Traps,
Coupling Capacitorsand Isolators(132 KV Current Transformer,132 KV Potential
Transformer shall be provided by CSPTCL)

(i) 33KV equipment viz; VCB, Current Transformers, Potential Transformers,
Isolators, LAs, 12MVAR Capacitor Bank, 200KVA 33/0.4 KV Station
Transformer, DO Fuse etc.

(iv)  Luminaries, High Mast lights, etc

(v) Gl Steel structures,

(vi)  Control & Relay Panels,

(vil) RTU, PLCC equipments (Carrier Cabinet, Coupling Device & Coaxial Cables),

(viii) 110V & 48V Battery sets & Battery Chargers,

(ix) ACDB/DCDB Boards,Marshalling/Junction box,

(x) Control & Power Cables,

(xi) Gl Cable trays,

(xii)  ACSR conductor, earth wire

(xiii) Hardwares, clamps & connectors.

(xiv) Disc & post insulators,

(xv)  Earth-mat &earthing materials,

(xvi) Testing equipment, T&Ps and Fire fighting equipments.

(xvii) Sub-station automatic data logger system,

(xviii) Furniture etc.

(xix) Any other equipment/material which the contractor feels is required for
completion of the sub-station on Turnkey basis.
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6.2

6.3

6.4
(i)

132 KV SIDE SWITCHYARD:

Total 06 No. 132 KV bays will be constructed at 132/33 KV S/S LIA Chhawanias per

tentative switchyard plan layout attached with the tender as detailed here under:-

1) 03 No. 132KV feeder bay comprising of gantry structure, CB, CT, CC, LA, Isolators,
C&R panel, PLCC equipments etc. (132 KV CT shall be provided by CSPTCL).

i) 02 No. 132 KV transformer bay for 63 MVA, 132/33 KV Power Transformer (fully
equipped).

iii) 01 No. 132 KV Bus Transfer Bay (fully equipped).

iv) One Set (3No.) of 132 KV PT. (132 KV PT shall be provided by CSPTCL).

v) The bus arrangement is for one main bus and one transfer bus scheme. The bus
conductor shall be double zebra for main bus and single zebra for transfer bus.

33KV SIDE SWITCHYARD:

Total 10 No. 33 KV bays will be constructed as per tentative switchyard plan layout
attached with the tender and as detailed here under:-
)] 6 No. 33 KV Feeder Bays with gantry structure, isolators, CB, CT and C&R panel
etc. (fully equipped).
i) 02 No. 33 KV transformer incoming bays for 63MVA Transformer. (fully
equipped)
iii) 33 KV Bus transfer bay (fully equipped)
iv) 33 KV bay for 36 KV 12 MVAR capacitor bank. (fully equipped)
v)  TwoSets (6 No.) of 33KV PT
vi)  One no.200 KVA, 33/0.4 KV Station Transformer with DO Fuse protection.
vii) Additional 33 KV bay for following shall also be constructed with civil
foundations (including foundation bolts), cable trenches, site levelling/metal
spreading, laying earth mat etc and associated structures but without equipments

(@) 1 No. for future 33 KV Feeder Bay

A Tentative switchyard layoutplanofsubstation IS enclosed with
thistenderdocumentshowing 132 & 33 KV feeders & transformer bays (incl. future
bays)to be constructed.

All Steel structure shall be as per CSPTCL’s design & drawings of structures.

Weight of steel structure is given in Schedule-C of Section-I of Volume-II of this tender
document.

CIVIL WORKS:
The scope of civil works for substation shall be as follows:-

) Construction of Control Room Building double storey.

i) With internal water supply, internal and external sanitation, electrification, plinth
protection, pre-construction anti-termite treatment, drainage arrangement etc.
complete in all respects as per specifications and direction of Engineer-in-charge
of CSPTCL is in the ikjfgggjjjscope of turnkey contractor.

The drawing and designing of control room buildingshall be provided by the

turnkey contractor.

Construction of 5.0 metre wide concrete road as defined in price bid “Annexure C-1" for
civil works in the proposed EHV sub-station, from the main gate of the switch yard up to
loading/ unloading Gantry structure passing in front of main transformer and near control
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i)

vi)

vii)

viii)

room etc., with roadside (brick type drain) & outside the switchyard and RCC NP-3
Hume pipe culverts with wing wall & apron of adequate size for draining out storm water
of the substation area etc as per requirement.

Construction of 3.0 meter wide concrete road shall be also constructed as per the
requirement and approved layout.

The road shall be laid over W.B.M. coat with proper base course and sub base as per IRC
standards. Min. thickness of concrete apron shall be 100 mm thick M-20 grade concrete
(2:1.5:3) laid over 100 mm thick P.C.C. (1:3:6) with proper expansion joints and dowel
bars etc. as per approved drawing and IRC specifications. In case of B.C. soil/Expansive
soil strata well compacted layer of hard muroom of at least 300 mm (compacted
thickness) shall be provided below soiling.

Switchyard levelling up to desired finished yard level with selected top layers comprising
100 mm thick layer of 40 mm hard crusher broken hard metal over underlying layer of
sand 100 mm thick (compacted thickness). In case of Black cotton soil/expansive soil
strata, one additional layer of hard muroom 100 mm thick shall be provided below the
100 mm thick layer of sand. Application of approved herbicides in entire yard area as per
manufactures specifications.Disposing/stacking unwanted/ rejected spoils in the manner
and at the location as decided by Engineer-in-charge of CSPTCL.

Construction of RCC Cable trenches suitably designed to take the super imposed loads &
adequate inside dimension, concrete coping, concrete base, plastering, weep hole
arrangements at suitable intervals angle nosing, chases support MS angle for Gl cable
tray, RCC covers etc. complete with proper bed slope for efficient drainage in such a
manner that all the water falling in the trenches shall be finally collected in a RCC pit of
size 3.5m x 3.5m x 4 meter with adequate rain water harvesting and over flow spill
channel of adequate size, slope and length up to natural drainage. The main Cable trench
shall be covered with RCC cast in situ slab.

Construction of Foundation of all structure &equipments with design/drawing provided
by CSPTCL as per soil strata at site, as per applicable IS codes. Soil investigation report
indicating soil bearing capacity of sub-station & civil foundation drawings are enclosed
in Volume-111 of this tender document.

Construction of Two number 150 mm dia tube wells, each with minimum 5000 litre per
hour yield, separate pump houses, two nos. interconnected overhead water tanks of 1000
litre capacity each, above control room building, complete water supply arrangements
from both the bores to water tanks, from water tank to Control Room Building and from
both the bores as well as from tank to all the earth pits, with submersible pumps, panels,
cables, water tanks, Gl pipe lines, all fittings, fixtures etc. of approved make as per
specifications, in standard manner, as per direction of engineer-in-charge of CSPTCL.

Construction of MS Main gate with RCC pillar with mesh covered decorative lamps on
control room entrance side of size 2.4m x 7.5m with wicket gate min. 1500 mm wide and
rollers.

Construction of 2.4 mtr high GI chain link mesh yard fencing (size of mesh 75 x 75 x 8
guage) on GI angle posts, GI horizontal angle bracings, six rows of barbed wire (weight
9.38 kg/per 100 RM) on ‘V’ shape (minimum height 450 mm) GI angle at top of mesh
two nos. 4 mm dia. G.l. straining wires equidistant from top and bottom to be tightened
by turn buckles at every 25 metres, strainer posts at every corner and at every 10" post
on both sides of main post as well as one strainer post on inner side also etc. of adequate
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size, as per approved drawing, as per specifications, in standard manner and as per
direction of engineer-in-charge of CSPTCL.

iX) Arrangement of slope protection such as pitching, retaining wall, turfing on slope, drains
diversion works etc. due to topography of the site and surrounding area or change in yard
level at different points or any other reason, as per direction of Engineer-in-charge.

X) Construction of earth pits & water supply arrangement for it & Rain harvesting pit.

Xi) Construction of RCC sump tank for collecting burnt oil with NP3 Hume pipe of min. 450
mm dia laid at required slope to drain out oil in 30 minutes from soak pit to burnt oil pit.
The transformer foundation shall have soak pit to store at least 33% of oil content of
transformer in cavity created below metal. The metal in soak pit shall be 40 mm single
size metal and the metal shall be spread over perforated iron grating. The iron grating
shall be made of perforated MS plate of required thickness supported on R.S. joist and
shall be properly designed to support the metal and oil load. The capacity to store at least
33% of oil content of transformer shall be created between grating bottom and top of
floor of soak pit.

xii)  Level survey of sub-station site and adjoining area up to nearest available natural outlet
from storm water drain shall be done as directed by Engineer-in-charge.

xiii)  Before commencenment of work, the area described and shown on land utilization plan
shall be cleared of all obstructions, including abandoned brick masonry/concrete/ steel
structures, loose stones, materials, vegetation such as grass, shrubs, bushes and stumps of
trees, roots etc.by the contractor at his own cost.

Complete design and detailed engineering of sub-station shall be done by the Contractor, based
on specifications and conceptual drawing of the sub-station layout attached with the tender
document in Volume-I1I of this tender document.

Design of sub-station and its associated electrical & civil auxiliary system includes preparation
of foundation & cable trench layout, finalizing various levels of sub-station on the basis of
contour drawing to ensure effective drainage, electrical and physical clearance diagrams.

Control and protection schematics, wiring and termination schedules, outdoor lighting/
illumination and other relevant drawings & documents required for engineering of all facilities
within the fencing to be provided under this contract are covered under the scope of the
Contractor.

The Contractor shall execute the civil work at site as per drawings provided by CSPTCL.
Civil drawings of structure & equipment foundations, control room, rain water harvesting pit,
burnt oil tank, road, retaining wall , chain link mesh fencing etc. are enclosed in VVolume-I1Il of
this tender document.The drawings for some equipment which are make dependant viz. Circuit
breakers, transformer auxiliaries (fan, marshalling box, jacking pad, roller locking support etc.),
capacitor bank, lighting high mast etc shall be provided by CSPTCL only after foundation layout
drawings and load details for such equipments are made available to CSPTCL by successful
bidder.

Bidders are advised to visit the sub-station site to acquaint & satisfy themselves with its
surrounding, topography, condition of soil strata, availability of construction material,
labour, approach road, availability of water for construction purpose etc. and other local
parameters, infrastructure and means to access the site, prior to submission of offer.

Bidders shall be deemed to have full knowledge of the site, whether he inspects it or not
and no extra charges towards visit or otherwise shall be allowed. Submission of the offer

Page 11 of 140 --



CSPTCL TR-19/08  132/33 KV S/S Chhawani

by the bidder implies that he has read the tender document and made himself aware of the
scope of the work to be done, local conditions and all other factors bearing on execution of
the work.

Any other item which are not specifically mentioned in the bill of quantities/price schedule,
but are essential for completion of the project and its satisfactory operation, are deemed to
be included in the scope of the work unless specifically excluded. Such works, which are
beyond the scope of the contract, shall have to be done by the contractor as per clause-4 of
GCC and as per approved drawing, specifications and as per direction of engineer-in-
charge of CSPTCL.

VARIATION IN QUANTITIES:

The quantities of equipments indicated in the schedules/Annexure B-1 to B-9, C-1, D-1 & D-2
are tentative and there may be variations at the time of actual execution of the work. The
contractor shall have to complete the works as per prevailing site and field conditions/
requirements/approved drawing/scope of work/specifications and will have to ensure complete
supply of equipments, steel structures including civil work etc. and also erection &
commissioning of equipment in the sub-station as per the direction of concerned engineer- in-
charge of CSPTCL

*khkhkhkhkk
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SECTION-I

(INSTRUCTION TO BIDDERS, EARNEST MONEY DEPOSIT,
PRE-QUALIFYING REQUIREMENT, EMD, TAXEYS)
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SECTION-I

INSTRUCTION TO BIDDERS

Sealed Tenders in duplicate in FIVE envelopes (each complete with all details in the
manner specified together with drawings, test reports, descriptive literature if any) and
declarations form duly signed by the bidder are to be submitted in the office of the
ED/CE (Planning & Projects), CSPTCL, Dangania, Raipur(CG) in double sealed
cover & super scribed on each of the covers the relevant tender specification number
and due date of opening as indicated in “Notice Inviting Tenders”.

This tender Specification is divided into following three parts namely:-

VOLUME-I:
Thisvolumecomprises of following four sections -
a) Section- | Instruction to Bidders.
b) Section- Il General Conditions of Contract.
c) Section- Il Annexure, schedules and formats, vendor list etc.

d) Section —IVVPrice bid Annexures.

VOLUME-II:
This volume comprises of following three sections -

a) Technical specifications of equipments / material for construction of 132/33 KV
Sub-station.
b) Price variation formulae for Sub-station equipments.

VOLUME-III:
This volume comprises of following sections -

a) Drawings related to EHV Sub-Station.
b) Civil foundation & other civil drawings for EHV Sub-station.

CSPTCL reserves the right to alter the quantities with respect to materials/equipments/
volume at the time of placing of order.

Tenders will be opened in the O/o ED/CE (Planning&Project), CSPTCL, Raipur in the
presence of the bidders or their authorised representatives (limited to two persons only
with a valid authorisation from their employer). At the time of opening, the techno-
commercial bid and other relevant details will be read out. Price bid of Techno
commercially successful bidder would be opened at a later date with due information to
all the successful bidders.

The bidder may deviate from the specification while quoting if in his opinion such
deviation is in line with the manufacturer’s standard practice and conductive to a better
and more economical offer. All such deviations should however be clearly indicated
giving full justifications for such deviations in separate sheet(s) under “Deviations/
Departures” title in Annexure-A-9 & A-10.1t may please be noted that any deviation
mentioned elsewhere (other than the prescribed formats of Technical deviation
(Format “A-9” ) & Commercial deviaton (Format “A-10") shall not be considered
and shall have no effect.
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1.6

1.7

1.8

1.9

1.10

1.11
1.12

1.13

Only those who have purchased/downloaded the copy of relevant Specification No. TR-
19/08cansubmit their tender. Tenders submitted by others will be rejected. The Tender
form duly signed by the bidder with the seal of the company must be furnished with the
bid, failing which the tender may be rejected.

CSPTCL reserves the right to reject the lowest or any other tenders or all tenders without
assigning any reason whatsoever if it is considered expedient in the overall interest of
CSPTCL.

The Tenders shall be submitted in DUPLICATEIn FIVE envelopes and should be
enclosed in sealed cover both addressed to the CE (Planning& Projects), CSPTCL,
Dangania, RAIPUR. Both inner and outer cover should be sealed and super scribed with
tender specification No. TR-19/08 and date of opening.

1) Envelope No.1 should contain a covering letter with EMD & cost of tender
document (if tender document is downloaded from the website),

2) Envelope No. 2 shall contain the original and duplicate copy of documents in
support of PQR, along with Pre-contract Integrity pact (for entire project).

3) Envelope No.3 shall contain the technical & commercial parts of the
specification with Annexure-A-1 to A-13 & Un-priced Annexures B-1 to B-10,
C-1, D-1 & D-2complete in all respect in duplicate copy.

4) Envelope No.4 should contain the price bid in duplicate as per the enclosed
Annexures B-1 to B-10, C-1, D-1 & D-2 complete in all respect along with
discount offered if any, and

5) Envelope No.5 should contain all the above four envelopes.
No any envelope apart from above mentioned envelope shall be entertained.

The tender should be dropped in specified tender box, kept at the office of the Executive
Director/Chief Engineer (Planning & Projects), CSPTCL, Raipur before due date and
time of submission of tender or by post / courier. No receipt will be issued for tender
received through post/courier. It is responsibility of bidder to drop/get dropped the tender
in respective tender box. Any other means of delivery shall not be accepted. The tender
box shall be locked/sealed at 15.00 hrs of due date and offers received after will not be
accepted.

Tenders received after due date and time shall be returned without being opened.
FAX or E-mail tenders shall not be accepted under any circumstances.

The submitted offer by the bidders should contain page numbers along with Index.

Discount (if any) offered by the bidder should be placed inside the envelope No.4.
No discount offer shall be considered which is pasted or stapled/ enclosed outside
the price bid envelope for the purpose of evaluation and comparative statement.

“Bidders to note this to avoid bid rejection” - It will be the responsibility of the sole
bidder/ partners of joint venture (JV)/ consortium to make sure that all the documents
required as per tender are submitted along with bid on or before due date of tender.
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1.14

2.2

2.3

2.4

The bid submission date is cut-off date of submission of all the documents required as
per tender and every bidder must adhere to this dead line.

If a bidder has quoted ‘NIL’ deviations in Annexure A-9 (Deviation from technical
specification / condition) and Annexure A-10 (Deviation from Commercial conditions of
contract), this will have an overriding effect on any other conditions noted as deviations
elsewhere in the bid.

Please note that in case of any of the required document is not submitted along with the
bid, the bid will be rejected without any further correspondence in the matter.

CHECK LIST:The check list (Annexure A-27) in respect of various documents/
schedules in respect of PQR is required to be submitted by the bidder without which the
tender will be considered incomplete and liable for rejection.The bidder should submit all
schedules duly filled in along with this offer.

EARNEST MONEY DEPOSIT:

The tender shall be accompanied by Earnest Money Deposit of Rs.5.00lakh (Rs. Five
Lakh) only. The Earnest Money Deposit shall be offered in the form of demand draft,
subject to conditions mentioned below:-

i.  Bank Draft to be drawn in favour of “Manager (RAO: HQ) CSPTCL, Raipur (CG)”.

ii.  No interest shall be paid on Earnest Money Deposit.

iii. No adjustment towards Earnest Money Deposit shall be permitted against any
outstanding amount with CSPTCL.

iv. In the case of unsuccessful bidder, the Earnest Money will be refunded after
finalization of tender. In case of successful bidder Earnest Money will be refunded
only after furnishing Bank Guarantee against security deposit & its acceptance.

v. Earnest Money will be forfeited if the bidder fails to accept the letter of intent and /
or work order(s) issued in his favour.

vi. Tenders not accompanied by Earnest Money shall be disqualified.

vii. Cost of tender document is not refundable.

Fully owned Under Taking of the State Govt. / Central Govt. e.g. BHEL etc. are
exempted from furnishing the EMD as per rules on furnishing documentary proof.

FORFEITURE OF EARNEST MONEY :-

The Bid security is required to protect CSPTCL against the risk of Bidder's conduct,
which would warrant the Earnest Money's forfeiture, due to following reasons:

a) If a Bidder withdraws his Bid during the period of Bid validity specified.

b) In the event of refusal to accept the Letter of Intent placed by CSPTCL within the
validity period.
C) In case of a successful Bidder, if he fails to sign Agreements and fails to furnish

Security Deposit as specified in the Tender Specification.

The successful Bidder’s Earnest Money will be discharged only after the execution of
various Agreements and Security deposit by the Bidder (as specified in this tender
Specification).

VALIDITY: The bid should be kept valid for a period of 180 days from the date of
opening of the tenders as notified in the tender notice and subsequent amendment thereof,
failing which the tenders will be rejected.
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2.5

3.1

i)

i)

Bidders are expected to be fully conversant with the meaning of all the clauses of the
specifications before submitting their tenders. In case of doubt regarding the meaning of
any clause, the bidder may ask for clarification in writing from the O/o Executive
Director/Chief Engineer (Planning & Projects), CSPTCL, Raipur that must reach at least
15 days before the scheduled date of opening of tender. This however, does not entitles
the bidder to ask for time extension beyond due date of opening of the tender.

PRE-QUALIFYING REQUIREMENTS (POR):-
The bidder shall comply with the following requirements:-

FINANCIAL CRITERIA OF POR :-

Net Worth:Net Worth of the sole bidder/each partner of joint venture (JV)/ consortium
for each of the last three Financial Years (2016-17, 2017-18& 2018-19) should be
positive.

Net worth means the sum total of the paid up capital and free reserves (excluding
reserves created out of revaluation) reduced by aggregate value of accumulated losses
(including debit balance in profit and loss account for current year) and intangible assets.

MAAT: The sole bidder/partners of joint venture (JV)/consortium collectively must have
minimum average annual turnover (MAAT) for best 3 years out of last 5 financial years
(i.e. FY 2014-15 to FY 2018-19) equal to Rs.24.12 Cr. Self-attested copies (i.e. copies
attested by authorised signatory of the tender) of the audited Balance Sheets and profit &
loss accounts for last 5 years of sole bidder/each of the partners of the joint venture
should be furnished in support, duly certified by chartered accountants of the firm. For
calculation of turnover, other income indicated in balance sheet shall not be taken into
account.

In case of joint venture/consortium, the lead partner should meet not less than Rs.14.47
Cr. of minimum financial criteria regarding turn over requirement. The other partner
should meet not less thanRs.6.03Cr. of minimum financial criteria regarding turn over
requirement. Both the partners of joint venture/consortium shall collectively meet the
minimum financial criteria.

Liguid Assets:The bidders (sole bidder/ members of joint venture collectively) shall
currently have liquid assets (LA) and/or evidence of access to or availability of credit
facilities of not less than Rs.4.02 Cr.

A certificate from Chartered Accountant in original indicating details (break up) of
available liquid assets should be furnished in support of this.

Liquid assets would include cash (and equivalents), bank deposits, securities that can be
freely traded and receivables which has general certainty of getting received.

As regards certificate pertaining to evidence of access to or availability of credit
facilities, a certificate from their banker(s) {as perAnnexure-A-7} indicating various fund
based / non fund based limits sanctioned to the bidder/JV partners and the extent of
utilization as on date should be furnished. Wherever necessary, CSPTCL may make
queries with the bidder’s banker. Such certificate should have been issued not earlier
than 3 months prior to the date of bid opening
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vi)

In case bidder is a holding company, the Financial Position criteria referred above (i.e.,
Networth, MAAT & LA), shall be that of holding company only (i.e. excluding its
subsidiary/ group companies)

In case bidder is a subsidiary of a holding company, the Financial Position criteria
referred above, shall be that of subsidiary company only (i.e. excluding its holding
company).

Note: For the instant tender, the turnover of last 5 financial years i.e. 2014-15, 2015-
16, 2016-17, 2017-18 and 2018-19 shall be considered for calculation.

The sole bidder/ Lead partner as well as other partner of the joint venture (JV) shall
submit certificates (in original as per prescribed annexure A-28) issued by CA
confirming fulfilment of following criteria:

a) The sole bidder/ Lead partner as well as other partner of joint venture (JV)should
have discharged all its payment obligations (principal/interest) on outstanding
debentures (i.e. debentures which have not yet been redeemed), if any and no such
payments as on 31.12.2019should be outstanding/overdue.

b) The sole bidder/ Lead partner as well as other partner of joint venture (JV)should not
be presently in default in payment of any bank loan or interest thereon for more than
three months or any loan account of the bidder should not have been classified as
NPA (Non performing assets) by the creditor/ lending bank, as on date of issue of
NIT.

c) The sole bidder/ each partner of JV should not be under process of insolvency or
liquidation as on the date of issue of NIT. Even if at a later date up to date of
opening of price bid against the instant tender if it comes to the notice of CSPTCL
that the sole bidder/ any partner of JV has been going through the process of
insolvency or liquidation, their bid will be rejected.

The sole bidder/each partner of JV should not be debarred/ blacklisted by Bank/State
Govt/Central Govt/State PSU/CPSU/SEB/public utility as on date of issue of NIT. A
declaration in this regard (as per prescribed annexure A-29) shall be furnished by the sole
bidder/ each partner of JV (separately).

However, the bid may not be considered for further processing in following cases also:

i) If sole bidder/ any partner of joint venture (JV) is debarred/ blacklisted by
Bank/State Govt/Central Govt./State PSU/CPSU/SEB/public utility up to date of
opening of price bid of the instant tender.

ii) If a case comes to notice regarding submission of forged / fake document in any
other tender under process in CSPTCL, up to date of opening of price bid against
the instant tender.

All the documents / statements / attachments / information submitted by the sole
bidder/each partners of joint venture (JV) in proof of the qualifying requirements must be
authentic / genuine /correct and in case, any of the said documents / statements /
attachments / information is found to be false / fake / misleading, the bidder will be
disqualified and action will be taken against the bidder as per relevant provision of the
tender. A declaration in this regard (as per prescribed annexure A-29) shall be furnished
by the sole bidder/each partner of JV (separately).
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3.2

TECHNICAL EXPERIENCE CRITERIA OF PQR :-

Bidders are requested to carefully note the Pre-qualification requirement mentioned
hereunder in respect of technical experience capability. They are required to furnish self-
attested documentary proof in support of having the following Pre-Qualifying
Requirement (POR).

Project Capability: Sole bidder or Joint Venture/ consortium bidder should have
constructed & commissioned at-least following EHV Sub-station on turnkey basis during
last 5 financial years i.e. FY 2014-15 to FY 2018-19 (between 1%Apl’2014 & 31%
March’2019) against order issued by following Indian entities:

a. Power utilities owned and controlled by Central or State Govt. or
b. PSUs or
c. Govt. organizations

(i) 1 (One) No. 132 KV OR 110 KV Sub-station (or above voltage class) of at-least
two voltage level on turnkey basis (with or without supply of power transformer).
The date of order should not be older than 7 years from the date of issue of NIT of
the instant tenderand

(i)  The above sub-station should be in successful operation for minimum 1 (one)
year from the date of commissioning as on date of issue of NIT of the instant
tender.

The biddershall submit complete detailed order copies and performancecertificateof
corresponding work order (for which work order has been furnished)for satisfactory
operation of sub-station issued from the entities mentioned in (a),(b) & (c)in the name
of participating bidder, indicating date of commencement of work and it’s
commissioning.

The word “Commissioning” shall mean energization of Sub-station duly certified by
above entities.

Note:-

(1) In case of Sole bidder, the experience of the bidder shall be that of “Sole bidder”
or any otherpartnerof the JV/ consortium” in the projects executed by them
earlier.

(i) In case the bid is submitted by JV / consortium “either of the
JV”i.e.the“Leadparter” or the “Other partner” should meet the requirement as
required for sole bidder.

The experience of any one of the partners of the joint ventures / consortium (lead partner
or other partner) meeting the above ‘Project Capability’ criteria shall either be as “Sole
bidder” or “Any Other Partner of the JV/ consortium” in the projects executed by them
earlier.

Bidders may note that evaluation of various pre-qualifying experience criteria shall be
done on the basis of documents / certificates submitted by the bidder, for which
responsibility to furnish essential authentic, genuine & correct documentary proof /
statements / attachments / information etc., entirely rests on the participating bidder(s).
CSPTCL will not be responsible if the bid is considered non-responsive and rejected in
the absence of such documentary proof.
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3.3

PRE-CONTRACT INTEGRITY PACT: The bidder shall have to submit pre contract
integrity pact in the format enclosed as Annexure A-22 onnon-judicial stamp paper worth
Rs.300/- duly signed by the bidder for the project along with techno commercial bid.The
validity of this integrity pact shall be from the date of its signing and extended up to 2
years or the complete execution of the contract to the satisfaction of both the Buyer and
the Bidder/Seller, whichever is later. In case Bidder is unsuccessful, this Integrity Pact
shall expire after six months from the date of the signing of the contract.

Although details presented in this tender specification have been compiled with all
reasonable care, it is the responsibility of the bidder to satisfy himself that the
information given in each section are adequate and there are no conflicts between various
clauses/sections/specifications. The clarification/decision of the Executive Director/
Chief Engineer (Planning & Projects), CSPTCL, Raipur shall be final and conclusive.

OTHER ELIGIBILITY CRITERIA:-

i)  Sole bidder or joint venture / consortium (not more than 2 firms) shall be eligible
to participate in the tender.

i)  The sole bidder / lead partner of the joint venture / consortium should submit a
certified copy of ‘A’ class electrical contractor license issued by C.G.
AnugyapanMandal /CG State licensing Board along with his offer and the
license should be valid as on the date of opening of tender OR the bidder shall
furnish an Undertaking to submit ‘A’ class electrical contractor license issued by
C.G. AnugyapanMandal / CG State licensing Board within 30 days after issue of
Letter of Award (LOA).

iii) The sole bidder/lead partner of the joint venture/consortium should have EPF code
number allotted by EPF Commissioner and a copy of registration certificate should
be submitted alongwith the T/C Bid.

iv) The sole bidder/joint venture or consortium partners should collectively have
adequate tools & plants, financial and technical resources and infrastructure backed
with qualified agencies to execute the work properly and expeditiously within the
specified time frame.

v)  Power of attorney issued to legally authorised signatory should be submitted with
the TC bid.

vi) Those bidders which are not registered under GST shall not be allowed to
participate in the tender.

vii) Detailed information on any litigation or arbitration arising out of contracts
completed or under execution by it over the last five years (counted from the date
of bid submission) shall be provided in Annexure A-12 by the sole bidder/joint
venture or consortium partners. A consistent history of awards involving litigation
against the bidder or any partner of JV may result in rejection of bid.

In case of Joint Venture (JV)/Consortium, the following conditions shall also apply:-

(i) No bidder/member of a JV/consortium can participate in more than one bid.

(i) One of the partners shall be nominated as lead partner and the joint
venture/consortium shall be represented by Lead Partner. An agreement for
authorizing one partner to act as “Lead partner” in Annexure A-21 (Form of Power
of attorney for Joint Venture) signed by legally authorized signatories of both the
partners on nonjudicial stamp paper duly attested by Public Notary with seal and
revenue stamp affixed thereon should be submitted with the technical bid. The
“Lead Partner” shall be authorized to incur liabilities and receive instructions for
and on behalf of any and all partners of the Joint Venture/Consortium. The “lead
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b)

partner” shall be responsible for timely execution & completion of all theactivities.
Entire execution of the contract shall be done by the “Lead Partner” and payment
under the contract shall be received by the “Lead Partner” on behalf of the Joint
Venture/Consortium as per power conferred to him in the Power of Attorney. All
the correspondences etc, shall be done exclusively with the “lead partner”. The bid
document should have been purchased and submitted by the “Lead Partner” only.

(iif) The partners of the Joint Venture/Consortium shall be liable jointly and severally
for the execution of the Contract in accordance with the Contract terms, and a
statement to this effect shall be included in the authorization mentioned under (ii)
above as well as in the Bid Form and in the Contract Form (in case of a successful
bid). The lead partner shall be authorized to incur liabilities and receive instructions
for and on behalf of all the members.

(iv) Theagreement entered into, signed by the Joint VVenture/Consortium partners, shall
be submitted with the bid. Original copy of JV Undertaking in Annexure A-20
(form of undertaking by the Joint Venture Partners) on judicial stamp paper duly
attested by Public Notary with seal and revenue stamp affixed thereon indicating
joint and several liabilities among the parties to the Joint Venture should be
provided with the bid. No joint venture will be accepted after submission of the
tender bid. The joint venture/consortium shall remain valid for entire contractual
period and the same shall be mentioned in the agreement. In case of any breach of
contract by any of the joint venture/consortium partners during execution of the
contract, the same shall be deemed to be default by both the partners. It will be the
sole discretion of CSPTCL to allow the other partner to complete the work or to
terminate the total contract.

(v) The bid shall be signed so as to be legally binding upon both the partners of the
joint venture/consortium.The non-judicial stamp paper shall be purchased in the
name of joint venture and the date of purchase should not be later than six months
of date of execution of the undertaking/agreement. The undertaking/agreement shall
be signed on all the pages by authorized representatives of each of the partners and
should invariably be witnessed.

The bidders are required to submit tenders in the manner described in following clauses.
All documents / information as per Annexure, schedules and formats enclosed in Volume
—I of this tender document and as described below shall be placed in a sealed envelope
containing four separate sealed envelopes as mentioned below.

In certain cases confusion takes place regarding furnishing of Earnest Money Deposit
since the Envelopes are not properly super-scribed and sealed by the bidder. It is
therefore, intimated that envelopes shall be submitted by bidders as under:-

Envelope-1: This envelope should contain a covering letter (in company’s letterhead)
with earnest money deposit (EMD) in the form of Demand Draft and cost of tender
document. The cover of envelope should be suitably super-scribed with details of EMD
and cost of tender document. The envelope should be sealed properly.

Envelope-I11: - This envelope should contain the documents meeting the Pre-Qualifying
Requirements (PQR). The Main documents to be furnished should be:-
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(iv)

(v)
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Documents for PQR;-

Self attested copies (i.e. copies attested by authorised signatory of the
tender)forprofit & loss account statement and audited balance sheets for last 5
financial years (i.e. FY 2014-15 to FY 2018-19).

A statement showing ‘Annual Turnover’ for the last five financial years (i.e. FY
2014-15, 2015-16,2016-17, 2017-18& 2018-19)& ‘Net worth’ including assets and
liability of the sole bidder/lead partner of JV as well as for the other partner of JV,
duly certified by chartered accountant for the last 3 financial years (i.e. FY 2016-17,
2017-18& 2018-19)shall be furnished.

A certificate of Chartered Accountant in original indicating details (break-up) of
available liquid assets (LA) in respect of sole bidder/lead partner of JV and also
other partner of JV should be furnished in support of this.Such certificates should
have been issued not earlier than three months prior to the date of bid opening.

The bidder shall also furnish certificate (in original) from their banker(s) (as per
prescribed annexure A-7) indicating various fund based /non fund based limits
sanctioned to the bidder/ JV partners and the extent of utilization, issued not earlier
than three months prior to date of bid opening.

The bidder/JV partner shall submit certificates (in original) as per prescribed

(Annexure A-28) issued by CA, confirming fulfilment of following criteria:

a) The sole bidder/Lead partner as well as other partner of the joint venture
should have discharged all its payment obligations (principal / Interest) on
outstanding debentures (i.e. debentures which have not yet been redeemed) if
any and no such payment as on dtd. 31.12.2019 should be outstanding /
overdue.

b)  The sole bidder/Lead partner as well as other partner of the joint venture
should not be presently in default in payment of any bank loan or interest
thereon for more than three months or any loan account of the bidder should
not have been classified as NPA (Non performing assets) by the creditor/
lending bank as on date of issue of NIT.

C) The sole bidder/ each partner of JV should not be under process of
insolvency or liquidation as on the date of issue of NIT. Even if at a later
date up to the date of opening of price bid against the instant tender if it
comes to the notice of CSPTCL that the sole bidder/ any partner of JV has
been going through the process of insolvency or liquidation, their bid will
be rejected and action will be taken against the bidder as per relevant
provisions of the tender.

A declaration by the sole bidder/lead partner of JV as well as other partner of
JV(separately as prescribed in annexure A-29) that their firm is not debarred / black-
listed by Bank / State Govt. / Central Govt. / State PSU / CPSU / SEB / Public utility
as on date of issue of NIT.

A declaration by the sole bidder/lead partner of JV as well as other partner of JV
(separately as per prescribed annexure A-29) that all the documents / statements /
attachments / information submitted by the bidder in proof of the qualifying
requirements are authentic / genuine /correct and in case any of the said documents /
statements / attachments / information are found to be false / fake / misleading, the
bidder will be disqualified and action will be taken against the bidder as per relevant
provisions of the tender.
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(vi) Following documents fulfilling the “Technical experience criteria of PQR”:-

(B)
(i)

(i)
(iii)

(iv)

(v)

(@ Complete detailed order copy (self attested by authorised signatory of the
tender),in support of technical experience criteria of PQR for having
constructed &commissioned 1 (one) No. 132KV OR 110KV (or above
voltage class) Sub-station of at-least two voltage level on turnkey basis (with
or without supply of power transformer) during last 5 years i.e. FY 2014-15 to
FY 2018-19 (between 1% Apl’2014& 31* March’2019) against order issued
by Power Utilities owned and controlled by central or State Govt.or PSU’s or
Govt. organizations.Complete order copy along with annexures containing
bill of quantity/ scope of work etc shall be invariably submitted in support of
technical experience criteria of PQR. The date of order should not be older
than 7 years from the date of issue of NIT of the instant tender.

(b)  Self attested copy (by authorised signatory of the tender) of performance
certificate of corresponding work order (for which orders have been
furnished) for successful commissioning & satisfactory operation of the above
1 (one) No. sub-station for a period of at least one year (from the date of
commissioning) as on the date of issue of NIT of instant tender, indicating
date of commencement of work and date of commissioning of the sub-station,
duly issued by the concerned Power Utilities owned and controlled by Central
or state Govt. Or PSUs or Govt. Organizationsin the name of participating
bidder.

Requirement for other eligibility criteria:-

Copy of Valid ‘A’ class Electrical Contractor License issued by CG
anugyapanMandal/ CG state licensing board in the name of sole bidder / lead
partner of the joint venture/ consortium or an undertaking to submit ‘A’ class
electrical contractor license issued by C.G. AnugyapanMandal / CG State licensing
Board within 30 days after issue of LOA, by the sole bidder or lead partner of the
joint venture/consortium.

Copy of EPF code number/ EPF registration No. allotted by EPF Commissioner in
the name of the sole bidder / lead partner of the joint venture / consortium.

Pre-contract Integrity pact in prescribed format in Annexure A-22 on non judicial
stamp paper worth Rs.300/- duly signed by legally authorized signatory of sole
bidder or lead partner of the joint venture/consortium.

Bidder shall enter deviations /departures (if any) from the technical specification/
commercial conditions of contract clearly indicated giving full justifications for such
deviations in separate sheet(s) under “Deviations/Departures” title in annexure A-9
& A-10 respectively.

In case of JV, anUndertaking entered into, signed by the Joint Venture/Consortium
partners, in proforma A-20 (form of undertaking by the Joint Venture Partners) on
Non-judicial stamp paper worth Rs.100/- duly attested by Public Notary with seal
and Rs.1/- revenue stamp affixed thereon indicating joint and several liabilities
among both the parties in case of Joint Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and
the date of purchase should not be later than six months of date of execution of the
Undertaking. The Undertaking shall be signed on all the pages by the authorized
representatives of each of the partners and should invariably be witnessed.
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c)

d)

(vi) In case of JV, an agreement for authorizing one partner to act as “Lead partner” in
proforma A-21 (form of power of attorney for Joint Venture) signed by legally
authorized signatories of both the partners on non-judicial stamp paper worth
Rs.100/- duly attested by Public Notary with seal and Rs.1/- revenue stamp affixed
thereon in case of Joint Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and
the date of purchase should not be later than six months of date of execution of the
Agreement. The Agreement shall be signed on all the pages by the authorized
representatives of each of the partners and should invariably be witnessed.

(vii) Power of attorney issued to legally authorized signatory should be submitted with the
TC bid.

(viii) Bidder shall also furnish undertakings (as prescribed in Annexure A-4 & Annexure
A-5) in support that the bidder has adequate sub-station design
infrastructure,erection facilities, capacity & procedures including quality control.

(ix) Detailed information on any litigation or arbitration arising out of contracts
completed or under execution by it over the last five financial years (counted from
the date of bid submission) shall be furnished in prescribed Annexure A-12 by sole
bidder/Lead Partner as well as other partner of the JV.

(x)  Vital document to be submitted with the T/C bid: - Duly filled in “Check List” in
Annexure A-27 and “Questionnaire” in Annexure A-3 attached with this tender
document, indicating Name of organisation with address,turn over details,
guaranteed losses of offered transformer and capacitor bank etc. The losses should
not exceed the permissible limit specified at clause 5.2.1 of section-1 (B) of Volume-
Il of this tender document under technical specification of transformer.In case any of
the offered losses (i.e. no load loss, load loss or auxiliary loss) quoted by the bidder
is more than the maximum permissible limits or not quoted in Annex. A-3, the bid
shall be considered as non-responsive and shall be out rightly rejected without any
correspondence in the matter.

Envelope-111: This envelope should contain the Technical Bid and Commercial Bid
complete in all respects in duplicate. The bidders are requested to invariably furnish all
the Un-priced price bid schedules B-1 to B-10, C-1, D-1 &D-2 to assess the quantities
being offered.

For evaluation of techno-commercial bid, duly filled in Annex. A-1 to Annex.A-13 shall
be furnished by the bidder.

Envelope-1V: This envelope should contain the Price Bid in duplicate, complete in all
respects along with discount offered, if any.

Discount (if any) offered by the bidder should be placed inside the envelope No. IV.
No discount offer shall be considered which is pasted or stapled/ enclosed outside
the price bid envelope for the purpose of evaluation and comparative statement.

Envelope-V: This large envelope should contain all the above four envelops.

In case above instructions are not followed properly and any of the envelope of the
bidder is not available for inspection on opening, no representation at the time of tender
opening shall be accepted and such offers shall not be opened. The large envelope should
be properly superscribed with Tender No., Due Date & Name of Project in Bold &
should bear complete address of the Bidder.
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It may be noted that in no case the request for return of offer/bid dropped in the
tender box shall be considered.

o. PRICE-BID & ITS EVALUATION:

Bidders must quote their price in accordance with the specifications and conditions. Any
deviation from the above shall be considered as an alternate bid. The bids will be
evaluated based on the main offer only.

Vi.

Vii.

viii.

Xi.

Xii.

Xiil.

Xiv.

The tender should be filled either in blue or black ink or preferable type written. For
computerised printing the font size shall be at least 10.

Over-writing shall be avoided.

Over-writing, erasures and other changes, if any, shall bear the dated initial of the
person signing the tender.

In the event of noticing arithmetical errors viz. multiplication of price & quantity,
grand total of total amount etc. these shall be corrected and computation shall be
done accordingly.

For evaluation the price mentioned in words shall be taken if there is any difference
in figures and words in the price bid.

The quoted price should be kept valid for the contractual period/ completion
of the project. However the provision of price variation shall be applicable as
per the relevant clause of the tender.

All columns shall be completely filled up properly and neatly.

No conditional prices should be quoted.

The evaluation of price bids shall be done by comparing the Grand total (i.e. Total
of all the price bid annexures) quoted by the bidder in price schedule Annex- B-1 to
B-10, C-1, D-1 & D-2 of all the items including GST & levies. Based on the
comparative evaluation, LOA shall be placed on the L-1 bidder (lowest quoted
price for entire project) on the final accepted price.

The loading of the items for which the prices are not being quoted by bidder: - In
such cases, loading will be done at highest prices quoted amongst the participating
bidder. But, while ordering, lowest price amongst the bidders will be considered.

If the quantity quoted is less than B.O.Q. /or required for turnkey completion of the
job, loading will be done on the pro-rata basis.

In case the bidder makes contradictory statement in the Technical & Commercial
Bid or for items for which the prices are not being quoted by bidders, loading will
be done at highest prices quoted among the participated tenderers. But, while
ordering, lowest price among the bidders will be offered.

All the equipments/material, accessories, including charges for erection &
commissioning etc required for construction & commissioning of Sub-station have
been included in the price schedule i.e. B-1 to B-9, C-1 and D-1 & D-2. However,
if in the opinion of bidder, some of the items essential for completion of Sub-
station & have been left in the price schedule, but are required to be offered, the
same may be offered in price schedule Annexure B-10. The total price offered in
this schedule shall be included in the final cost offered by the bidder for price
evaluation purpose and position of bidder shall be arrived at after loading of prices
for left out items mentioned in price schedule Annexure B-10.Notwithstanding the
prices offered for such items in the price schedule Annexure B-10, CSPTCL
reserves the right to examine & consider admissibility of such items before
placement of work order.

If there is discrepancy between the Unit Price and the total price that is obtained by
multiplying the unit price &quantity, the Unit Price shall prevail and total price
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shall be corrected accordingly. If there is discrepancy between words and figures
the amount in words shall prevail.

For price bid evaluation, the losses of 02 No. Power transformer quoted by the
bidder in Annexure-A-3 (Questionnaire) shall be taken into account. The losses of
63 MVA, 132/33 KV transformer should be within the range prescribed below for
respective losses (without any positive tolerance) :

SI. No. Particulars Minimum  Maximum
1 No load loss in KW 22.5 25
2 Load loss at rated voltage, rated frequency 133 147.5
and rated current at 75°C in KW
3 Auxiliary Loss in KW 2.3 2.5

The bidder shall have to offer no load loss, load loss or auxiliary loss separately.

In case any of the offered losses (i.e. no load loss, load loss or auxiliary loss)
quoted by the bidder is more than the maximum permissible limits , the bid shall be
considered as non responsive and shall be out rightly rejected without any
correspondence in the matter.

In case, any of these losses are below the minimum range prescribed above, the bid
shall be treated as responsive. However, for price bid evaluation purpose, the
minimum range of the respective losses prescribed above shall be considered.

CAPITALISATION OF LOSSES: The capitalisation of no load loss, load loss
and auxiliary loss for the bidder who has quoted the losses within the respective
range of losses specified above shall be done on following rates (differential of
quoted loss and minimum value of the range of respective loss):-

@) For differential no load loss above Min value: Rs.4,20,200.00 per KW
(b) For differential load loss above Min value :Rs.2,23,600.00 per KW
(©) For differential auxiliary loss above Min value:Rs.1,68,100.00 Per KW

In case a bidder quotes any of the losses below the minimum value of the range
prescribed above, the value of loss shall be considered equal to minimum of the
range specified above for respective loss for price bid evaluation purpose. An
illustrative example for capitalization of losses is indicated in Annexure- A-26.

However, it should be clearly noted that during final testing of each of transformer,
the measured losses individually (i.e. No load, load & auxiliary losses as
applicable) should not exceed the values quoted by the bidders in the bid (in
Annex. A-3). In case, any of the losses exceed the quoted losses, respective
transformer shall not be accepted.

The capitalised value of the losses worked out on differential loss basis as
mentioned above shall be loaded on the total cost of the project for price bid
evaluation purpose.

Losses for Capacitor Bank: For comparison of offers, capitalization on account of
differential losses of capacitor bank quoted by the bidders in their offer shall be
done @ Rs.4,20,000/- per KW & evaluation shall be on the basis of differential
prices. The permissible losses in Kilowatt at rated voltage and rated frequency shall
be between 0.18 W/KVAR to 0.2 W/KVAR. The minimum value (0.18 W/KVAR)
shall be taken as base value and the difference between base value & that quoted by
a particular bidder shall be considered as differential loss. Capacitor bank losses
should be given at 50° Celsius and reactor losses at 75°C.

CSPTCL’s decision in such cases shall be final.
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NEGOTIATION OF PRICES: CSPTCL reserves the right to hold negotiation with L-1
bidder as deemed necessary. Procedure adopted by CSPTCL for holding negotiation shall
be final and binding on all bidders.

Although details presented in this tender specification have been compiled with all
reasonable care, it is the responsibility of the bidder to satisfy himself that the
information given in each section are adequate and there are no conflicts between
various clauses/sections/specifications. The clarification/decision of the Executive
Director/Chief Engineer (Planning & Projects) shall be final and conclusive.

6. TAXES

The bidder should furnish valid GST registration number in Annexure A-1. In absence
of GST registration the offer shall not be accepted.

(i)

(ii)

(iii)

(iv)

GST and other levies in respect of supplies and services under the Contract
should be indicated separately in respective columns in the Price Bid Proposal
Sheets. The ITC (Input tax credit) available to bidder should be duly considered
while quoting the rate. Any variation in tax rate during scheduled completion
period will be on CSPTCL"s account.

Cess under “Building and other Construction Workers Welfare cess Act,
1996:- The contractor for carrying out any construction work in Chhattisgarh
State must get themselves registered under section 7 (1) of the “Building and
Other Construction Workers Welfare Cess Act, 1996 and rules made thereunder
by the Chhattisgarh Govt. and submit Certificate of Registration issued by the
Registering Officer of the Chhattisgarh Govterment (Labour Department) for
enforcement of the Act. The cess @ 1% on cost of supply of materials (except
cost of power transformer) and construction charges including civil works shall
be borne by the contractor and same shall be deducted from each bill. Any
variation in this respect within scheduled completion period shall be to the
account of CSPTCL.

If the rate of applicable cess beyond contractual completion period undergoes
upward revision, the payment will continue to be made only on the basis of rates
prevailing during completion period. In case the rate of cess undergoes downward
revision then the delayed works beyond contractual completion period will attract
reduced rate of cess.

Payment of other taxes/charges which are not described above: The bidder
should be aware of the various taxes, duties, levies imposed by the Central
Government, State Government or Local Bodies applicable in this contract as on
the date of TC bid opening. Further, in the price bid, it should be specifically
stated regarding each tax whether it is inclusive or exclusive. However, if there is
no specific mention of any duties/levies as exclusive in the price bid, it will be
presumed to be inclusive if it is applicable as on the date of TC bid opening and
will not be paid extra.

Any variation in statutory taxes within stipulated completion period shall be in
the account of CSPTCL.

Tax Beyond contractual completion period: If the rate of applicable taxes /
duties beyond contractual completion period undergoes upward revision, the
payment will continue to be made only on the basis of rates prevailing during
scheduled completion period. In case the rate of statutory levies undergoes
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downward revision then the supplies/ work performed beyond contractual
completion period will attract reduced rate of taxes.

Any other new tax:If any other tax or duty becomes payable during the
completion period of contract(after TC bid opening) the same shall be paid extra
by CSPTCL to the contractor as per actual on submission of documentary
evidence, having paid the same as per the rules. However, tax due to increase of
Turnover or withdrawal of tax exemption earlier available to the vendor etc. will
not be reimbursed.

The contractor shall be solely responsible for payment of all taxes, duties, license
fee etc. if any, for all the equipments and materials covered under this contract to
the concerned authority as may be applicable from time to time.

**k*k

Page 28 of 140 --



CSPTCL TR-19/08  132/33 KV S/S Chhawani

SECTION-II

(GENERAL CONDITIONS OF CONTRACT)
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SECTION-1
GENERAL CONDITIONS OF CONTRACT FOR SUB-STATION

Clause No. PARTICULARS
01 Definition of Terms
02 Contract document
03 Manner of execution
04 Variation, additions & omissions
05 Inspection during erection
06 Completion of work
07 Contractors default liabilities
08 Force majeure
09 Rejection of works
10 Extension of time
11 Guarantee period
12 Performance guarantee
13 Terms of payment
14 Liquidated Damage for delay in completion of contract
15 Security Deposit
16 Insurance
17 Inspection of equipments
18 Dispatch instructions
19 Payment due from the contractor
20 Jurisdiction of High Court of Bilaspur
21 Contractors responsibility:
22 Responsibility to rectify loss & damage
23 Non-assignments
24 Certificates not to affect rights of CSPTCL
25 Settlement of dispute
26 Arbitration
27 Laws governing contract
28 Language and measures
29 Correspondence
30 Secrecy
31 Agreement
32 Time schedule & clarifications
33 Claims for items not entered in the schedule of items
34 Safety precautions
35 Engagement of workers by contractor
36 Nature of contract
37 Prices
38 Design of 132 KV Substation switch yard
39 Issue of structural drawings
40 Variation in weight of structure/earth flats/quantity of equipments
41 Engagements of sub vendors
42 Power and water supply for construction work
43 Award of contract.
44 Storage & shipment of equipment/material
45 Unsatisfactory performance
46 Drawing & literatures
47 Discrepancy with approved drawing
48 Electrical inspector fee
49 Compliance with regulations
50 Full time site engineer
51 EPF code
52 List of vendor
53 Limitation of liability
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01

02.

03.

b)

GENERAL CONDITIONS OF CONTRACT

DEFINITION OF TERMS:

In writing this General Condition of Contract, the specification and bill of quantity, the
following words shall have the meaning hereby indicated, unless there is something in
the subject matter content inconsistent with the subject.

= ‘CSPTCL’ shall mean the Chhattisgarh State Power Transmission Company
represented through the Executive Director/Chief Engineer (Planning& Projects).

= ‘The Engineer-in-Charge’ shall mean the Engineer or Engineers authorised by the
Chief Engineer (Planning& Projects) for the purpose of this contract.

= ‘CSPTCL Engineer’ shall mean an Engineering person or personnel authorised by
the CSPTCL to supervise and inspect the erection of the sub-station.

= “The Contractor’ shall mean the successful bidder awarded with the contract or their
successors and permitted assigns.

» ‘Contract Price’ shall mean the sum named in or calculated in accordance with the
provisions of the contract as the contract price.

» ‘General Conditions’ shall mean these General Conditions of Contract.
»  ‘Owner’ shall mean CSPTCL.
= ‘Specification’ shall mean the specification annexed to these General Conditions of

Contract and shall include the Schedules and drawings attached thereto or issued to
the contract as well as all samples and patterns, if any.

»  ‘Month’ shall mean calendar month.

= ‘Writing’: shall include any manuscript, typewritten, printed or other statement
reproduced in any visible form whether under seal or under hand.

» ‘Project’ shall mean & include EHV sub-staion

= ‘Package’ shall mean & include combination of all the project(s) described in Scope
of Work.

= <Date of Tendering’shall mean the original due date of opening of TC bid.

CONTRACT DOCUMENT:

The term “Contract” shall mean and include the General Conditions, specifications,
Annexures, drawings, work orders issued against the contract Annexures of price or the
final general conditions, any special conditions applying to the particular contract
specification and drawings and agreement to be entered into. Terms and conditions not
here in defined shall have the same meaning as assigned to them in the Indian Contract
Act falling that in CG Act.

MANNER OF EXECUTION:

The manner of execution shall be such that the supply of materials/ equipments reaches
the site, only when the foundation/Control Room etc are ready to take up erection work
of the respective equipment. Construction of the sub-station shall be carried out in an
approved manner as outlined in the technical specification or where not outlined, in
accordance with latest relevant Indian Standard Specification, to the reasonable
satisfaction of the Engineer-in-charge.

The contractor shall within 15 days after the date of acceptance of letter of award (LOA)
submit to the ED/CE (Planning& Projects), a detailed program for the execution of
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04.

05.

workfor his consent. This detailed programme should be in the form of a P.E.R.T.
Network/Bar Chart within the time frame agreed considering adequate number of
activities covering various key phases of the works such as Design, procurement,
manufacturing, shipment & Erection activities. The P.E.R.T. chart shall be approved by
ED/CE(Planning& Projects)& shall form a part of contract document. Based on this
P.E.R.T. network, fortnightly progress shall be submitted by the contractor to O/o ED/CE
(Planning& Projects). The contractor shall whenever required by the CSPTCL also
provide in writing for his information if general description of the arrangements and
methods which the contractor proposes to adopt for the execution of the work.

If at any time it should appear to CSPTCL that the actual progress of works does not
conform to the program to which consent has been given under sub-clauses (b), the
contractor shall produce at the request of CSPTCL a revised program showing the
modifications to such program necessary to ensure completion of the works within the
time of completion.

VARIATION, ADDITIONS & OMISSIONS:

CSPTCL shall have the right to alter, amend, omit, or otherwise vary the quantum of
work by notice in writing to the contractor. The contractor shall carry out such variations
in accordance with the rates specified in the contract, so far as they may apply.

In case of requirement of material(s) which is not included in the price schedule and rates
are not available, but mandatory as per site condition,prior approval of order placing
authority should be obtained before using such unscheduled items.The rates of such item
shall be finalized by the nominated committee shall then be approved after obtaining
competent approval.

INSPECTION DURING ERECTION:

The Engineer-in-Charge or his authorised representative(s) shall be entitled at all
reasonable times to inspect and supervise and test during erection of sub-stations. Such
inspection will not relieve the contractor from their obligations under this contract.

In addition to the routine inspection to be carried out by the Engineer-in-charge, the field
officers from Civil, EHT & Testing of the level of Superintending Engineer shall carry
out inspection at least once in two months at different stages of construction i.e. marking
of civil foundations, excavation, structure erection, transformer erection, breaker & CT
PT erection, testing & commissioning. The Senior Engineer from the contractor’s side
shall be present during such inspection and the guide lines issued by the SEs shall be
noted and complied by the contractor. A copy of the inspection note and its compliance
shall also be submitted to the ED/CE (Planning& Projects).

If after testing & commissioning, the material is found to be defective, the same shall be
replaced free of cost immediately and commissioning charges for equipment will not be
paid.

6. COMPLETION OF WORK:

6.1

6.2

Time being deemed to be the essence of contract on the part of the contractor, the
construction of the Sub-station shall be completed within the period specified i.e. 15
(Fifteen) months from the date of handing over of site. The letter of handing over of the
site for construction of Sub-station shall be issued separately by Engineer in-charge for
civil works authorized by CSPTCL.

Handing over of Sub-station site: The construction sitefree from hindrances shall be
handed over to the contractor separately by Engineer-in-charge for civil works. The date
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6.3

6.4.

of letter conveying handing over of site issued by concerning civil division shall be the
date of handing over of site. This letter shall be issued by OIC for civil works, after joint
inspection by SE (EHT: C&M), SE (Civil), SE (S/S:0&M) in presence of contractor’s
representative.

Taking over of sub-station: Upon receipt of intimation about completion of the substation
in all respect including civil works and after inspection, CSPTCL Engineer-in-charge of
EHT works shall issue a taking over certificate in which he shall certify the date on
which the sub-station has been so taken over. The necessary certificate of taking over of
completed work shall be issued within 30 days of the notice/intimation received from the
contractor.

The issuance of taking over certificate shall in no way relieve the contractor of his
responsibility for the satisfactory operation of the Sub-Station in terms of the
specifications.

CONTRACTOR’S DEFAULT LIABILITIES:

The CSPTCL may upon written notice of default to the contractor terminate the contract
in circumstances detailed here under:-
M If, in the judgement of CSPTCL, the contractor fails to
(i) complete the contractual formalities within the time specified in the contract
agreement or within the period for which extension has been granted by
CSPTCL to the contractor
and/or
(if) comply with any of the provisions of this contract.

CSPTCL under the provisions of this contract shall take one or more of the following
penal actions:-

(a) Terminate the contract

(b) Forfeiture of security deposit, if available or EMD.

(c) Debar the firm for future business with CSPTCL for a period of two years from
the date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(1) In case the contractor fails to commence the work within the reasonable period as
decided by CSPTCL or fails to complete the works within the contractual
completion period or the progress is not commensurate with the time period
provided for completion of entire substation or within a period for which
extension has been granted by CSPTCL, one or more of following penal actions
may be taken by CSPTCL against the contractor.

(@) Terminate the contract.

(b) Forfeiture of security deposit, if available or EMD.

(c) Debar the firm for future business with CSPTCL for a period of two years from
the date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(e) The payment of pending RA bills of the instant contract shall be withheld till the
liabilities as per tender conditions aresettled.

(f) The payment of pending RA bills of the other running contracts shall also be
withheld till settlement of all liabilities of the instant contract.

(1) In case the work of construction of substation is not completed in accordance to
relevant clause of the tender “completion of work” and CSPTCL does not
terminate the contract, the contractor shall continue to execute the work, in
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which case he shall liable to CSPTCL for deduction of liquidated damages for
delay as per relevant clause of this contract until the substation is completed.

8. FORCE MAJEURE:

10.

11.

The contractor shall not be liable for any liquidated damages penalty for delay or for
failure to perform the contract for reasons of FORCE MAJEURE such as acts of God,
acts of public enemy, act of Government, cyclones, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes etc provided that the contractor shall within 10
(ten) days from the beginning of such delay notify CSPTCL in writing, the cause of
delay. CSPTCL shall verify the facts and grant such extension as facts justify.

REJECTION OF WORKS:

In the event of any of the material supplied/work done by the contractor is found
defective in material or workmanship or otherwise not in conformity with the
requirement of this contract specification, CSPTCL shall either reject the material and/ or
work and request the contractor to rectify the same. The contractor on receipt of such
notices rectify or replace the defective material and rectifies the work, free of cost. If the
contractor fails to do so the CSPTCL may:

a) At its option replace or rectify such defective materials and/or works and recover
the extra cost so involved from the contractor plus fifteen percent from the
contractor and/or terminate the contract for balance work/supplies with
enforcement of penalty as per contract.

b)  Defective materials/workmanship will not be accepted under any conditions and
shall be out-rightly rejected without compensation. The contractor shall be liable
for any loss/damage sustained by CSPTCL.

EXTENSION OF TIME:

If the completion of the sub-station is delayed due to reason beyond the control of the
contractor, the contractor shall without delay give notice/intimation to CSPTCL in
writing of his claim for an extension of time. CSPTCL on receipt of such
notice/intimation may agree to extend the contract delivery date of the sub-station with or
without levy of liquidated damages as may be reasonable but without prejudice to other
terms and conditions of the contract.

GUARANTEE PERIOD:-

11.1(a) The work done, material/ equipment except power transformer supplied by the contractor

(b)

as per the contract specification should be guaranteed for satisfactory operation and
against any defect in material and workmanship for a period of 24 (Twenty Four)
months from the date on which the sub-station is taken over. Any defect noticed
during this period should be rectified by the contractor on free of cost basis upon written
notice. The date of delivery of sub-station as described in this clause shall mean the date
of taking over the sub-station by the Engineer. CSPTCL will arrange 132 KV supply to
sub-station within one month from the date of completion of sub-station. If the sub-
station is taken over in un-energised condition due to non- completion of feeding line
then guarantee will be for 30 (Thirty) months from the date of taking over or 24
(Twenty Four) months from the date of energization of substation whichever is
earlier.

Guarantee for power transformers:The Power transformer shall be guaranteed for
a period of 42 months from the date of satisfactory commissioning of transformer
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along with all accessories.Please note that the date of commissioning of last accessory
will be treated as date of commissioning of transformer. The transformer found
defective/ failed within the above guarantee period shall be got replaced/repaired by the
contractor free of cost, within four months from date of issue of intimation letter to the
contractor by CSPTCL regarding its defect/failure.

If the contractor fails to arrange repair/replace the failed/defective transformer within
four months, the contractor shall be liable to pay penalty charges for delayed repairs at
the rate of 0.5% of the cost of transformer per week of delay or part thereof, subject to a
maximum ceiling of 10% of the cost of the transformer. This penalty shall be in addition
to the liquidated damages as per clause 14.1 of GCC for delay in completion of the
contract.

If the defective/failed transformer is not lifted for replacement/ repairing within 2 months
from the date of intimation by CSPTCL regarding defect/ failure OR one month from
date of acceptance of additional Indemnity Bond submitted by the contractor, (in case the
transformer is required to be taken back to the works for repairing) whichever is later.
OR

not repaired within seven months from date of lifting of failed/ defective transformer,
penal action may be taken which will include forfeiture of performance guarantee of
transformer and debarring of turnkey contractor in addition to the other applicable
penalty.

The above provisions shall be applicable for second time failure also, if any.

11.2 EXTENDED GUARANTEE PERIOD POST REPAIRS:
The following extended guarantee shall be applicable, in case the transformer fails within
guarantee period.

a) First time failure within guarantee period:

i) If the transformer fails within 12 months from the initial commissioning, the
guarantee period shall get extended to 42 months from the date of satisfactory re-
commissioning of transformer after repairs along with all accessories.

i) If the transformer fails after 12 months within the original guarantee period, the
original guarantee period shall get extended for a period equal to the time period
lapsed between date of failure to date of re-commissioning after repairs i.e. the
residual guarantee period or 12 months from date of re-commissioning after repairs,
whichever is later.

b) Second time failure of transformer within guarantee period:

If the transformer fails again (second time) within the original/extended guarantee
period, the guarantee shall automatically get extended for further period of two years
from the date of re-commissioning (post repair) or from the end of the original/
previously extended period, whichever is later. Further the contractor shall be
required to submit an additional performance bank Guarantee equivalent to 10 % of
the FOR destination price of Power Transformer with validity up to expiry of
extended guaranteed period plus six months additional claim period. This
performance bank Guarantee shall be in addition to 10% performance guarantee
submitted as per clause no. 12.1 (i).

¢)Third time failure of transformer within guarantee period:
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If the transformer fails within guarantee /extended guarantee period for third time,
this will be treated as adverse performance of contractor as well as manufacturer and
in such case penal action shall be taken which will include

1) Forfeiture of 10% BG submitted against Performance of transformer.

i)  Forfeiture of additional 10% performance BG of transformer furnished
subsequent to second time failure.

iili)  The contractor shall be debarred from future business with CSPTCL and other
Chhatishgarh state power companies for a period as decided by management.

iv)  The name of the transformer manufacture shall be deleted from the vendor list
of CSPTCL for power transformer of the capacity supplied for the instant case
and higher capacities for forthcoming turnkey project and shall not be
considered for procurement cases of CSPTCL as well as other Chhatishgarh
state power companies for a period as decided by management.

If, for the purpose of replacement/ repairs, the equipment/material is required to be
dispatched to manufacturer’s works, all charges towards transportation/ insurance/
packing / forwarding will have to be borne by contractor for to and fro dispatches.

In this connection, please note that the following additional conditions will also be
applicable in case any damages/defects are noticed in the transformer or its accessories-

If the material develops defect within guarantee/ extended guarantee period after
installation at site or subsequent to installation after repairs (1% or 2™ time), for the
purpose of replacement/repairs, the same will have to be dismantled and taken out by
CSPTCL, in such cases actual cost of dismantling and replacement of the transformer
will also be recoverable from contractor.

In case, transformer fails during guarantee/ extended guarantee period, the following

terms shall also be applicable (in first or second time failure both)-

(i) An additional Indemnity Bond on stamp paper of Rs.250.00 shall be required to
be submitted by the contractor, in case the transformer is required to be taken
back to the works for repairing. The value of this Indemnity Bond shall be equal
to the cost of transformer along with all taxes, duties, freight and testing charges.
The transformer shall be handed over for repairing only after submission and
acceptance of additional indemnity bond.

(i) The transformer should be offered for inspection after completion of repairing
work. The repaired Transformer shall be tested for all routine, additional routine,
type and special test as per 1S-2026 & as narrated in section-111-B, clause-6 under
head “Tests” of technical specification of transformer.

(ili)  The Transformer should be offered for inspection after repairing within four
months from date of intimation of failure by CSPTCL.

(iv)  The dispatch instructions shall be issued for repair transformer after its
satisfactory inspection. The transformer should reach the destination (anywhere
in C.G. state) within 45 days from date of issue of dispatch instruction failing
which actual date of receipt of repaired transformer at site shall be treated as date
of delivery of the repaired transformer for all contractual purposes.

(v) In case of failure / defect in transformer (first or second time) within guarantee /
extended guarantee period, the validity of performance guarantee for transformer
submitted by the contractor against the contract as per clause 12.1(i) of GCC
should be extended up to expiry of extended guarantee period with additional
claim period of six months. In case, contractor fails to extend the guarantee period
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11.3.

12.
121

12.2

12.3

12.4

13.
131

(A)

of transformer, claim shall be lodged with the issuing bank for encashment of the
all performance bank guarantee for transformer.

Guarantee period of equipments commissioned subsequent to charging of sub-station: If
any equipment is not charged/commissioned at the time of substation charging, the
guarantee period of that particular equipment shall be counted from its date of
commissioning.

In case of failure of any equipment within guarantee period, the contractor shall be liable
for the replacement/repairing of that particular equipment. However, the guarantee period
of the replaced/repaired equipment shall be for a further period of 24 months from the
date of commissioning of replaced/ repaired equipment for its faithful performance.

PERFORMANCE GUARANTEE:

After completion of work in all respect and commissioning of Sub-station and before
issue of final taking over certificate by the engineer-in-charge of CSPTCL, contractor
shall furnish CSPTCL, following performance Bank Guarantee from a nationalised/
Scheduled Bank in the approved proforma of the CSPTCL for value equivalent to-

i) 10% of the total FOR destination price of the power transformer and

i) 5% of the contract price (i.e.Supply+Civil+ETC& excluding cost of power
transformer).

These bank guarantee shall be executed in a stamp paper worth Rs.250/- or any other
amount as per the CG state stamp duty act and shall be kept valid for a period exceeding
90 days from completion of original/ extended guarantee period of particular
equipment/power transformer as specified in foregoing clause-11 (Guarantee Period) plus
six months claim period.

The bank guarantees mentioned at 12.1(i) & 12.1(ii) shall be released after successful
completion of original /extended guarantee period of particular equipment/ power
transformer as specified in foregoing clause-11 (Guarantee Period) and issue of no
liability certificate from the Engineer-in-charge of work.

No interest shall be paid by CSPTCL for the aforesaid Bank Guarantee.

In case of non-performance of the equipment/power transformer as per the contract
specification, the performance Bank Guarantee shall be forfeited.

TERMS OF PAYMENT:

The payment on running bills will be allowed in the following manner to relieve the
contractor from financial hardship, if any, so as to facilitate him for timely completion of
the work.

SUPPLY: - The payment against supply of equipments /materials shall be released in
the following manner.

i)  70% of the value of equipments/materials supplied, duly verified by Engineer-in-
charge at accepted rates shall be paid normally within a fortnight from the date of
presentation of bill with required documents stipulated at clause (D) below. The
contractor shall present the bill as soon as the equipments/material is supplied, for
verification & processing to the Engineer-in-Charge.

i)  20% of value of equipments/materials shall be released after erection of the
corresponding equipment/material normally within a fortnight from the date of
presentation of bill, complete in all respectfor erection of equipment/material &its
due verification by Engineer-in-Charge.
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(B)

(©)

(D)

(E)

iii) Balance 10% retention amount of the value of equipments/materials shall be
released after successful completion of work in all respect and taking over of sub-
station by CSPTCL.

Note :-90% payment for RTU &Automatic Data logging system shall be released only
after it’s successful commissioning and integration of RTU with running system of
CSPTCL. Part payment against supply of these two items will not be done.

CIVIL: The contractor shall present at the end of each calendar month, a bill for the
completed civil works during the month. On the basis of accepted rates, 90% of cost of
completed civil works duly verified by the Engineer-in-charge shall be released normally
within a fortnight from presentation of bill, complete in all respect. Balance 10%
retention amount shall be released after successful completion of work and taking over of
sub-station by CSPTCL.

The 90% payment for control room building shall be released in accordancewith the
progressive work as detailed below —

Progressive payments
(in % of the cost of control room)

i Plinth level 13%
I Internal cable trenches 20%
ii Lintel level 24%
iv Roof slab level 33%
V Outer plaster 38%
Vi Inner plaster 44%
Vii Fixing of doors & window 53%
viii = Concealed wiring, internal water supply, fixing of tube light fans etc. 58%
iX Complete painting work 64%
X External water supply, I/C fixing of tank with inlet, outlet & over flow 68%

arrangement
Xi Balance finishing work, plinth protection, steps, porch tiling, false 90%

ceiling etc.

Note — The aforesaid percentages have been worked out taking into consideration the
deduction of 10% towards retention amount.

ERECTION, TESTING & COMMISSIONING: -

The contractor shall present at the end of each calendar month, a bill for the completed
Erection, Testing & Commissioning works etc. during the month. On the basis of
accepted rates, 90% of cost of completed works duly verified by the Engineer-in-charge
shall be released normally within fortnight from presentation of bill, complete in all
respect. Balance 10% retention amount shall be released after successful completion of
work and taking over of sub-station by CSPTCL.

The contractor shall furnish following documents for claiming the payments:-

(i) The Original invoice.

(i)  Material inspection report.

(iii) DI (Dispatch Instruction) issued by ED/CE(Planning& Projects) CSPTCL.

(iv) Original packing list/Delivery challan.
The invoices raised by the vendor should be in the name of contractor and A/c (Name of
EHV S/s) CSPTCL.

The payments shall be made through RTGS/NEFT. Please furnish following details :-
(i) Name of Bank and its address.
(i) Bank A/c Number.
(iii) Bank IFSC Number.
(iv) e-mail ID & mobile number of Principal officer.
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() The contractor shall also furnish following documents with the first RA bill (Supply or
Civil) for claiming the payment:-
(i) Copy of the letter issued by order placing authority, conveying acceptance of
indemnity bond towards safe custody of various material/equipments as per
Annexure A-18.
(i) Copy of the letter issued by order placing authority, conveying acceptance of
PERT chart.

13.2 ADVANCE PAYMENT: If requested by the contractor, CSPTCL may at its option
grant an advance payment of maximum 10% of contract value after obtaining approval
of competent authority. “The advance shall attract interest at the rate notified by PFC
for capital projects of STU’s in category under which CSPTCL falls plus a margin of
2%. The interest shall be charged monthly outstanding advance. Presently, CSPTCL is
rated as ‘A+’ and rate notified by PFC for capital works of ‘A’ category STU’s is
11.25% p.a. which implies that applicable interest rate at present would be 13.25% to be
charged on monthly basis”.Separate order shall be issued to this effect. The contractor
will  furnish an unconditional and irrevocable Bank Guarantee from a
Nationalized/Scheduled Bank in favour of CSPTCL for an amount equal to the advance
granted plus interest upto the completion period calculated on it. The bank guarantee
shall be initially valid till six months (180 days) after expiry of completion period and
shall be extended from time to time 180 days as required. This B.G. may be reduced on
pro-rata on quarterly basis based on contractor’s request. The advance, if granted, shall
be recovered from the running bills along with accrued interest as per CSPTCL’s terms
and conditions which shall be brought in the order for advance payment. The Bank
guarantee shall be released on recovery of entire amount of advance granted plus
interest.

Procedure for reduction in the Advance Payment Security Guarantee:-

The BG furnished towards advance payment may be considered to be reduced in every
three months in case the validity of bank guarantee is more than one year. It should be
clearly under stood that reduction in value of advance Bank Guarantee shall not in any
way dilute the contractor’s responsibilities under the contract including in respect of the
facilities for which reduction in the value of securities is allowed.

13.3 DEDUCTION OF ADVANCE PAYMENT: The advance payment with interest
accrued on the advance made to the contractor will be adjusted against their running
bills. The adjustment of advance will be done from the running bills of the contract
proportionately to the extent of 20% in supply of materials, 20% of civil works and 20%
on ETC charges only till the total advance plus interest gets adjusted.

14.  LIQUIDATED DAMAGE FOR DELAY IN COMPLETION OF CONTRACT&
DELAY IN REPAIR/REPLACEMENT OF DEFECTIVE TRANSFORMER:

14.1 If the contractor fails to perform the work covered under the project, within the
completion period specified in the work order or any extension granted thereto, CSPTCL
shall recover from the contractor as liquidated damages, a sum of (0.5%) of the total
price of Sub-station (Supply, Civil works & ETC works) for each calendar week (or part
thereof) for delay of the work covered under the project of this tender. For this purpose,
the date of taking over by CSPTCL Engineer-in-charge of EHT works shall be reckoned
as the date of completion.

The liquidated damages shall not exceed 5% (FIVE percent) of the total price for
completed and uncompleted portion of the sub-station (supply, Civil & ETC work) of the
project.
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14.2

15.

16.
16.1

16.2

The payment or deduction of such damages shall not relieve the contractor from
obligations to complete the work or from any of other obligations and liability under the
contract.

In case transformer is found defective/failed within the guarantee period and the
contractor fails to arrange repair/replace the failed/defective transformer within four
months from date of issue of intimation letter to the contractor by CSPTCL regarding its
defect/failure, the contractor shall be liable to pay penalty charges for delayed repairs at
the rate of 0.5% of the cost of transformer per week of delay or part thereof, subject to a
maximum ceiling of 10%of the cost of the transformer. This penalty shall be in addition
to the liquidated damages recoverable as per clause 14.1 for delay in completion of the
contract.

SECURITY DEPOSIT:

The contractor shall furnish a bank guarantee from a nationalized/scheduled bank for an
amount of 10% (ten percent) of the cost of the contract (including GST) as a contract
security. This bank guarantee shall be submitted exceeding the scheduled completion
date by two months with claim period of six monthswithin 30 days of receipt of
individual orders and shall be kept valid for a period

In case the project is delayed (running beyond schedule) on any account, the contractor
will be required to extend the validity of BG well in advance for atleast for six months or
period of expected delay plus six months claim period, whichever is more. This
extension in validity will be at contractor’s cost only. The validity of the bank guarantee
shall be extended on stamp paper worth Rs.250/- or as per the prevailing legal
requirements. Any other amount as per the C.G. State Stamp Duty Act shall be from a
Nationalised/ Scheduled Bank in the prescribed form of CSPTCL. No interest shall be
paid by CSPTCL on the security deposit. In case of non-fulfilment of contractual
obligations by the contractor, the security deposit shall be forfeited.

The security deposit will be released only after completion of entire works, issue of No
dues certificate from the Executive Engineer in charge of work and after submission of
performance B.G.

INSURANCE:

The contractor shall arrange insurance coverage for the materials at his custody and
substation under execution as per the conditions laid down in the relevant clause of the
technical specification.

The contractor shall take up insurance or such other measures of his work force which
covers the claim for damage arising under workmen’s compensation Act and other
applicable State/Central laws. CSPTCL shall not bear any responsibility on this account.
The contractor shall insure the entire sub-station during construction and shall kept it
insured against loss by theft, destruction or damage by fire, flood, riot, civil commotion,
sabotage or rebellion for the full value of the sub-station from the time of delivery until
the S/S is taken over.

The contractor shall ensure following insurances also :-

Workmen compensation insurance . This shall protect against claims applicable
against workmen’s Compensation Act, 1948
(Govt of India)

Workmen’s compensation . As per statutory provisions

Employees liability . As per statutory provisions
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17.

18.

19.

20.

INSPECTION OF EQUIPMENTS:-

The Pre despatch inspection of equipments /materials shall be carried out at the works of
the manufacturer in accordance with the inspection plan/schedule, placed at Annexure A-
23 of Vol-1 of tender document.The equipment/material in the scope of CSPTCL shall be
inspected by Company’s authorised engineer/agency.The expenses of CSPTCL
Engineers for inspection shall be borne by CSPTCL.

The turnkey contractor shall ensure that pre-dispatch inspection for materials are
intimated only when the material is ready for inspection.On due date of inspection,if it is
found that materials are not ready in required quantities or the inspection could not be
carried out due to non availabilityof requisite calibrated certificate of instrument with the
manufacturer, closing of works on scheduled date of inspection, non availibilityof
sufficient testing material/ handling staff at manufacturer worketcall expenditures
incurred on deployment of various inspecting officials along with a fine of Rs.50,000/-
shall be recovered from the bills of the firm.

DESPATCH INSTRUCTIONS:-

After inspection, the equipment / material shall be despatched to the site only on issue of
Despatch Clearance from O/o ED/CE (Planning& Projects).The contractor should ensure
that the material except power transformer is delivered at site stores within 21 days of
despatch clearance .In case material is not received within 21 days from date of issue of
dispatch instructionsthe material is liable for re-inspection at the cost of contractor.

The despatch clearance of equipments, power transformers, structures, C&R panels shall

be given on the basis of readiness at site.

)] Structure:D.I. will be issued after completion of respective foundations.

i) Equipments:D.1. will be issued after the readiness of foundations and structural
erection is under progress.

The Dls in respect of equipments which are supplied alongwith the structures and
foundation bolts viz. circuit breaker, capacitor banks etc. shall be issued during
process of laying of foundation.

iii) C&R panels, Carrier panel, AC DC panels, RTU, Exchange, Battery &
Battery charger:D.l. will be issued after the readiness of Control Room Building
for the placement of C&R panels directly in the control room.

iv) Power Transformers: D.l. will be issued after the readiness of all the
foundations of the Sub-station and completion of structural erection of
equipments and the erection of gantries.

V) Cables:D.1. will be issued after readiness of main cable trenches.

However, ED/CE(Planning & Projects) may issue dispatch clearance of various
equipments/materials based on the assessment of the works, looking to its pace
and review of progress of work, various site conditions, urgency of work and
other factors like time required for transportation, loading and unloading etc.

TRANSPORTATION: The contractor shall ensure that all the equipments/ materials
required for the project are dispatched to site through vehicles, within their permissible
load carrying capacity, sanctioned by Transport Department of state where vehicle is
registered.

PAYMENT DUE FROM THE CONTRACTOR:

All costs of damages for which the contractor is liable to the CSPTCL will be deducted
by the CSPTCL from any amount due to the contractor under the contract.

JURISDICTION OF THE HIGH COURT OF BILASPUR:
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21.

22.

23.

24,

25.

25.1

25.2

26.

Suit, if any, arising out of this contract shall be filed by either party in a Court of Law at
Raipur within the jurisdiction of the High Court of Bilaspur.

CONTRACTOR’S RESPONSIBILITY:

Notwithstanding anything mentioned in the specification or subsequent approval or
acceptance of the substation by CSPTCL, the ultimate responsibility for satisfactory
performance of the substation shall rest with the contractor.

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE:

If any loss or damage happens to the work or any part thereof or
materials/plant/equipments during storage, construction, erection & commissioning, the
contractor shall be responsible for the damage / loss and he shall at his own cost shall
rectify / repair or replace the same for which the contract may arrange necessary
insurance cover at his cost.

NON-ASSIGNMENTS:

The contractor shall not assign or transfer the work orders issued as per this contract or
any part thereof.

The contractor for ease and expeditious completion of the assigned works may appoint
various agencies/sub-vendors. The intimation for appointment of such agencies/ sub-
vendors should be furnished to order placing authorities.

CSPTCL shall not be responsible for payment of any dues to these agencies / sub-
vendors appointed by the contractor and also default of any statutory requirement.

CERTIFICATES NOT TO AFFECT RIGHTS OF CSPTCL.:
The issuance of any certificate by CSPTCL or any extension of time granted by CSPTCL
shall not prejudice the rights of CSPTCL in terms of the contract nor shall this relieve the
contractor of his obligations for due performance of the contract.

SETTLEMENT OF DISPUTES:

Except as otherwise specifically provided in the contract, all disputes concerning
question of fact arising under the contract shall be decided by CSPTCL provided a
written appeal by the contractor is made to CSPTCL. The decision of CSPTCL shall be
final to the parties hereto.

Any disputes or difference including those considered as such by only one of the parties
arising out of or in connection with this contract shall be to the extent possible be settled
amicably between parties. If amicable settlement cannot be reached then all
disputes/issues shall be settled by Arbitration as provided in this contract

ARBITRATION:

No dispute or difference arising between the contractor and CSPTCL under or relating
to or in connection with the Contract shall be referred to Arbitration unless an attempt
has first been made to settle the same amicably.

Where any dispute is not resolved amicably then such dispute shall be referred to &
settled by Arbitration under and in accordance with the provisions of Arbitration and
Conciliation Act 1996 and any statutory modification thereof, by three Arbitrators. One
to be appointed by each party and the third to be appointed by the two Arbitrators
appointed by the parties at the commencement of Arbitration proceedings and failing
agreement between them, in accordance with said Act, the third Arbitrator so appointed

Page 42 of 140 --



CSPTCL TR-19/08  132/33 KV S/S Chhawani

27.

28.

29
29.1

29.2

30.

31.

32.

shall act as the presiding arbitrator. The award shall be final and binding upon the
parties. The venue of Arbitration shall be Raipur.

The language of the arbitration proceedings and of all documents and communications
between the parties shall be English. Arbitration award shall be speaking, final and
binding.

Not withstanding anything to the contrary contained herein the work under the Contract
shall continue during the pendency of any disputes or differences in Arbitration
proceedings and no payment due from CSPTCL shall be withheld on account of such
proceedings except to the extent which may be in dispute and CSPTCL shall be entitled
to make recoveries of amounts, if any, due from the Contactor, as per the provisions of
the Contract.

LAWS GOVERNING CONTRACT:
The contract shall be governed according to and subject to the Laws of India and
jurisdiction of the High Court of Bilaspur& Civil Court at Raipur.

LANGUAGE AND MEASURES:

All documents pertaining to the Contract including specifications, Annexures / schedules,
notice correspondence, operating and maintenance instructions, drawings or any other
writings shall be written in English language. The metric system of measurement shall be
used exclusively in this contract.

CORRESPONDENCE:

Any notice to the contractor under the terms of the contract shall be served by registered
mail or by hand to the authorised local representative of the contractor and copy by post
to the contractor’s place of business.

Any notice to CSPTCL shall be served to the Chief Engineer (P & P), CSPTCL,
Dangania, Raipur in same manner.

SECRECY:

The contractor shall treat the details of the specification and other documents as private
and confidential and they shall not be reproduced without written authorisation from
CSPTCL.

AGREEMENT:

The successful bidder shall have to enter into an agreement with the ED/C.E. (Planning&
Projects), in the approved contract agreement format, latest within 15 days of the receipt
of the work order for construction of 132/33 KV Sub-station.

TIME SCHEDULE & CLARIFICATIONS: -

a) It is necessary that the tender documents are read by Bidders carefully and
clarifications, if any, required before furnishing of tenders is promptly obtained.
For any delay in this regard, Company will not be responsible and any request for
extension of due date will not be entertained.

b) In case, the specification for the same item/material/work are noticed to be
different in two schedules, the contractor should ask clarification before
submitting the tender, otherwise whatever is beneficial to CSPTCL shall be
considered and decision of CSPTCL shall be final in this regard.
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33.

34.

35.

36.

37.
37.1

CHECK LIST:The check list (Annexure A-27) in respect of various documents/
schedules in respect of PQR is required to be submitted by the bidder without which the
tender will be considered incomplete and liable for rejection.The bidder should submit all
schedules duly filled in along with this offer.The bidder should fill the check list
carefully and they will be solely responsible for any mismatch in attached
documents/annexures.

SAFETY PRECAUTIONS:

The contractor shall strictly follow, at all stages of erection of steel structures, the
stipulations contained in the latest editions of 1S-7205 “Indian Standard Safety code for
erection of structural steel work™.

ENGAGEMENT OF WORKERS BY CONTRACTOR:-

a) The contractor shall at his own expense provide or arrange for the provision of
footwear for labour doing cement mixing work which the contractor has undertaken
to execute under this contract to the satisfaction of Engineer-in-charge.

b) The contractor shall submit a statement to the Engineer-in-charge showing:-

1. Number of Labours employed by him on the work

2. Their working hours

3. The wages paid to them, and

4. The accidents that occurred during the working period of which information
required stating the circumstances under which they occurred and the extent
of damage and injury caused by them. The contractor should intimate all
concerned about any accident & take immediate actions as governed by
Rules.

Failure to supply such information or supplying materially incorrect statements may

amount to breach of contract. The decision of the Engineer-in-charge shall be

determining whether a breach has taken place.

c) Inrespect of all labourers employed in the works, the contractor shall comply-with all
the rules framed by the Government from time to time for the protection of Health
and Sanitary arrangement of the workers.

NATURE OF CONTRACT

Notwithstanding anything stated elsewhere in the bid document, the contract to be
entered will be treated as divisible in Supply, Civil works and Erection, Testing &
Commissioning contract award shall be placed on successful bidder as follows:-

1. Supply of 132 KV & 33 K.V. substation equipments, C&R Panels, conductors,
hardware etc. & other accessories, Supply of G.I. steel structures, Supply of T&P
and furniture.

2. Civil Works.

3. Erection of equipments& structure, Testing & commissioning charges.

All the 3 contracts will contain interlinking cross fall breach clause specifying that breach
of one contract will constitute breach of other contracts also. The tender will be
considered as In-divisible composite Works Contract in totality.

PRICES:-

The quoted price should be kept valid till the completion of the project. Bidders are
requested to quote price only in the prescribed formats showing Ex-works price/unit rate
and GST.
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The prices for the following equipments shall be variable on the basis of Price Variation
formula prescribed by IEEMA as per latest IEEMA circular, with base indices as issued
by IEEMA in its circular one month prior to the due date of opening of TC bid. In case of
extension of due date, the base date for working out the price variation shall be calculated
as per the original due date of opening of TC bid.

(1) 63 MVA 132/33 KV Transformer.

(i) 132KV & 33 KV Current Transformer & Potential Transformer/CVT (as
applicable) & Coupling capacitor.

(iii) 132KV & 33KV Isolators.

(iv) 132KV & 33KV LA

(v) 132 KV Circuit breaker & 33 KV VCB

(vi)  All Gl structures.

(vii)  Power Line carrier equipments& Wave Trap.

For all other equipments / materials prices should be offered on FIRM basis.

The prevailing price variation formulas prescribed by IEEMA for Power Transformer,
instrument transformer& coupling capacitor, isolators & switchgear, Lighting arrestor,
PLCC equipments,Wave trap, Gl structures are enclosed in the Annexure PV-1 to PV-8
of Volume-I11 of the tender document.

In case IEEMA notifies either modification in prevailing formula or new formula for
these equipmentswithin contractual completion period, the price variation shall be
applicable as per revised IEEMA PV Formula and guidelines issued by IEEMA in this
regard.

The payment shall initially be done on the basis of base rate offered by bidder subject to
price adjustment to reflect changes in the cost. Price variation shall be applicable for
ex-works component only.

The price adjustment shall be invoked by either party subject to the following further

conditions:-

a. For calculation of Price adjustment, date of notification regarding readiness of
equipment/material for inspection at the works of the manufacturer, shall be
reckoned as the “date of delivery”. In case of delay of project beyond the scheduled
date of completion, price variation up to scheduled completion period or actual date
of delivery, whichever is advantageous to CSPTCL, shall be considered. CSPTCL
shall be entitled to any decrease in the price which may be caused due to lower price
adjustment amount in case of delivery beyond scheduled completion period,
therefore, in case of delivery of equipments beyond the scheduled completion period,
the liability of CSPTCL shall be limited to the lower of the price adjustment amount
which may be worked out either on scheduled completion date or actual date of
delivery (inspection).

b. If price adjustment works out to be positive the same is payable to the contractor by
CSPTCL and if it works out to be negative, the same is to be recovered by CSPTCL
from the contractor.

c. The contractor shall submit price adjustment invoices for supplies positively within
6 (Six) monthsfrom date of supply of equipment/material, whether positive or
negative. The price adjustment bills for supply of equipment/material submitted after
six months (from the date of supply) shall not be entertained. However, negative
variations shall be recoverable.
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37.2

37.3

37.4

37.5

38.

The invoices should be supported with calculation of price variation along with
documentary evidence of different indices applicable for price adjustment. Payment
of price adjustment invoices shall be made after due verification, as follows:-

Q) 90% of the price adjustment for respective equipment shall be paid after
verification of invoices & receipt of material.

(i) Balance 10% amount shall be paid after successful commissioning and
handing over of substation.

All the equipments and accessories required for completion of EHV sub-stationare
included in the price bid schedules. However, if in the opinion of bidder, some of the
items essential for completion of sub-station have been left in the price schedule but are
required to be offered, the same may be offered in schedule for left out items B-10.
Please note that the total price offered in this schedule shall be included in the cost of S/S
offered by the bidder for price evaluation purpose and position of bidder shall be arrived
at after adding of prices for left out items.

The quoted prices should be clearly mentioning Ex-Works Price and GST making total
unit price chargeable for the items quoted.Packing, forwarding &Freight charges
(inclusive of insurance)should be quoted separately in the relevant columns.The freight
shall be on FIRM basis irrespective of whether the ex-works prices are firm or
variable.The total F.O.R. destination price should also be quoted in relevant column.

It may please be noted that statutory variations due to Govt. Regulation in the rate of
GST shall be permitted by CSPTCL only within contractual completion period. In case
supplies against the contract are affected late i.e. beyond contractual completion period
and rate of GST undergoes upward revision, the payment will continue to be made only
on the basis of rates prevailing during the contractual completion period. However, in
case the rate of statutory levies undergoes downwards revision than the delayed supplies
beyond contractual completion period will attract reduced rate of levies/ GST.

The prices of standard and reputed manufacturer items in accordance with vendor list
shall be quoted so that quality assurance and performance of equipments are guaranteed
in future.

For the items where the BoQ has not been specified by CSPTCL if the quantities quoted
by the bidder varies at the time of final engineering/ execution the approval of the same
has to be taken from CSPTCL.

DESIGN OF 132/33 K.V. SUB STATION SWITCH YARD:-

The contractor is required to submit the design & switchyard plan layout for 132/33 KV
switchyards for sub-station and SLD as per tender specification. These should be
developed in line with the tentative switchyard plan layout provided with this tender. All
steel structure of 132/33 KV Switchyard shall be as per design & drawing of CSPTCL.
The weight of steel structure is given in Section-1 of VVolume-I1I of the tender document.
The successful bidder shall be provided with two sets of CSPTCL approved drawing of
structures for above purpose. Equipment & structures should be offered according to the
tentative layout. The layout should take into consideration the Indian Electricity Rules,
incorporating latest amendments, regarding ground clearances, sectional clearances and
inter-phase clearances. The bidder has to take into consideration of the land in possession
of CSPTCL, while designing the layout, civil foundation, Equipment & structure should
be offered accordingly to approve layout requirements.
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39.

40.

41.

41.1

41.2

ISSUE OF STRUCTURAL DRAWINGS:- The structural drawings shall be issued to
L-1 bidder by ED/CE(Planning& Projects). Since designing is in the scope of contractor,
it is the sole responsibility of the contractor for —

i) Observing all the required clearances (phase to phase, phase to earth, sectional
clearances & ground clearances) as per tender specifications.

i)  Calculation of force at all the joints/sections and their load carrying capacity as
per the tender specification.

iii) In case the structures do not comply with points (i& ii) given above, the
contractor shall have to modify/replace the structure as the case may be and
acceptable to CSPTCL without any cost implication.

If any modification required the same should be submitted for prior approval
from this office.

(@ VARIATION IN QUANTITY OF STRUCTURES/ WEIGHT OF EARTH
FLATS ETC:- Since the quantity of the structure & weight of flats for earthing
have been worked out by CSPTCL and unit rates have been quoted by the bidder;
if during actual execution the quantity of structure or weight of earth flats varies,
the bidder will be paid the extra charges/ less charges due to increase/decrease in
quantity/weight.

(b)  VARIATION IN QUANTITY OF EQUIPMENTS: -In the event of revision of
quantity on completion of project, total ordered value of supply of material, civil
works and erection charges of sub-station for complete project under this tender
shall be worked out with the unit rates of L-2 bidder. In case the total value when
calculated with unit rate of L-2 bidder is found lower than the revised value of
order value, the total payment shall be limited to the lower of the two. This
condition may be kept in view while quoting the rates.

(c) EXECUTION OF EXTRA ITEMS OF CIVIL WORKS :- In the event of
execution of extra item defined in price bid Annexure C-1 (Civil Works), on
completion of sub-station, total ordered value of supply of material, civil works
and erection charges of substation in the tender shall be worked out with the unit
rate of L-2 bidder. In case the total value when calculated with the unit rates of
L-2 bidder is found lower, then the total payment shall be limited to the lower of
the two. This condition may be kept in view while quoting the rates.

ENGAGEMENT OF SUB-VENDORS - CLEARANCE OF THEIR DUES AND
OBSERVANCE OF INDUSTRIAL/LABOUR LAW.

The contractor shall furnish list of various agencies/sub-vendors proposed to be engaged
for execution of different type of works under scope of this contract to the ED/CE
(C&LM), CE (Civil) CSPTCL, Raipur and concerned Engineer-in-charge.

Wages and fringe benefits according to the Labour Law / Industrial Law and fixed by
concerned District Collectorate as in force during the execution of the work shall have to
be paid by contractor or his appointed sub-vendor. It shall be the sole responsibility of
the main contractor for observing the prevailing laws and contractor shall be abided for
such statutory requirements absolving CSPTCL fully in case of any dispute, if so arises.
Notwithstanding above, CSPTCL reserves the right to make direct payment to the sub-
vendors/sub-contractor in case of failure of the main contractor to do so within a
reasonable time period on whatever ground and deduct from the bills due to the
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41.3

41.4

42.

43.

Contractor under this contract or any other contract with CSPTCL including his amount
of performance / security for adjusting the aforesaid payment.

The termination/completion of the sub-vendor’s job shall be informed to CSPTCL
promptly. The contractor shall furnish a statement to the effect that all the dues of all
sub-vendors/other agencies engaged by him for the execution of the contract have been
fully cleared. The B.G. shall be released only after submission of the aforesaid statement
to CSPTCL.

The contractor shall observe Labour Law/Industrial Law and Wages Law strictly with
regard to payment and fringe benefits to be delivered to the labourers/workers engaged
by the Contractor or his sub-vendor. It shall be the sole responsibility of main contractor
for arranging due insurance of personnel / materials to meet out any exigencies. It shall
be the sole responsibility of main contractor for observing all the prevailing Laws and
CSPTCL shall not be held responsible for any liability / disputes or claim in any way if
arises due to non-observance of such Laws. However, the decision of Honourable
District Court / appropriate court of law shall be final and binding on CSPTCL,
Contractor and sub-vendor in case of any dispute.

POWER & WATER SUPPLY FOR CONSTRUCTION WORK:

For providing power supply required for construction, erection, testing & commissioning
work, CSPTCL shall extend supply up to the site of the Sub-station. Any line extension
work etc required for this purpose shall be done by CSPTCL at their own cost.

However, the connection required for availing supply shall be arranged by the contractor.
The expenditure on this account and the energy charges shall be borne by the contractor.
Water supply shall be arranged by the contractor at his own cost.

AWARD OF CONTRACT:-

The contract will be awarded to the successful bidder, (also referred as L-1 bidder),
whose bid has been evaluated to be the lowest. However, CSPTCL reserves its right to
accept or reject any or all the offers, in part or full, without assigning any reason
whatsoever.

44. (A) STORAGE, SHIPMENT OF EQUIPMENT/MATERIAL:-

The indoor equipments received at site for the work under execution has to be stored
under a temporary shed in proper manner so as to avoid entry of rain water, flood water
and safe from theft & fire hazards etc. The outdoor equipments can be stored in open
space free from water logging and fire hazard The Executing Division of the work to
ensure that the bill raised by the contractor is passed only after storage of the equipments
in proper manner. The site of the store shall be selected in consultation with engineer in
charge of the work, in no way the store area shall create obstacles for construction of
main switch yard. DI of materials shall be issued by this office only after getting
confirmation of construction of storage shed from engineer-in-charge.

Materials /equipment have to be transported in proper manner with suitable package
/cartoon to protect the equipment from damages due to injury during transportation.

Impact recorder shall be provided with power transformer during the transportation to
site from the manufacturer’s works to record shock/jerk/vibration. The report of the
impact recorder is to be analysed at the time of receipt of transformer in the presence of
CSPTCL engineer. The officer in charge of the work will ensure that the MRC is issued
only after ensuring the shocks/vibration/jerk during the transportation is within limit. The
contractor shall arrange the technical expertise required for the analysis of impact
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45.

46.

47.

48.

49,

50.

recorder. If the data of the impact recorder is not within the tolerable limit the
transformer may not be received.

All the oil connecting conduit pipes, radiators oil conservators & turrets are to be blocked
with the dummy MS flanges & gaskets in order to avoid ingress of moisture.

(B) SUBMISSION OF INDEMNITY BOND TOWARDS SAFE CUSTODY OF

EQUIPMENT/ MATERIAL:-

The contractor shall submit indemnity bond (as per Annexure A-18) towards safe
custody of various material/equipments equivalent to cost of material provided in price
schedule of supply order, indemnifying CSPTCL towards loss and damages if any. This
bond shall be valid till contractual completion period or actual completion period
whichever is later.

UNSATISFACTORY PERFORMANCE:

The bidder(s) who have been debarred/ blacklisted for future business with CSPTCL/ or
any other successor power companies of erstwhileCSEBor found to violate any
provision(s) contained in the tender document during any stage of bid or during pre-
contract stage,theirbid shall not be considered for further evaluation and the bidder can
be disqualified from tender process or the contract, if already awarded, can be terminated
for such reason.

DRAWING & LITERATURES:-

The contractor is required to submit 06 sets of drawings for approval before execution of
the work. The contractor is also required to submit 06 sets of as built drawings before
handing over the Sub-station to CSPTCL.

DISCREPANCY WITH APPROVED DRAWING:-

The suppliers are required to submit the drawings of the equipments/structures/T&P and
all other materials strictly as per tender specifications. However, after approval of
drawing, at a later stage, if it is detected that due to incorrect/incomplete/partially
matching drawing with the tender specifications or due to any other reason the items
actually supplied do not fulfil the requirements as per tender specifications the whole lot
shall be liable for rejection unless the deviation is specifically approved by ED/CE
(Planning& Projects).

ELECTRICAL INSPECTOR FEE:-

All pre-commissioning tests on equipment shall be carried out by the contractor.
Commissioning of the equipments shall be carried out after receipt of clearance from the
engineer-in-charge and Chief Electrical Inspector. Payment of statutory Electrical
Inspector Fees and filing of papers of such inspection shall be done by the contractor. All
other materials required for erection, testing, and commissioning shall be supplied by the
contractor at his own cost. Services of commissioning engineer wherever required would
be on the contractor’s account.

COMPLIANCE WITH REGULATIONS:-

Unless other wise specified all works shall be carried out in accordance with the Indian
Electricity Rules 2003 OR revision thereof which may be issued during the period of
contract.

FULL TIME SITE ENGINEER:-
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51,

52.

53.

Immediately on award of contract and handing over of the site, the contractor shall
nominate one experienced site engineer having at least 3 years experience of similar
work, who will be stationed near the substation site. The site engineer will execute all the
works related to this substation on a full time basis. Immediately after handing over of
the land, various activities are required to be carried out including preparation of lay out
plan, soil investigation, fixing of levels etc. It is noted that some of the bidders have
undertaken 2-3 projects but are carrying on with one site engineer only with the result
that for achieving progress at one site, the works are delayed at other sites. Therefore, full
time site engineer for each substation is a must. After award of the contract, the firm shall
immediately inform CSPTCL about nomination of a full time site engineer and his
contact numbers who will be approachable to CSPTCL for all works related to the
substation.

E.P.F. CODE:
The contractor shall submit EPF code allotted by EPF Commissioner to the Engineer-in-
charge of the work.

LIST OF VENDORS:

All the equipments/materials required for construction of the sub-station shall be supplied
strictly as per the “list of vendors” indicated in Annexure A-24 of Vol-I of this tender
document. This vendor list can also be viewed on CSPTCL’s official web-site.The
vendor list as on date of issue of NIT shall be applicable for instant tender. No deviation
in the vendor list shall be permitted during execution of the project at any stage. The
equipments/ materials which are not covered in this vendor list shall be of reputed make
with prior approval of CSPTCL.

LIMITATION OF LIABILITY

Except in cases of gross negligence or willful misconduct,

@) the Contractor and CSPTCL shall not be liable to the other party for any
indirect or consequential loss or damage, loss of use, loss of production, or loss
of profits or interest costs, provided that this exclusion shall not apply to any
obligation of the Contractor to pay liquidated damages to the CSPTCL
and

(b) the aggregate liability of the Contractor to CSPTCL, whether under the
Contract, in tort or otherwise, shall not exceed the total Contract Price, provided
that this limitation shall not apply to the cost of repairing or replacing defective
equipment, or to any obligation of the Contractor to indemnify CSPTCL with
respect to patent infringement.

**k*k
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SECTION-III

(Annexure, schedules and formats, Vendor list for EHV
Sub-station &BoQ of the project)
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ANNEXURES, SCHEDULES& FORMATS
CONSTRUCTION OF 132/33 KV SUB-STATION CHHAWANI
ON TURN KEY BASIS
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S.No. PARTICULARS ANNEXURE  Page No.
1.  General Information to be furnished by bidder A-1 53
2.  Declaration Form A-2 54
3. Questionnaire. A-3 55-58
4.  Personal Capabilities A-4 59
5.  Equipment Capabilities for sub-station A-5 60
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7. Formatfor evidence of access to or availability of A-7 62
credit/facilities
8.  Experience Record A-8 63
9.  Deviation from Technical Specification/Condition A-9 64
10. | Deviation from the Condition of Contract (Commercial) A-10 65
11.  Completion schedule for sub-station A-11 66
12.  Litigation History of the bidder A-12 67
13.  Current Contract Commitment(s) A-13 68
14.  Agreement (Proforma) A-14 69-70
15. = Proforma for Bank Guarantee towards Security Deposit A-15 71
16. Proforma for Bank Guarantee towards Performance A-16 72
17.  Proforma for Bank Guarantee for Loss/Damages to CSPTCL A-17 73-74
18. = Proforma forindemnity Bond A-18 75-76
19. Proforma for Deed of Extension of Bank Guarantee A-19 7
20.  Proforma for undertaking by the Joint Venture Partners A-20 78-79
21.  Proforma for Power of attorney for joint venture A-21 80
22.  Pre-Contract Intergrity Pact A-22 81-85
23.  Inspection Plan of Equipments A-23 86
24.  List of Vendors for Sub-station A-24 87-93
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ANNEXURE - A-1

GENERAL INFORMATIONS TO BE FURNISHED BY BIDDERS

The bidders shall furnish General information of their firm in the following format:-

1. Name of the Firm

2. Head Office address

3. GST Registration No.

4. Contact Person

5. Mobile No. of contact person

6. Telephone No. Office

7. Telephone No. Residence

8. Fax No.

9. E-mail:-

10. Place of incorporation / Region

11. Year of incorporation / Region

Date SIGNATURE OF BIDDER

Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-2

DECLARATION FORM
Tender specification No. TR-19/08

To,

Sir,

Having examined the above specification together with tender conditions referred to
therein. I/We the undersigned hereby offer to execute the work contract covered therein
complete in all respect as per the specification and general conditions, at the rates
entered in the attached contract Annexure — of prices in the tender. Our offer is valid
upto180 days from the date of tender opening and the prices, which are on firm basis,
will remain valid till the completion of the work.

I/We hereby undertake to have the works completed within the time specified in the
tender.

I/We certify to have purchased a copy of the Specification by remitting cash/ demand
draft and this has been acknowledged by you in your letter no. dtd.

In the event of work order being decided in my/our favour, I/We agree to furnish the
Bank Guarantee in the manner acceptable to CSPTCL and for the sum as applicable to
me/us as provided in the General conditions of contract (Section-11) of this
specification within 30 days of issue of work order, failing which I/We clearly
understand that the said work order will be liable to be withdrawn by CSPTCL.

Signed this day of 2020.

Yours faithfully,

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)

(This form should be duly filled up by the bidder & submitted along with the original copy of
tender.)
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ANNEXURE A-3: QUESTIONNAIRE

Note : The bidders may please note that submission of this questionnaire duly and properly filled in all
respect is essential. While in entries against the questions given below, no reference should be made to
comments entered elsewhere in the tender. All queries should be answered and these answers should be
complete in themselves. Please note that none of the column should be left blank and clear reply against
all columns should be furnished. In case this is not done the offers will be liable for rejection.

“Bidders to note this to avoid bid rejection”: It will be the responsibility of the sole bidder/ partners
of joint venture (JV)/ consortium to make sure that all the documents required as per tender are
submtitted along with bid on or before due date of tender. The bid submission date is cut-off date
of submission of all the documents required as per tender and every bidder must adhere to this
dead line. If a bidder has quoted ‘NIL’ deviations in Annexure A-9 (Deviation from technical
specification / condition) and Annexure A-10 (Deviation from Commercial conditions of contract),
this will have an overriding effect on any other conditions noted as deviations elsewhere in the bid.

Please note that in case of any of the required document is not submitted along with the bid; the bid

will be rejected without any further correspondence in the matter.

Name and address of tenderer.
Telephone & fax No.
Mention GST registration humber
i Whether you are State or Central Govt. Undertaking/unit with 100% Govt. share. | Yes/No
ii. If yes, whether documentary evidence in support of the above has been
enclosed.(In absence of documentary evidence your claim to be State/Central Gowt.
under-taking shall be ignored.)
Mention Earnest Money furnished
1. Amount & Bank Draft No.
2. Proof of support of EPM Region/ DGS&D/ NSIC
5. | Mention Tender cost (amount & DD Number)
6. | Whether dully filled in check list (Annexure A-27) is enclosed Yes/No
Whether the offer is valid for 180 days from the date of opening of commercial/tech. bid Yes/ No
8. For all equipments& accessories, the price shall be FIRM (except for equipments/structures | Yes / No
specified in clause 1.37 section-Il, VVol-1)
9 Please confirm that the breakup of prices i.e., cost of equipment (Ex-works, | Yes/No
Freight,package& Insurance and GST) has been furnished separately in the Price bid
annexures
a) Confirm that the Ex works price for all supply items are exclusive of GST Yes /No
b) Confirm that the unit rate for all Civil works are exclusive of GST Yes/ No
¢) Confirm that the unit rate for ET &C works are exclusive of GST Yes/ No
d) All Testing charges for all equipments as per specification are included in the price of | Yes/ No
equipment.
11 | Terms of payment — Whether agreeable to CSPTCL’s terms or not? Yes/No
12 | Please confirm that you have noted the responsibility for payment of taxes as stipulated in | Yes/No
Section-1, Vol-I.
13 | Please confirm you have noted & agreed that if the break-up of prices has not been | Yes/No
furnished in respective price schedules/annexures and if the prices are furnished as without
taxes, then it will be presumed that the GST, cess under BOCWA or any other applicable
taxes are included as per prevailing rates in respective price schedules.
14 | Schedule date of completion of EHV Sub-station (15 months) - Whether agreeable to | Yes/No
CSPTCL’s terms
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for the last 5 financial years have been furnished.

15 | Transformer Guarantee Period — Whether agreeable to CSPTCL’s terms Yes/ No
16 | Equipment Guarantee Period — Whether agreeable to CSPTCL’s terms Yes/ No
17 | Liquidated damages— Whether agreeable to CSPTCL’s terms Yes/No
18. | Whether agreed to guarantee/extended guarantee period clause Yes/No
19. | Whether agreeable to submit 10% BG against SD as per clause-15 GCC section-11, Vol-I Yes / No
20. | Whether agreeable to submit BG against Performance guarantee for 5% of the contract | Yes/No
price (excluding cost of transformer) & 10% BG against performance guarantee for Power
transformer as per clause-12.1 of section-1l & additional 10% BG in case of second time
failure of power Xmer within the guarantee period as per clause-11.2 of of GCC
21. | Whether agree to Technical Specifications & drawings as mentioned in Vol-II. Yes/No
22. | Self attested detailed order copy along with annexures containing BoQ/ scope of work,in | Enclosed
support of technical experience criteria of PQR for having constructed &commissioned 1 | or not. If
(one) No. 132KV OR110KV (or above voltage class) Sub-station of at-least two voltage | Yes
level on turn key basis (with or without supply of power transformer) during last 5 years | mention
(between 1% Apl’2014& 31% March’2019)against order issued byPower utilities owned | Page No.
and controlled by Central or State Govt. orPSUsorGovt. organizations. The date of
order should not be older than 7 years from the date of issue of NIT of the instant tender a)
Name of 132 KV/110 KV S/S commissioned & name of order placing utility
23. | Performance certificate for successful commissioning & satisfactory operation of above | Enclosed
mentioned Sub-station for a period of atleast one year (from the date of commissioning) | or not. If
indicating date of commencement of work and its commissioning (constructed by sole | Yes
bidder / any of the partners) as on date of NIT of the instant tender. mention
a) Name of performance certificate issuing utility. Page No.
24. | In support of their ‘Financial Position’, the Bidder (Sole bidder or the JV partners in case of
JV bidder) must provide the relevant information, alongwith documentary evidence for the
following :-
A Turn over Details Yes/No
Financial Year | Turn over (in Cr)
Do you have audited results for FY 2017-18 Yes/No
a) 2018-19
b) 2017-18
c) 2016-17
d) 2015-16
e) 2014-15
Net worth details ( with Self attested copies by authorised signatory)of the balance sheets | Yes/No
B for last 3 yrs):-
Financial Year Net worth (in Cr)
a) 2018-19
b) 2017-18
c) 2016-17
Liquid Assets
C Details of evidence of liquid assets(LA)
Details of evidence of of access to or availability of credit facilities (Bank Certificate)
D | Whether self attested copies of profit and loss account statement of the balance sheet | Yes/No
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Whether certificate of CA, in original that the bidder has discharged all its payment
obligations (principal/interest) on outstanding debentures(i.e. debentures which have
not yet been redeemed),if any and no such payments as on 31.12.2019 should be
outstanding/overdue AND the bidder is not presently in default in payment of any bank
loan or interest thereon for more than three months or any loan account of the bidder
should not have been classified as NPA (Non PerformingAssets) by the creditor/
lending bank, as on date of issue of NIT, have been furnished.

Yes/No

25.

Whether the declaration is furnishedthat the bidder is not debarred/ blacklisted by
Bank/State Govt/Central Govt./State PSU/CPSU/SEB/public utility .

Yes/No

26.

Whether self attested copy duly certified by CA, indicating Liquid assets, for sole / lead
partner of JV and the other partner of JV is enclosed.

Yes/No

217.

Particulars of Contractor’s “A” class H.T. License:-
a. Licence Number. b. Name of Person. c. Valid Upto.
d. Name of state level license issuing authority.

Yes/No

28

Copy of EPF code number allotted by EPF Commissioner

Yes/No

29.

GUARANTEED LOSSES OF OFFERED POWER TRANSFORMER:This information is
mandatory or else the bid shall be considered as non-responsive and liable for rejection. The losses for offered

transformer should be within the prescribed range for respective losses.

iNo Load Loss at 75°C & Normal Tap

ii Load loss at rated voltage and rated frequency at 75°C & Normal Tap

iii Auxiliary Loss at 75°C & Normal Tap

30

Please mention losses of 10 MVAR Capacitor bank in watts /KVAR

31.

Please confirm that you have noted and agree to the conditions stipulated in clause 5(xv)
of section-I, volume-1 & sub-clause 5.2.1 of Section-I of volume Il that if the losses of
offered power transformers exceeds the permissible limit of respective losses then your
bid shall be rejected.

Yes/No

32.

Please also confirm that you have noted & agreed to our requirement of liability towards
Excess Guaranteed Losses for supply of Power Transformers as stipulated in clause
no.5.2.2 of Section-I, Vol-Il, that if during final testing of power Xmer, the measured
losses (individually) exceeds the values guaranteed by the bidder then the respective
transformer will not be accepted

Yes/No

33.

Whether you agree for inspection by CSPTCL’s representative prior to despatch and
bear the testing charges for all tests as per IS to be conducted on samples, drawn by
CSPTCL ’s representative.

Yes/No

34.

Please confirm that you have noted & agree to submit price adjustment invoices for
supplies, positively within 6 (Six) months from date of supply of equipment/
material, whether positive or negative, as stipulated in clause 37 section-1I, Vol-I

Yes/No

35.

Whether testing facilities for carrying out the type, acceptance and routine tests as per
relevant is specification, on the materials offered are available with the manufacturer. If
so, please furnish the list of testing machines and relevant details.

Yes/No

36.

Whether details of departures/ deviation from specification have been furnished in the
respective schedule.

Yes/No

37.

Whether details of technical manpower of head office and field organisation furnished in
respective schedule.

Yes/No

38.

Whether agreeable to arrange for storage cum erection insurance of substation
equipments/materials as per relevant clause of the specification.

Yes/No

39.

Please indicate if use of private/forest/canal service of roads for transport of materials
and constructional personnel if required, then the charges, if any, levied by the concerned
authorities will be borne by you, without any extra cost to the CSPTCL.

Yes/No

40.

Have you furnished the power of attorney in respect of the person signing the tender on
behalf of the bidder?

Yes/No
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41. | Whether submitted Precontract Integrity pact with confirmation that no addition/ deletion] Yes/ No
has been made and if, at later stage any discrepancy is found as compared to the text off
integrity pact attached with the tender document, you will be bound to correct the same.

42. | Whether agree to supply all the equipments and materials as per our tender specification | Yes/ No
and as per “list of vendors” indicated in Annexure A-24, Section-1ll, Vol.l of tender
document & displayed in CSPTCL’s official website as on the date of issue of NIT and
you will not seek any deviation from vendor list in the event of award of contract.

Note : Bidder shall use above questionnaire sheets in original for furnishing reply alongwith this offer.
However if separate sheets are used for this questionnaire, it may please be ensured that the serial
order and language of questions is maintained.

Date

Place SIGNATURE OF TENDERER
NAME DESIGNATION WITH SEAL
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ANNEXURE - A-4
UNDERTAKING FOR PERSONNEL CAPABILITIES

(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

I/We M/S ---memmmmmmemmmeeeee- (designation) oOf ------------m-m-memmmemee- (Name of
bidder) hereby undertake that wehave adequate experienced personnel with necessary
license/workman permit issued by the Electrical Licensing to execute the project and

the details are hereunder:

1) PERSONNEL IN MANAGERIAL POSITION

Sl.| Name of person | Educational/Tech. Year of Details of Licence
No.| with designation Qualifications experience

2) PERSONNEL IN SUPERVISORY POSITION

Sl.| Name of person | Educational/Tech. Year of Details of Licence
No.| with designation Qualifications experience

3) PERSONNEL IN WORKMEN CATEGORY

SL. | Name of person Educational/Tech. | Year of Details of Licence
No. | with designation Qualifications experience
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-5

UNDERTAKING FOR EQUIPMENT CAPABILITIES
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

I/ We —-mmmmmmmmemeee e (designation) M/S -------=-=---mememnmememem- (Name of bidder)
hereby undertake that we have adequate tools and plants required for execution of

various activities involved in construction of EHV Substation

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-6
FINANCIAL CAPABILITIES
ANNUAL TURNOVER
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)
Name of the bidder

(The bidder is requested to complete the information in this Annexure. The information
supplied should be the annual turnover duly audited by the Chartered Accountant for preceding
three years of work in progress or completed.)

ANNUAL TURNOVER& NET WORTHDATA

FINANCIAL YEAR TURN OVER (in Rs.) NET WORTH (in Rs.)
1 2014-15
2 2015-16
3 2016-17
4 2017-18
5 2018-19

Average Annual Turn Over

The bidder shall also furnish the following information:
1. Name of Banker:

2. Address of Banker:
3. Telephone:
4. Contact Name and Title:
5. Fax/Telex
Financial information Actual previous three Projected Next Two years.
in Rupees years
1 2 3 1 2
1. Total assets
2. Current assets
3. Total liabilities
4. Current liabilities
5. Profit before taxes
Proposed sources of financing
Source of financing Amount (Rs.)
1.
2.
3.
Attach audited financial statements for the last three years.
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-7

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT/FACILITIES

(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

BANK CERTIFICATE

This is to certify that M/s............... (insert Name & Address of the Contractor)who have
submitted their bid to .............. (insert name of the Employer).................. against their
tender specification vide ref. No. ................cooonil, for ............ (insert name of the
projectalongwith the project name) ............. is our customer for the past .....................
years.

Their financial transactions with our Bank have been satisfactory. They enjoy the following fund
based and non fund based limits including for guarantees, L/C and other credit facilities with us
against which the extent of utilization as on date is also indicated below:

SI. No.| Type of Facility | Sanctioned Limit as on Date | Utilisation as on Date Unutilized
limit/Balance as
on date

This letter is issued at the request of M/s.

Signature

Name of Bank

Name of Authorised
Signatory

Designation

Phone No.

Address

DATE &SEAL OF THE BANK
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ANNEXURE - A-8
EXPERIENCE RECORD

The bidder shall furnish details of work orders for similar nature for construction of
sub-stations received during the last three years & already completed or under

execution.
Name & Scheduled
SL. | Work order/ Address Value of da_te of slippage
of order delivery/ ) Remarks
No. | No. & date . contract . with
issuing completion of
Authority work
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-9
DEVIATION FROM TECHNICAL SPECIFICATION/CONDITIONS

Bidder shall enter below particulars of his alternative proposals for deviation from the
specification, if any. If a bidder has quoted ‘NIL’ deviations in the bid, this will have
an overriding effect on any other conditions noted as deviations elsewhere in the bid
and no correspondence will be made to withdraw such specific contradictory conditions

SL. Clause No. of Particulars of deviation Remarks
No. Specification

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-10
DEVIATION FROM THE COMMERCIAL CONDITION OF CONTRACT

The bidder shall enter below, departure if any, from the conditions of contract as
herein. If a bidder has quoted ‘NIL’ deviations in the bid, this will have an
overriding effect on any other conditions noted as deviations elsewhere in the bid
and no correspondence will be made to withdraw such specific contradictory
conditions.

SL. Clause No. of Particulars of deviation Remarks
No. Specification
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-11
COMPLETION SCHEDULE FOR SUB-STATION

We hereby declare that following work completion schedule shall be followed by us in execution of
the subject project for the period commencing from the date of handing over of site to us:

Period in months from date of Dates calendar
Description of work handing over of site monthwise

Sl
No.

Commencement  Completion From To

FOR EHV SUB-STATION

1. Submission of PERT char, sub-
station layout & elevation drawings,
detailed engineering equipment
drawings, earthing of S/S etc.

2. Constn. of Civil foundation work of
equipments& structure, etc.
3. Constn.of Control room building &

other switch yard civil works etc

4. Supply of structure & switch yard
equipment including stringing
material etc.

5. Supply of control room equipments,
control cables etc.

6. Supply of T&P, furniture, ADLS, etc.

7. Erection of structures/equipments in
switch yard

8. Erection of control room equipments
etc.

9. Testing & Commissioning of

equipments etc.

NOTE:-Bar chart showing the commencement and completion of various activities indicated
above for completion of substation shall be furnished alongwith this schedule with the bid.

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-12
LITIGATION HISTORY OF THE BIDDER
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

Name of the bidder:

The bidder should provide detailed information on any litigation or arbitration arising
out of contracts completed or under execution by it over the last five years. A
consistent history of awards involving litigation against the bidder or any partner of JV
may result in rejection.

Year | Name of client, cause Details of Award for or | Disputed amount

of litigation/ contract and against (current value in
arbritration and date bidder Rs.)
matter in dispute
1
2
3
4
5
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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Bidders should provide information on their current commitments on all contracts that
have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion
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ANNEXURE - A -13.

certificate has yet to be issued.

CURRENT CONTRACT COMMITMENTS

Current Contract Commitments
S. Name of Employer’s Value of |Estimated |Average Monthly
No. | Contract Contact Outstanding | Completion | Invoicing Over
Address, Tel, Work | Date Last Six Months
Fax [Rs.] [Rs.]
1
2
3
4
5
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE -A-14
PROFORMA FOR AGREEMENT
(To be executed on non judicial stamp paper worth Rs.300/- only with a revenue stamp of
Rs. 1/- affixed on it)

This Agreement is made this day of between Shri

on behalf of the Contractor (hereinafter called the
Contractor which expression shall where the context so admits, be deemed to include his heirs,
executors, administrators and representatives) of the one part, and the Chhattisgarh State
Power Transmission Company Limited, Raipur being the Company constituted under
Companies Act, 1956, (hereinafter called the CSPTCL which expression shall, where the
context so admits, be deemed to include its successors in office and permitted assigns) of the
other part.

WHEREAS in accordance with a Tender No. dtd. issued by Chief
Engineer (P&P) of the CSPTCL, the Contractor submitted his tender dated for

Construction of 132/33 KV Sub-stationChhawaniBhilai, Distt:Durg

All these works on turnkey basis more particularly described, mentioned, enumerated or
referred to in the general conditions, specifications, schedules, drawings etc. forming part of
tender, covering letters, schedule of prices and further correspondence, a copy of which is
hereto annexed and is for purposes of identification signed by the contractor
on behalf of the contractor and Chief Engineer (P&P) of CSPTCL
and all of which shall be deemed to form part of this agreement as though separately set out
herein and are included in the expression “Contract” herein used (herein after referred to as the
said works).

AND WHEREAS CSPTCL has accepted the tender of the Contractor vide following work
Order which have been placed by CSPTCL for construction of aforesaid works on turnkey
basis for the total net price of upon the terms and subject
to the condition hereinafter mentioned.

NOW THEREFORE THIS AGREEMENT WITNESSES AND IT IS hereby agreed as
follows:

1. The contractor shall undertake following works :

Q) Supply for design, supply of galvanising steel structure for equipments, gantry,
bus and lighting towers etc. for supply of Transformer, all switchyard & control
room equipments with recommended spares, and supply of testing equipments,
T&P and furniture etc. for new 132/33KV S/S at ................

(i)  The contractor shall perform civil works like construction of control room
building, construction of earth pits, construction of concrete works, RCC works,
Cable trenches, Sanitation and water supply arrangement, excavation, back
filling, yard levelling /metalling, peripheral fencing with iron gates of the switch
yard, foundations of all equipment/structures and all other works detailed in the
respective work order.

(i) Erection, testing & commissioning of all the equipment of the substation as
detailed in the respective orders within the time specified in and in accordance
with the terms and conditions specified in the CSPTCL aforesaid Work Orders.

2. The contractor shall commence the work described in the Notice Inviting Tender No. 02-
04/NIT/TR-19/08, dated ...... , nhamely, the construction of 132/33KV Sub-station
Chhawanion turn key basis and thereafter execute the work in accordance with the
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completion schedule submitted in the format set out in Annexure A-11 of Section IlI,
Volume-I of the Tender Specifications No. TR-19/08 read with the PERT Network / Bar
Chart submitted in accordance with clause-3 of the General Conditions of Contract. The
Works shall be completed by the contractor on turnkey basis not later than fifteen (15)
months from the date the contractor is handed over the site for construction of the Sub-
station. In the event the contractor fails to undertake the works in accordance with the
Schedule, the contractor may be liable for penalty at the discretion of CSPTCL in
accordance with the terms of clause 07 of the General Conditions of Contract

3. In the event of a conflict or contradiction between: (a) any provision(s) in this agreement
and any provision(s) in the Tender Specifications No. TR- | i.e. the tender
document, the provision(s) of this agreement shall prevail to the extent of such conflict,
and (b) two or more provisions in the tender document, the provision(s) laying down
more stringent obligations on the contractor shall prevail."

4. For the work done under the scope of the CSPTCL Work Orders referred above, the
CSPTCL shall pay to the Contractor a total sum of Rs. (In words Rupees

) or such other sum as may become payable in
accordance with the said work order.

5. If at any time, any question, dispute or difference whatsoever arises between CSPTCL
and the contractor upon, in relation with or in connection with this contract either party
may forthwith give the other party a notice in writing of the existence of such question,
dispute or difference and same shall be referred to the adjudication of three Arbitrators
one to be nominated by CSPTCL, the other by the Contractor and third to be appointed
by the two Arbitrators nominated by the parties at the commencement of arbitration
proceedings and failing agreement between them, in accordance with the Arbitration and
Conciliation Act 1996, the third Arbitrator so appointed shall act as the Presiding
Arbitrator. The award so passed shall be binding on both the parties. The place of
arbitration shall strictly be RAIPUR CG.

6. In all matters arising under out of or in relation with this agreement, the terms and
conditions contained in the aforesaid Work Orders shall apply and all such matters shall
be determined accordingly.

7. This agreement shall be deemed to be entered into at Raipur and all disputes and claims,
if any, out of or in respect of this Agreement are to be settled at Raipur or be subject to
jurisdiction of competent court situated only at Raipur in Chhattisgarh State.

IN WITNESS whereof the parties hereto have signed this agreement on the dates and
year mentioned against their respective signature.

Signature of Witness : Name & Signature for Contractor
1. Signature : Signature

Address : (On behalf of the Contractor)
Name :

Signature : Designation :

Address : Seal

Signature of Witnesses :

1. Signature
(On behalf of CSPTCL)

2. Name
Designation
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ANNEXURE - A- 15
PROFORMA FOR BANK GUARANTEE TOWARDS SECURITY DEPOSIT

(To be executed on non-judicial stamp paper of Rs. 250/- and
Revenue stamp may be affixed on Bank Guarantee)

Bank Guarantee NO........cooviiiiiiiiiiiiiieeeenes Dated............

In consideration of the Chhattisgarh State Power Transmission Company Limited, Raipur ( A
successor company of Chhattisgarh State Electricity Board, Raipur hereinafter referred to as
‘CSPTCL’) having agreed to accept this Bank Guarantee in lieu of cash deposit by way of
Security for due and faithful performance required from M/s.

(herein after referred to as “Contractors”, the Bank of
hereby agrees unequivocally and unconditionally to pay within 48 hours on demand in writing
from the Chhattisgarh State Power Transmission Company Limited or any officer authorized by
it in this behalf of any amount upto and not exceeding

RS (in words)
................................................ only to the said Chhattisgarh State Power Transmission
Company Limited on behalf of the aforesaid M/s. ... who have

tendered and contracted for the supply of materials, equipments or services to the said the
Chhattisgarh ~ State  Transmission Company Ltd, against order No....................
dated................... For the order value of Rs.............oocooiiiiii

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission
Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The proceeds /
encashment of this Bank Guarantee would go in the name of Chhattisgarh State Power
Transmission Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur).

This agreement should be valid and binding on this bank up to and including
20__ or for such further period as may here under be mutually fixed from time to time in writing
by the Chhattisgarh State Transmission Company Ltd. And the contractor shall not be
terminable by notice or any change in the constitution of the aforesaid bank or the firm of
Contractors or by any others reasons whatsoever and the Banker’s liability hereunder shall not
be impaired or discharged by any extension of time or variations or alteration made, given
conceded or agreed to with or without the Bank knowledge or consent by or between the
Chhattisgarh State Transmission Company Ltd. and contractor in the existing contract.

It is agreed by the Bank with the CSPTCL that if for any reason a dispute arises concerning the
Bank’s liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the
competent court at Raipur alone shall have the jurisdiction to determine the said dispute and that
this shall be without prejudice to the liability of the Bank under the terms of this guarantee being
unequivocal and unconditional as mentioned above.

The liability under this guarantee is restricted to Rs........................ (in words)
.................................... only. This guarantee shall remain in force until dtd............,
unless a demand to enforce a claim under the guarantee is made by CSPTCL to the Bank

uptodtd................ the rights of the CSPTCL under this guarantee shall be forfeited and Bank
shall be relieved and discharged from all liabilities there under.
WITNESSES:- SIGNATURE

Authorized Signatories of Bank
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ANNEXURE - A- 16

PROFORMA FOR BANK GUARANTEE TOWARDS PERFORMANCE
(To be executed on non-judicial stamp paper of Rs. 250/- and Revenue stamp may be
affixed on Bank Guarantee)

Bank Guarantee NO.......iieiiie i Dtd............

In consideration of the Chhattisgarh State Power Transmission Company Limited, Raipur ( A
successor company of Chhattisgarh State Electricity Board, Raipur hereinafter referred to as
‘CSPTCL’) having agreed to accept this Bank Guarantee in lieu of cash deposit by way of
Security for due and faithful performance required from M/s.

(herein after referred to as “Contractors”, the Bank of
hereby agrees unequivocally and unconditionally to pay within 48 hours on demand in writing
from the Chhattisgarh State Power Transmission Company Limited or any officer authorized by

it in this behalf of any amount upto and not exceeding Rs..............coooiiiiiiiiiiiiiiine.. (in
WOTAS) oottt only to the said Chhattisgarh State Power
Transmission Company Limited on behalf of the aforesaid M/s .................cooiiiiiinit. who

have tendered and contracted for the supply of materials, equipments or services to the said the
Chhattisgarh ~ State  Transmission Company Ltd, against order No....................
dated................... For the order value of Rs.............oocoiiiiii

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission
Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The proceeds /
encashment of this Bank Guarantee would go in the name of Chhattisgarh State Power
Transmission Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur).

This agreement should be valid and binding on this bank upto and including
20 of for such further period as may hereunder be mutually fixed from time to time in
writing by the Chhattisgarh State Transmission Company Ltd. And the contractor and shall not
be terminable by notice or any change in the constitution of the aforesaid bank or the firm of
Contractors or by any others reasons whatsoever and the Banker’s liability hereunder shall not
be impaired or discharged by any extension of time or variations or alteration made, given
conceded or agreed to with or without the Bank knowledge or consent by or between the
Chhattisgarh State Transmission Company Ltd. and contractor in the existing contract.

It is agreed by the Bank with the CSPTCL that if for any reason a dispute arises concerning the
Bank’s liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the
competent court at Raipur alone shall have the jurisdiction to determine the said dispute and that
this shall be without prejudice to the liability of the Bank under the terms of this guarantee being
unequivocal and unconditional as mentioned above.

The liability under this guarantee is restricted to Rs........................ (in words)
.................................... only. This guarantee shall remain in force until dtd............,
unless a demand to enforce a claim under the guarantee is made by CSPTCL to the Bank

uptodtd................ the rights of the CSPTCL under this guarantee shall be forfeited and Bank
shall be relieved and discharged from all liabilities there under
WITNESSES:- SIGNATURE
Authorized Signatories of Bank
L Signed._
2 for Bank
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ANNEXURE - A- 17
PROFORMA FOR BANK GUARANTEE FOR LOSS/DAMAGE TO CSPTCL

NOTE FOR BIDDERS: (Not to be typed in the Bank Guarantee) To be furnished in non-judicial stamp
paper of Rs. 250 applicable as per MP/ Chhattisgarh Duty Act from any Nationalised /Scheduled Bank
with a revenue stamp worth Rs.1/- affixed thereon).

In consideration of the Chhattisgarh State Power Transmission Company Limited, (herein
after called “CSPTCL”) having agreed to exempt Ms.
(herein after called “the said Contractors”) from the demand under the terms and
conditions of an agreement No. Dated made between
And for (herein after called
“the said agreement”) of security deposit for satisfactory performance of materials ( as
detailed in the said agreement) and for the due fulfilment by the said Contractor(s) of the
terms and conditions contained in the said agreement, on production of a Bank Guarantee for

Rs. (Rs. Only).
1. We Bank (herein after referred to as “the
Bank™) at the request of contractor(s) do hereby
undertake unequivocally and unconditionally to pay to CSPTCL, an amount not
exceeding Rs. (Rs.

Only) against any loss or damage caused to or suffered or
would be caused to or suffered or would be caused to or suffered by CSPTCL by reason
of any breach by the said Contractors(s) of any of the terms or conditions contained in the
said agreement.

2. We (indicate the name of the bank) Bank do hereby undertake
to pay the amounts due and payable under this guarantee without any lemur, merely on a
demand from CSPTCL stating that the amount claimed is due by way of loss or damage
caused to or would cause to or suffered by CSPTCL by reason of any breach by the said
Contractor(s) of any of the terms or conditions contained in the said agreement or by
reasons of the Contractor(s).

3. We, the (indicate the name of the bank) do hereby further
undertake unequivocally and unconditionally pay the amount due and payable under this
Guarantee without demure, merely on demand from CSPTCL stating that the amount
claimed is due by was of loss or damage caused to or would be caused to or suffered by
CSPTCL by reason of each breach by the said Contractor(s) of any of the terms or
conditions and failure to perform said Bid. Any such demand made on the Bank shall be
conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding

Rs.

4. We, the (indicate the name of the bank) further agree that
the guarantee herein contained shall remain in full force and effect during the aforesaid
period of days and it shall continue to be so enforceable till all the

dues of the CSPTCL under or by virtue of the said Bid have been fully paid and its claims
satisfied or discharged or till Chief Engineer (P&P), CSPTCL certifies that the terms and
conditions of the said Bid have been fully and properly carried out by the said
Contractor(s) and accordingly discharge this guarantee. Unless a demand or claim under
this discharges from all liability under this guarantee thereafter.
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Dated, the days of

We, the (indicate the name of the bank)further agree with
the CSPTCL that CSPTCL shall have be fullest liberty without our consent and without
affecting in any manner our obligations here under to vary any of the terms and
conditions of the said Bid or to extend time of performance by the said Contractor(s)
from time to time or to postpone for any time or from time to time only of the powers
exercisable by CSPTCL against the said Contractor(s) and to forebear or enforce any of
the terms and conditions relating to the said Bid and we shall not be relieved from our
liability by reason of any such variation postpone or extension being granted to the said
Contractor or for any forbearance, act or omission on the part of CSPTCL or any
indulgence by CSPTCL to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission
Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The
proceeds / encashment of this Bank Guarantee would go in the name of Chhattisgarh
State Power Transmission Company Limited, Raipur (A Successor company of erstwhile
CSEB Raipur).

It is agreed to by the Bank with the CSPTCL that if for any reason a dispute arises
concerning the Bank Liability to pay the requisite amount to the CSPTCL under the terms
of this guarantee the competent court at Raipur alone shall have the jurisdiction to
determine the said dispute and that this shall be without prejudice to the liability of the
Bank under the terms of this guarantee being unequivocal and unconditional. The
beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission
Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur).

We, the (indicate the name of the bank) lastly undertake not
to revoke this Guarantee during its currency except with the previous consent of CSPTCL
in writing.

WITNESS (SIGNATURE WITH NAME & ADDRESS)

1.

For

(Indicate name of Bank)
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ANNEXURE - A- 18

PROFORMA FOR INDEMNITY BOND

(To be executed on non-judicial stamp paper worth Rs.250/- with a revenue stamp worth
Rs.1/- affixed thereon).

THIS INDEMNITY BOND is made this .................... dayof ....... 20, e

BY M/S. i , a company registered under the Companies Act
(hereinafter called as ‘Contractor’ or ‘Obligator’ which expression shall include its successors and
permitted assigns) in favour of Chhattisgarh State Power Transmission Company Limited, Raipur
being the Company constituted under Companies Act, 1956, (hereinafter called the CSPTCL) and its
project forsupply of galvanising steel structure for equipments, gantry, bus and lighting towers
etc. for supply of all switchyard & control room equipments with recommended spares, and
supply of testing equipments, T&P and furniture etc. and complete erection/commissioning thereof
............................................................... (hereinafter  called  “Employer”  which
expression shall include its successors and assigns):

WHEREAS EMPLOYER has awarded to the ‘Contractor’ a Contract forsupply of galvanising steel
structure for equipments, gantry, bus and lighting towers etc. for supply of all switchyard &
control room equipments with recommended spares, and supply of testing equipments, T&P and

furniture etc. and complete erection/commissioning thereof for
................................................... sub-station vide Order NoO..........ccoovviiininnn..
dtd..........ooill And Amendment NoO..........cccovviiiiiiiiiiiiiin. (applicable when amendments

have been issued) (hereinafter called the “Contract”) in terms of which Employer is required to hand
over various Material to the ‘Contractor’ for execution of the Contract.

And WHEREAS by virtue of Clause No........ of tender specification No............ , the ‘Contractor’
is required to execute an Indemnity Bond in favour of Employer for the Material handed over to it by
Employer for the purpose of performance of the Contract/Erection portion of the Contract
(hereinafter called the ‘Materials’).

Now THEREFORE, This Indemnity Bond witnessed as follows:

1. That in consideration of various Material like Galvanised steel structures, switchyard and
control room equipments, testing equipments etc. as mentioned in the Supply Order
NOwoeiiiii, dated. ............. At clause No....... , Valued at (Amount in figures)
Rsoovviiiii, (amount in words) (RUPEES .........ovvviriiiiiriiiiiiiiinenanenennn, ) handed
over to the ‘Contractor’ in instalments from time to time for the purpose of performance of the
Contract, the ‘Contractor’ hereby undertakes to indemnify and shall keep Employer
indemnified for the full value of the Material. The ‘Contractor’ hereby acknowledges receipt of
the initial instalment of the Material as per details in the schedule appended hereto. Further, the
‘Contractor’ agrees to acknowledge receipt of the subsequent instalments of the Material as
required by Employer in the form of Schedules consecutively numbered which shall be attached
to this Indemnity Bond so as to form integral parts of this Bond. It is expressly understood by
the ‘Contractor’ that handing over of the dispatch title documents in respect of the said
Materials duly endorsed by Employer in favour of the ‘Contractor’ shall be construed as
handing over of the Material purposed to be covered by such title documents and the
‘Contractor’ shall hold such Material in trust as a Trustee for an on behalf of Employer.

2. That the ‘Contractor’ is obliged and shall remain absolutely responsible for the safe
transit/protection and custody of the Material at Employer project Site against all risks
whatsoever till the Material are duly used/erected in accordance with the terms of the Contract
and the Plant/Package duly erected and commissioned in accordance with the terms of the
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Contract, is taken over the Employer. The ‘Contractor’ undertakes to keep Employer harmless
against any loss or damage that may be caused to the Material.

3. The ‘Contractor’ undertakes that the Material shall be wused exclusively for the
performance/execution of the Contract strictly in accordance with its terms and conditions and
no part of the Material shall be utilized for any other work or purpose whatsoever. It is clearly
understood by the ‘Contractor’ that non-observance of the obligations under this Indemnity
Bond by the ‘Contractor’ shall interalia constitute a criminal breach of trust on the part of the
‘Contractor’ for all intents and purpose including legal/penal consequences.

4. That Employer is and shall remain the exclusive Purchaser of the Material free from all
encumbrances, charges or liens of any kind, whatsoever. The Material shall at all times be open
to inspection and checking by the Purchaser’s Representative or other employees/Agents
authorized in this regard. Further, Employer shall always be free at all times to take possession
of the Materials in whatever form the Materials may be, if in its opinion, the Materials are
likely to be endangered, mis-utilized or converted to uses other than those specified in the
contract by any acts of omission or commission on the part of the ‘Contractor’ or any other
person or on account of any reason whatsoever and the ‘Contractor’ binds himself and
undertakes to comply with the directions of demand of EMPLOYER to return the Material
without any demur or reservation.

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the
Material or the same or any part thereof is mis-utilized in any manner whatsoever, then the
‘Contractor’ hereby agrees that the decision of the Purchaser’s Representative as to assessment
of loss or damage to the Material shall be final and binding on the ‘Contractor’. The
‘Contractor’ binds itself and undertakes to replace the lost and/or damaged Material at its own
cost and/or shall pay the amount of loss to Employer without any demur, reservation or protest.
This is without prejudice to any other right or remedy that may be available to Employer
against the ‘Contractor’ under the Contract and under this Indemnity Bond.

6. NOW THE CONDITION of this Bond is that if the ‘Contractor’ shall duly and punctually
comply with the terms and conditions of this Bond to the satisfaction of Employer, THEN, the
above Bond shall be void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOQOF, the ‘Contractor’ has hereunto set its hand through its authorized
representative under the common seal of the Company, the day, month and year first above

mentioned.
For and on behalf of
M/s.
WITNESS
1. 1. Signature ................... Signature................euee
2.Name ........ccceenennnnn. Name .....cocvvvvvnnnnnnn
3. Address ...........enene. Designation .................

Authorized representative
2. 1. Signature ...................

2.Name .......cooeeeininen.
(Common Seal)
3. Address .......coovnnnn.
(In case of Company)
1) Indemnity Bonds are to be executed by the authorized person having the Power of Attorney

issued under common seal of the company with authority to execute Indemnity Bonds. The
Original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power
of Attorney if it is General Power of Attorney and such documents should be attached to
Indemnity Bond.
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ANNEXURE - A- 19

PROFORMA FOR DEED OF EXTENSION OF BANK GUARANTEE
(To be executed on N.J. Stamp Rs. 250/- + One Revenue Stamp worth Rs. 1/-)

Extension Deed No
Date
B.G. No. Date
C.S. Power Trasmission Company Ltd.

Sub: - The Extension of Bank Guarantee No. Dated for the
Rs Favouring yourself expiring on

I. At the request of our client M/s we hereby

extend our Guarantee No. dtd. given on their behalf for the

further period from to

ii. The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission

Company Ltd (A Successor Company of erstwhile CSEB).

ii. Our liability under this guarantee is restricted to Rs (Rupees

). This guarantee shall remain in force up to

. Unless a demand to enforce a claim is made under this

Bank Guarantee by the CSPTCL to the Bank within six months from the date i.e. up to
the rights of the CSPTCL under this guarantee shall be

forfeited and the Bank shall be relieved and discharged from all liability hereunder.

Witness:- Signed for Bank
1)

2)
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ANNEXURE - A-20

PROFORMA FOR UNDERTAKING BY THE JOINT VENTURE PARTNERS
(To be executed on Non-Judicial Stamp Paper worth Rs. 100.00 &Rs. 1.00 revenue stamps)

THIS JOINT DEED OF UNDERTAKING executed on this.......... day of.......... Two Thousand
and........cceeee.. DY L a company incorporated under the laws of
..................... and having its Registered Office at ........................(hereinafter called the “Lead Partner”
which expression shall include its successors, executors and permitted assigns) and M/s..................... a
company incorporated under the laws of ......................... and having its Registered Office at
....................... (hereinafter called the “Other partner” which expression shall include its successors,
executors and permitted assigns ) for the purpose of making a bid and entering into a contract [hereinafter
called the “Contract”{in case of award)] against the Specification No TR-__ for ..................... (insert
name of the project ) of C.S. Power Transmission Co. Ltd, a Company incorporated under the Companies Act
of 1956 having its registered office at Dangania, Raipur (hereinafter called the “CSPTCL”).

AND WHEREAS CSPTCL invited bids as per the above mentioned Specification for construction of
...... stipulated in the bidding documents under Specification No TR- (insert nameof the project)

AND WHEREAS Qualification Criteria of the specification stipulates that an Undertaking of not more than
two firms as partners, meeting the requirements of Qualification Criteria, as applicable may bid, provided, the
Joint Venture fulfills all other requirements of Qualification Criteria and in such a case, the Bid Forms shall be
signed by both the partners so as to legally bind the Partners of the Joint Venture, who will be jointly and
severally liable to perform the Contract and all obligations hereunder.

The above clause further states that this Undertaking shall be attached to the bid and the Contract
performance guarantee will be as per the format enclosed with the bidding document without any
restrictions or liability for either party.

AND WHEREAS the bid is being submitted to CSPTCL vide proposal No................. dated ........... by the
“Lead Partner” based on this Undertaking between both parties; under these presents and the bid in accordance
with the requirements of Tender specification & Qualification Criteria has been signed by both the parties.
NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements the parties of this Deed of Undertaking do hereby

declare and undertake:

1. In requirement of the award of the Contract by the CSPTCL to the Joint Venture Partners, we, the
Parties do hereby undertake that M/s......... shall act as “Lead Partner” and further declare and
confirm that we the parties to the Joint Venture shall jointly and severally be bound unto the CSPTCL
for the successful performance of the Contract and shall be fully responsible for the design, supply,
erection, testing, commissioning and successful performance of the project in accordance with the
Contract.

2. In case of any breach or default of the said Contract by the Lead Partner of the Joint Venture, the
other partner do hereby undertake to be fully responsible for the successful performance of the
Contract and to carry out all the obligations and responsibilities under the Contract in accordance with
the requirements of the Contract.

3. Further, if the CSPTCL suffers any loss or damage on account of any breach in the Contract or any
shortfall in the performance of the equipment/ material in meeting the performances guaranteed as per
the specification in terms of the Contract, the Party(s) of these presents undertake to promptly make
good such loss or damages caused to the CSPTCL, on its demand without any demur. It shall not be
necessary or obligatory for the CSPTCL to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), CSPTCL can proceed against other partner who
shall be jointly and severally liable for the performance and all other liabilities/obligations under the
Contract to the CSPTCL.

4, The financial liability of the Parties of this Deed of Undertaking to the CSPTCL, with respect to any
of the claims arising out of the performance or non-performance of the obligations set forth in this
Deed of Undertaking, read in conjunction with the relevant conditions of the Contract shall, however
not be limited in any way so as to restrict or limit the liabilities or obligations of any of the Partners of
this Deed of Undertaking.
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o

It is also understood that this Undertaking is provided for the purposes of undertaking joint and
several liabilities of the partners to the Joint Venture for submission of the bid and performance of the
Contract and that this Undertaking shall not be deemed to give rise to any additional liabilities or
obligations, in any manner or any law, on any of the Parties to this Undertaking or on the Joint
Venture, other than the express provisions of the Contract.

This Undertaking shall be construed and interpreted in accordance with the provisions of the Contract.
In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby agree that we
shall be jointly and severally responsible for furnishing a Contract performance security from a bank
in favour of the CSPTCL in the currency/currencies of the Contract.

It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an integral part
of the bid and shall continue to be enforceable till the CSPTCL discharges the same or upon the
completion of the Contract in accordance with its provisions, whichever is earlier. It shall be effective
from the date first mentioned above for all purposes and intents.

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized
representatives executed these presents and affixed Common Seals of their companies, on the day, month and

year first mentioned above.

Sealof ..o
has been affixed in my/ our
presence pursuant to Board of

Director’s Resolution dated ................

Designation ......................
Signature .............ocoeennn.

WITNESS :

Sealof ....coovvvviiiiiiii
has been affixed in my/ our
presence pursuant to Board of

Director’s Resolution dated ................

For “Lead Partner”
For and on behalf of M/s

(Signature of the authorized
Representative)

For “other Partner”
For and on behalf of

Name ........oooeeviiiiininnn, (Signature of the authorized

Designation ...................... representative)

Signature .............ccoeennn.

WITNESS :

P

IL o,

Note

1. The non-judicial stamp papers of appropriate value shall be purchased in the name of Joint Venture and
the date of purchase should not be later than six months of date of execution of the Undertaking.

2. The Undertaking shall be signed on all the pages by the authorized representatives of each of the partners

and should invariably be witnessed.
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ANNEXURE -A-21

PROFORMA FOR POWER OF ATTORNEY FOR JOINT VENTURE
(To be executed on Non-Judicial Stamp Paper worth Rs. 100.00 & Rs.1.00 revenue stamps)

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given hereunder
...................................................................... have formed a Joint Venture under the laws of
........................................ and having our Registered  Office(s)/Head  Office(s) at
............................................... (hereinafter called the 'Joint Venture' which expression shall unless
repugnant to the context or meaning thereof, include its successors, administrators and assigns) acting

throUZh M/S v being the “Lead Partner” do hereby
constitute, nominate and appoint M/S........ccooviiiiiiiiniinee (Lead Partner) a Company
incorporated under the laws of .................. . and having its Registered/Head
Office at ..o, as our duIy constltuted Iavvful Attorney (hereinafter called
"Attorney" or "Authorized Representative™ or "Partner In-charge") to exercise all or any of the powers for
and on behalf of the Joint Venture in regard to Specification No TR-............ the bids for which have been

invited by Chief Engineer(Planning& Projects), Dangania, Raipur of C.S. Power Transmission Co. Ltd.
(CSPTCL) to undertake the following acts :

i) To submit proposal and participate in the aforesaid Bid Specification of the CSPTCL on behalf of the
"Joint Venture".

i) To negotiate with the CSPTCL the terms and conditions for award of the Contract pursuant to the
aforesaid Bid and to sign the Contract with the CSPTCL for and on behalf of the "Joint Venture".

iii) To do any other act or submit any document related to the above.

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It is clearly understood that the Lead Partner shall ensure timely execution of the Contract. In case of any
breach of contract by any of the joint venture/consortium partners during execution of the contract, it will
be the sole discretion of CSPTCL to allow the other partner to complete the work or to terminate the total
contract.

It is expressly understood that this Power of Attorney shall remain valid binding and irrevocable till
completion of the Maintenance Period in terms of the Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever the said
Attorney/Authorized Representatives/Partner in-charge/Lead Partner quotes in the bid, negotiates and
signs the Contract with the CSPTCL and/or proposes to act on behalf of the Joint Venture by virtue of
this Power of Attorney and the same shall bind the Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed these
presents on this ........... dayof ....................... under the Common Seal(s) of their Companies.

For and on behalf of the
Partners of Joint Venture

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

1. SIgNALUIE.....eoiiieiceiriee e 2. SIgNALUE. ..o

NAME .ot e NAME oo e

Designation .........coeceeeeverenenenienin e Designation .........cccceevevveneeeenenenin e e

OCCUPALION ....cuvineeniiiciiecrieeieeeteie e e OCCUPALION ....cveviien e

Note:

1. The non-judicial stamp papers of appropriate value shall be purchased in the name of Joint Venture and the
date of purchase should not be later than six months of date of execution of the Agreement.

2. The Agreement shall be signed on all the pages by the authorized representatives of each of the partners

and should invariably be witnessed.
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ANNEXURE-A-22
PRE-CONTRACT INTEGRITY PACT
(To be executed on non judicial stamp paper worth Rs 300/-)

GENERAL

This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made on......... day of
the month ... 20..., between the CSPTCL acting through
SHMc s CE (P&P) (hereinafter called the “BUYER”, which

expression shall mean and include, unless the context otherwise requires, his successors in the
office and assigns) and the First Party, proposes to procure (name of the
Stores/Equipment/Work/Service) and M/S. ....ccccccviiies vivviiiiens e represented by
S Chief Executive Officer (hereinafter called
the “BIDDER/Seller”, which expression shall mean and include, unless the context otherwise
requires, his successors on permitted assigns) and the Second Party, is willing to offer/has
offered.

WHEREAS the BIDDER is a Private Company/Public Company/ Government
undertaking/Partnership/Registered Export Agency, constituted in accordance with the
relevant law in the matter and the BUYER is a power company an undertaking of Govt. of
CG, performing its function on behalf of the Government of Chhattisgarh.

OBJECTIVES

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/prejudiced dealings
prior to, during and subsequent to the Contract to be entered into with a view to:-

Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a competitive
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing any corrupt practices and the BUYER will commit to prevent corruption, in any
form, by its official by following transparent procedures.

COMMITMENTS OF THE BUYER

The BUYER commits itself to the following:-

The BUYER undertakes that no official of the BUYER, connected directly or indirectly with
the contract, will demand, take promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other
advantage from the BIDDER, either for themselves of for any person, organization or third
party related to the contract in exchange for an advantage in the bidding process, bid
evaluation, contracting of implementation process related to contract.

The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide to all
BIDDERs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to the
other BIDDERS.

All the officials of the BUYER will report the appropriate Government office any attempted
or completed breaches of the above commitments as well as any substantial suspicion of such
a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with the full and verifiable facts and the same prima facie found to be
correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit,
including criminal proceedings may be initiated by the BUYER and such a person shall be

Page 81 of 140 --



CSPTCL TR-19/08  132/33 KV S/S Chhawani

4.1.

4.2.

4.3.

44.

4.5.

4.6.

4.7.

4.8.

4.9.

debarred from further dealings related to the contract process. In such a case while an enquiry
is being conducted by the BUYER the proceedings under the contract would not be stalled.

COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BUYER, connected directly or indirectly with
the biding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contractingand implementation of the
contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage, or inducement to any official of the BUYER or
otherwise in procuring the Contract of forbearing to do or having done any act in relation to the
obtaining or execution of the contract or any other contract with the CSPTCL for showing or
forbearing to show favour or disfavour to any person in relation to the contract or any other
contract with the CSPTCL.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the original
Manufacture/Integrator/Authorized government sponsored export entity of the stores and has
not engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether
officially or unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in respect of any
such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payment he has made, is committed to or intends to
make to officials of the BUYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass on
to others, any information provided by the BUYER as part of the business relationship,
regarding plans, technical proposal and business details, including information contained in
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest
any such information is divulged.

The BIDDER commits to refrain from giving any compliant directly or through any other
manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the acts
mentioned above.
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5.2.

6.2.

6.3.

6.4.

PREVIOUS TRANSGRESSION

The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in
India or any Government Department in India that could justify BIDDER’s exclusion from the
tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason.

EARNEST MONEY (SECURITY DEPOSIT)

Every BIDDER while submitting commercial bid, shall deposit an amount as specified in RFP
as Earnest Money/Security Deposit, with the BUYER through any of the following
instruments:

(1 Bank Draft or Pay Order in favour of ...,

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the
guarantee sum to the .........cccc....... (BUYER)................ on demand within three working days
without any demur whatsoever and without seeking any reasons whatsoever. The demand for
payment by the BUYER shall be treated as conclusive proof of payment.

(iii))  Any other mode or through any other instrument (to be specified in the RFP).

The Security Deposit shall be valid up to complete conclusion of the contractual obligations to
the complete satisfaction of both the BIDDER and BUYER, including warranty period,
whichever is later.

In the case of successful BIDDER a clause would also be incorporated in the Article pertaining
to Performance Bond in the Purchase Contract that the provisions of Sanctions for violation
shall be applicable for forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security
Deposit for the period of its currency.

SANCTIONS FOR VIOLATIONS

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on
its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to
take all or any one of the following actions, wherever required:-

0] To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

(i) To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or
Security Deposit/Performance Bond (after the contract is signed), as decided by the
BUYER and the BUYER shall not be required to assign any reason therefore.

(iii)  To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

(iv)  To recover all sum already paid by the BUYER, and in case of the Indian BIDDER
with interest thereon at 2% higher than the prevailing Prime Lending Rate while in case
of a BIDDER from a country other than India with Interest thereon at 2% higher than
the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in
connection with any other contract such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

(V) To encash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
BUYER, along with interest.
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To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable
to pay compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so
payable from the money(s) due to the BIDDER.

To debar the BIDDER from participating in future bidding processes of the CSPTCL
for a minimum period of five years, which may be further extended at the discretion of
the BUYER.

To recover all sum paid in violation of this Pact by BIDDER(s) to any middlemen or
agent or broken with a view to securing the contract.

In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with the BIDDER, the same shall not be opened.

If the BIDDER or any employee of the BIDDER or any person action on behalf of the
BIDDER, either directly or indirectly, is closely related to any of the officers of the
BUYER, or alternatively, if any close relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the
time of filling of tender. Any failure to disclose the interest involved shall entitle the
BUYER to rescind the contract without payment of any compensation to the BIDDER.

The term ‘close relative’ for this purpose would mean spouse whether residing with the
Government servant or not, but not include a spouse separated from the Government
servant by a decree or order of a competent court; son or daughter or step son or step
daughter and wholly dependent upon Government servant, but does not include a child
or step child who is no longer in any way dependent upon the Government servant or
of whose custody the Government servant has been deprived of by or under any law;
any other person related, whether by blood or marriage, to the Government servant or
to the Government servant’s wife or husband and wholly dependant upon Government
servant.

The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER, and
if he does so, the BUYER shall be entitled forthwith to rescind the contract and all
other contracts with the BIDDER. The BIDDER shall be liable to pay compensation
for any loss or damage to the BUYER resulting from such rescission and the BUYER
shall be entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

7.2.1. The decision of the BUYER to the effect that a breach of the provisions of this pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.

8.
8.1.

8.2.

8.3.

8.4.

INDEPENDENT MONITORS

The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this

Pact.

The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to
the project/ procurement, including minutes of meetings. The Monitor shall be under
contractual obligation to treat the information and documents of the BIDDER/ Subcontractor(s)
with confidentiality.
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8.6.

10.

11.

12.
12.1

12.2.

13.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.

The Monitorwill submit a written report to the designated authority of BUYER/Secretary in the
department/within 8 to 10 weeks from the date of reference or intimation to him by the
BUYER /BIDDER and, should the occasion arise, submit proposal for correcting problematic
situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this fact or payment of commission,
the BUYER or its agencies shall be entitled to examine all the documents including the books
of Account of the BIDDER and the BIDDER shall provide necessary information of the
relevant documents and shall extend all possible help for the purpose of such examination.

LAW AND PLACE OF JURISDICTION

This pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat of
the BUYER.

OTHER LEGAL ACTIONS

The actions stipulated in this integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of any other law in force relating to any civil are
criminal proceeding.

VALIDITY

The validity of this integrity Pact shall be from the date of its signing and extend up to 2 years
or the complete execution of the contract to the satisfaction of both the BUYER and the
BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract.

If one or several provision of this pact turn out to be invalid; the reminder of this pact shall
remain valid. In such case, the parties will strive to come to an agreement to their original
intention.

The parties hereby sign this integrity Pact at ............ccccccovennenne. (0] AU

BUYERBIDDER
Name of Officer CHIEF EXECUTIVE OFFICER

Destination Department/PSU

Witness Witness
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ANNEXURE-A-23
INSPECTION PLAN FOR SUB STATION
EQUIPMENTS
S.N. Particular CSPTC.:L Contrac_tor
Inspection Inspection

1. 63MVA transformer Yes

2. 132 KV SFg circuit breaker with structure complete. Yes

3. 132 KV Current Transformer Yes

4. 132 KV Lightning Arrestor (120 KV) Yes

5. EPAX (Exchange ) Yes
6. Electronic Push Button telephone with Priority Key Yes
7. 132 KV Coupling Capacitor Yes

8. 132 KV Wave trap Yes

9. Carrier Cabinet (Twin Channel) without protection coupler Yes

10. Programmable LMU (phase to phase coupling) Yes

11. Remote Terminal Unit Yes

12. 1?32 I_<V Isolator with & without earth switch, 800 Amp & Yes

with insulators

13. 132 KV side C & R panel for 63 MVA Yes

14. 132 KV control & relay panel for feeder Yes

15. 132 KV control & relay panel for 132 KV bus transfer Yes

16. 132 KV & 33 KV Solid core Insulators / Post insulators Yes

17. 33KV Vacuum Circuit Breaker with Structure Yes

18. 33 KV Current Transformer Yes

19. 33 KV Potential X mer Yes

20. 33KV Lightning Arrestor (30 KV) Yes

21. 33 KV lsolator with insulators Yes

22. 33/0.415 KV, 200 KVA Stn. Xmer (with Oil & Accessories) Yes

23. 33 KV control & relay panel Yes

24, Zebra ACSR Conductor Yes

25. Galvanised Steel Ground Wire 7/3.66 m.m. Yes
26. G.l. Flats / pipes/ rods for earthing Yes

217. Nuts & Bolts of Assorted Sizes Yes
28. Disc Insulators Yes

29. Clamps, connectors &Hardwares Yes

30. Armoured/Unarmoured copper cable Yes

31. Power Cables Yes

32. Gl Cable trays of various size Yes
33. P L C CCables Yes
34. Battery: 48 V/ 110V, Yes

35. Battery Charger: 48/110V, Yes

36. G.I. Structure Yes

37. High Mast, lllumination fittings & Accessories Yes
38. AC /DC Boards & Junction Boxes Yes
39. Tools & Plant Yes
40. Furniture Yes
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ANNEXURE-A-24

LIST OF APPROVED VENDORS FOR SUB-STATION EQUIPMENTS / MATERIAL
A) LIST OF APPROVED VENDORS FOR 132 KV SIDE EQUIPMENTS

SI.No. Name of equipment Name of the vendor

1 63, 40 MVA, 132/33 KV Power M/s BHEL

Transformer M/s CGL

M/s TELK Kerala

M/s Areva / Alstom

M/s ABB

M/s EMCO, Thane

M/s Andrew Yule, Chennai

M/s Bharat Bijilee, Mumbai

OO0 NOOIOTLDRRWNIF

M/s Toshiba T&D System India Pvt.Ltd.,
Hyderabad (Formerly M/s Vijai Electricals)

10 M/s Transformer &Rectifiers,Ahmedabad

11  MJs Siemens, Gurgaon

12 M/s. Technical Associates Ltd., Lucknow

2 Tap Changer for Power 1 M/s BHEL

Transformer M/s TELK

M/s Easun MR

M/s MR

M/s CTR

3 132 KV SF6 Circuit Breaker M/s CGL

M/s ABB

M/s Areva / Alstom

M/s Siemens

OO WNPEFPORMWDN

M/s BHEL

4 132 KV Current Transformer/ Shall be provided by CSPTCL
Potential Transformers

5 132 KV Coupling capacitors M/s CGL

M/s Areva / Alstom

M/s ABB

M/s BHEL

6 132 KV lIsolators M/s S& S Power Switchgear,Chennai

M/s Hivelm, Chennai

M/s GR Power, Hyderabad

M/s Siemens

M/s ABB

M/s Areva / Alstom

M/s Power Line Accessories, Raipur

O ~NOUIRNWNE DNWNPFP

M/s Danke Elect. Switchgears,Vadodara

©

M/s. Elektrolites (Power)

10 M/s Universal Isolators

11 M/s Versatec

12 M/s G K Electricals

13 M/s Wigman

14 M/s Engineers Enterprises,Jaipur
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7 120 KV Lightning Arrestor M/s CGL

M/s Oblum, Hyderabad

M/s Elpro

8 132 KV Wave Trap M/s Areva / Alstom

M/s BPL

M/s Quality Power, Sangli.

9 132 KV Control & Relay Panel M/s Areva / Alstom

(without relays) M/s Siemens

M/s ABB

M/s GE

M/s ERL

M/s Danish, Jaipur

M/s Amara Raja

M/s Venson, Bangalore

OO N ORI WNIFP WNEFP WNEF

M/s MaktelControl,VVadodara

M/s Enpro Industrial Automation, Chennai

e
o

Ms Schneider Electric

10 Carrier Cabinet for 132 KV

[EY

M/s ABB, Mumbai (For protection, speech &
telemetering)

M/s BPL(For speech & telemetering only)

M/s Puncom (Only for speech)

11 Disc Insulators-90KN/70KN M/s W.S. Insulator, Chennai

M/s BHEL

M/s Aditya/NGK Birla Kolkata

12 132 KV Post Insulators M/s WS Insulators, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Modern Insulator

M/s Insulators & Electricals, Bhopal

M/s Sarvana Global Energy Ltd.

13  Sub-station Hardwares/ Clamps M/s IAC Electrical, Kolkata

& connectors M/s RashtraUdyog

M/s EMI Transmission Ltd., Thane

M/s International Trasmission Product

M/s Klemmen Engineering

M/s Electro mech&transtech

M/s Burma Electro

O NOODIOTPRR WNPFP OO WNEFOWNEFWDN

M/s Aarpee& Associates

9 M/s AK Power Industries Pvt. Ltd.

10  M/s Supreme & Co. Kolkata

11 M/s Modern Malleable

12 M/s Tag Corporation, Chennai

13 M/s Star Iron

14 M/s Tyco

15 M/s DAC

16 M/s Eritech

17 M/s Vinay industries, Rajanandgaon

18 M/s NIKE Energy manufacturing, VVaranasi
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B) LIST OF APPROVED VENDORS FOR 33 KV SIDE EQUIPMENTS

SI.No. Name of equipment Name of the vendor

1 33 KV Vacuum Circuit Breaker M/s CGL

M/s Siemens

M/s BHEL

M/s Areva / Alstom

Ms Schneider Electric

2 33 KV Current Transformer / M/s CGL

Potential Transformer M/s Laxmi Engineering

M/s SCT, Gaziabad

M/s Vidyut Control

M/s Universal MagnoFlux,Indore

M/s Heptacare Power Ind,Meerut

M/s Hivoltrans Elect.

M/s Mehru Elect &Mech, Bhiwadi

M/s Epitrans(for CT only)

M/s Kapco(for PT only)

M/s GYRO

M/s Ambarnath

3 33 KV Isolators M/s S& S PowerSwitchgear,Chennai

M/s Hivelm, Chennai

M/s GR Power, Hyderabad

M/s Siemens

M/s ABB

M/s Areva / Alstom

M/s Power line Accessories, Raipur

M/s DankeElect.Switchgears, Vdr

Co~NohrwNnkREOEREBHooovoorwpRr O~ R

M/s. Elektrolites (Power) Pvt Ltd, Jaipur

10 = M/s GK Electricals Bhopal

11  M/s Universal Isolators

12 = M/s Wigman

13 = M/s High tension Howrah

14 = M/s Versatec

15 = M/s Engineers Enterprises , Jaipur

4 33 KV Lightning Arrestor 1 M/sCGL

M/s Oblum, Hyderabad

M/s Elpro

M/s Elektrolite power pvt Ltd Jaipur

5 33 KV Control & Relay Panel M/s Areva / Alstom

(without relays) M/s Siemens

M/s GE

M/s ERL

M/s Danish , Jaipur

M/s Amara Raja, Tirupati

2
3
4
1
2
3 | M/s ABB
4
5
6
7
8

M/s System Electronics Ltd.

9 | M/s MaktelControl,VVadodara

10 = MJ/s Venson, Bangalore

11 = M/s Enpro Industrial Automation, Chennai

12 | M/s Hertz Electronics

13 | Ms Schneider Electric
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6 Disc Insulators-90KN/70KN

M/s W.S. Insulator, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Bikaner Ceramics, Bikaner

7 33 KV Post Insulators

M/s WS Insulators, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Modern Insulator

M/s Insulators & Electricals

M/s Sarvana Global Energy Ltd.

8 Sub-station Hardwares/ Clamps &
connectors

M/s RashtraUdyog

M/s IAC Electrical, Kolkata

M/s Electromech&Transtech, Kolkata

M/s Klemmen

M/s International Trasmission Product

M/s Burma Electro

M/s Aarpee& Associates, Kolkata

O NO UL WNPFP OO WNEPDMWNE

M/s AK Power Industries Pvt. Ltd.

M/s Supreme & Co. Kolkata

M/s EMI Transmission Ltd., Thane

M/s Modern Malleable

M/s Tag Corporation, Chennai

M/s Star Iron

M/s Tyco

M/s DAC

M/s Eritech

M/s Vinay industries, Rajnandgaon

M/s NIKE Energy manufacturing, Varanasi

C )LIST OF APPROVED VENDORS FOR OTHER COMMON EQUIPMENTS/ MATERIAL

SN Name of equipment Name of the vendor
1  Energy Meters 1 M/s Secure Meters Ltd. (SEMS)
2  Relays for 400 KV & 220 KV - Distance 1 M/s Areva/ Alstom

(Numerical), Differential & REF 2  Ml/s Siemens
(numerical), Bay control Unit, Bus bar 3  M/s ABB
Protection, Gateway, O/C & E/F, other 4 M/s GE
rotective trip and Auxiliary relay,
RCADA SAPS) S 5  MISSEL .
6  Ms Schneider Electric
3  Relays for 132 KV & 33 KV -Distance 1 M/s Areva/ Alstom
(Numerical), differential & REF 2  M/s Siemens
(numerical), Over Current / Earth Fault, 3  M/s ABB
other protective, trip and Auxiliary relays 4 M/s GE
for 132 KV & 33 KV. 5 M/s SEL
6 M/s EasunReyrolle
7  Ms Schneider Electric
4 | Ethernet Switch 1  M/s Ruggedcom
2 M/sCISCO
3 M/s Hirschmann
4 | M/s Masibus
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Annunciator Relay

M/s Alan

M/s Bhrani

M/s Minilec

M/s JVS

Time Synchronizing Unit

M/s Arbiter

M/s SEL

M/s Signal & System

M/s MEINBERG

LT Power & Control Cable (Armoured
and Unarmoured)

M/s Universal Cables Ltd,Satna

M/s Finolex

M/s Torrent cables.

M/s Fort Gloster

M/s Ravin cables, Mumbai

M/s KEI Industries

M/s KEC International

M/s Unisef cables Ghaziabad

O ONOOOIHP WINEFP AMWNPEP DMWDNPEP

M/s Maharaja cables New Delhi

[N
o

M/s RK Electrical Industries

[B5Y
[B=Y

M/s Balaji Cables

[ SN
N

M/s Alpha Communication

[ =Y
w

M/s Nakoda

[N
IS

M/s Capcab India Ltd.

[N
(6]

M/s Deco Industries

[N
(o]

M/s Insucon Cables

[BXY
~

M/s Pasondia Cables

[ =Y
oo

M/s Scot Innovation (Ekta Cables)

[ =Y
(o]

M/s Dashmesh Cables, Mumbai

N
o

M/s Omega

N
(=Y

M/s NICCO

N
N

M/s Havells

Fibre Optic Cables

M/s Treston

M/s Fine Core

M/s AMP

M/s Birla Furukawa

M/s Sterlite Technologies Ltd.

EHV Cables

M/s Poly cab

M/s Havells

M/s KEI

M/s Universal

10

Capacitor Bank

M/s Shreem Electrical Ltd.

M/s ABB

M/s BHEL

M/s Mehar

M/s Havells

M/s Universal Cables Ltd,Satna

~NOoO OB WONPEFP RARWOWNPEP O OWNPRE

M/s Madhav Capacitors, Pune
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11

Battery Set

M/s Exide Industries Ltd., Kolkata

M/s AMCO Batteries Ltd, Chennai

M/s AmaraRaja Batteries Ltd, Tirupati

M/s HBL Nife, Hyderabad

M/s BUI Pvt Ltd, Pune

M/s Kirloskar Batteries, Bangalore

12

Battery charger

M/s Chhabi

M/s Dubas

M/s HBL Nife, Hyderabad

M/s Amara Raja

M/s AE

M/s Hind Rectifier

M/s Panwa Engineering

M/s ARMO Electricals, Nagpur

M/s AFCO Industrial

M/s Redtron

13

High Mast & its Luminaries

M/s Bajaj

14

Light Fixtures/fan & Exhaust fan

M/s CGL

M/s Philips

M/s GE

M/s Bajaj

M/s Wipro

M/s Havells

M/s Khaitan(Fans only)

M/s Polar (Fans only)

@CD\IO?U‘I-POJN!—‘I—‘S@OO\IO‘)U'IAOOI\JI—‘ OO W NP

M/s HPL India Ltd (for lighting fixtures &
Luminaires only)

15

Furniture

[BXY

M/s Godrej

16

Filter Machine

[E

M/s Vaccum Plant, Pune

N

M/s Fowler westrup, Bangalore (earlier
name M/s John Fowler Bangalore)

17

DG Set

M/s Jackson

M/s Cummins

M/s Kirloskar

M/s GE Power System

M/s Shriram Honda

18

RTU

M/s ABB

M/s GE

M/s Honeywell

M/s Chemtrol, Goa

19

Steel Structure for Gantry & equipment
support structure / Lighting pole/mast etc

M/s KSK

M/s Vijay Transmission

M/s Ashutosh Electrical, Raipur

M/s Shreem Electrical Ltd. Jaisinghpur

M/s Indo East Corporation Pvt. Kolkata

M/s Nandan Steel & Power Ltd, Raipur

M/s Ratna Engineering Works, Raipur

M/s IVRCL TLT Ltd, Nagpur

O ONO O WNEFEPAMAWNREFRPOLERAROWNE

M/s B K Infrastructure Pvt Ltd Raipur

(=Y
o

M/s. R.R. Ispat, Raipur
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20

Earth Wire (7/3.66 mm)

M/s Bharat Wire Ropes, Thane

M/s UIC Udyog Limited, Kolkata

M/s Ramswarup Ind. Corp. Nadia

M/s ManoharlalHiralal, Gaziabad

M/s Ratlam Wires, Ratlam

M/s Usha Martin

21

ACSR Moose conductor

M/s Gupta Cable

M/s North East conductor

M/s Unity Conductors

M/s Galaxy Transmission Ind. Sangali

M/s Apar Industry, Silvasa/Nalagarh

M/s Shashi Cables, Lucknow

M/s JSK (Formerly Hiren)Ind. Silvasa

M/s Smita Conductor Khanvel

O OO N UL WNEF OO WNPE

M/s Prem Conductors, Silvasa

M/s Lumino

M/s Sterlite Technologies Ltd.

e
NiR O

M/s Mahavir Transmission Ltd Dehradun

22

ACSR Zebra conductor

M/s Sterlite Technologies Ltd.

M/s Gammon India Silvasa

M/s Luminolnd.Ltd Howrah

M/s Smita Conductor Khanvel

M/s Prem Conductors, Silvasa

M/s Galaxy Transmission Ind. Sangali

M/s Gupta Power infrastructure Ltd.

OINOOIOIS WIN -

M/s North East conductor

©

M/s Apar Industries

10 = M/s Unity Conductors

11 M/s Omega

12  M/s Pioneer

13 = M/s Venkateshwara wires Jaipur

14 M/s Rajputana cables and conductor Korba

15 | M/s Mahavir Transmission Ltd Dehradun

1)

2)

3)

4)

The names of the vendors are subject to further verification of various documents viz. valid
type test report, ISI license (wherever applicable), drawing and GTP etc. at the time of
approval for individual project.The inclusion of names of various manufacturers in this list
will not relieve the obligation of manufacturer / contractor for furnishing the aforesaid
documents.

Any other items/component not covered in these lists - Reputed make subject to prior
permission from CSPTCL duly furnishing all their credentials and documents ought by
office of ED /CE (Planning & Project).

CSPTCL will take into account our past experience with various vendors/ suppliers with
regards to quality of their equipment, its performance and their after sales service while
making a final selection of vendors.

Equipments/material of those vendors / suppliers, who are debarred / blacklisted from
future business with CSPTCL or successor power companies of erstwhile CSEB,
shall not be accepted.
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ANNEXURE-A-25

QUANTITY OF MAJOR EQUIPMENTS/ MATERIALS TO BE SUPPLIED
FOR 132/33 KV SUB-STATION CHHAWANI, BHILAI

(A) OUTDOOR SWITCH YARD EQUIPMENTS :-

S.No. Particular Quantity
1) | 63MVA, 132/33KV Power Transformer 02 Nos.
2) | 132 KV SFy circuit breaker complete 06 Sets
3) | 132 KV lIsolator with support insulator & Earth Switch 03 Sets
4) | 132 KV Isolator with support insulator & without Earth Switch 15 Sets
5 | 132KV Lightning Arresters 15 Nos.
6) | 132 KV Waves Traps. 0.5 mH, 630 A 06 | Nos.
7) | 132 KV Solid Core Insulator 30 Nos.
8) | 132KV coupling capacitor 06 Nos.

9) | ProgramableLMU (Coupling Device 125 Q - 300 Q) complete set 03 Set
with protective device.

10) | 33/0.415 KV, 200 KVA, Station Transformer 01 No

11) | 33 KV Vaccum Circuit breaker complete 10 Nos.
12) | 33 KV/110 V Potential Transformer 06 Nos.
13) | 33 KV Current Transformers having ratio 1200-600/1-1-1-1 A 09 Nos.
14) | 33 KV Current Transformers having ratio 400-200/1-1-1 A 21 Nos.

15) | 33 KV, 12 MVAR, Capacitor Bank (72 + 08 units) complete with 01 Set
series reactors, structure and NCT10-5/1-1Amp

16) | 33 KV Lightning Arresters 30 Nos.

17) | 33 KV lIsolator with single earth Switch 800 Amp.(with 06 Sets
structure & Solid core insulator)

18) | 33 KV lIsolator without earth Switch 800 Amp.(with 16 Sets
structure & Solid core Insulator)

19) | 33 KV lIsolator without earth Switch 1600 Amp. (with 08 Nos.
structure & Solid core Insulator)

20) | 33 KV Bus sectional isolator 1600Amp 01 No.

21) | 33 KV Solid Core Insulators 41 Nos.

22) | 33 KV D.O. Fuse set complete 01 Set

23) | CT/PT Junction boxes 21 Nos.

24) | Lighting High Mast 03 Nos.

25) | Unarmoured/ Armoured Control & Power Cables As per Annex.B-4

Note:-132 KV Current Transformer & 132 KV Potential Transformer shall be provided by CSPTCL.
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(B) INDOORCONTROL ROOM EQUIPMENTS:

S.No. Particular Quantity
1. 132 KV Control & Relay Panel (Duplex type) for 63 MV A transformer 02 No.
2. 132 KV Control & Relay Panel (Duplex type) for feeders 03 Nos.
3. 132 KV Control & Relay Panel (Duplex type) for Bus Transfer 01 No.
4, 33 KV Control & Relay Panel (Simplex type) for 63 MVA Xmer 02 No.
5. 33 KV Control & Relay Panel (Simplex type) for 33KV feeders 06 Nos.
6. gB KV Control & Relay Panel (Simplex type) for 33KVBus Transfer 01 No.
ay

7. 33 KV Control & Relay Panel (Simplex type) for 33KV,12 MVAR 01 No.
Capacitor Bank

8. Carrier Cabinet (Twin Channel) incl. 2 Nos. meant for feeding end. 04 Nos.
9. EPAX 16/8 lines with operator console 01 No.
10. Electronic Push button Telephones Sets 10 Nos.
11. 110V, 300Ah, Battery Set (55 Cells) 01 Set
12. | 48V, 300Ah, Battery Set (24 Cells) 01 set

13. 110V, 300AH, Battery Charger with separate two float & one Boost 01 No.
charger (one float shall be in standby mode).

14. | 48V, 300AH, Battery Charger with separate two float & one Boost 01 No.
charger (one float shall be in standby mode).

15. | ACDB with MCB & HRC fuses, space for 2™ incomer & 20% spare 01 No.
provision for out going circuits (duly wired)

16. DCDB 110 V DC with HRC fuses, space for 2™ incomer & 20% spare 01 No.
provision for out going circuits (duly wired)

17. | DCDB 48 V DC with HRC fuses, space for 2™ incomer & 30% spare 01 No.
provision for out going circuits (duly wired)

18. | Sub-station ADLS comprising of desktop Computer with UPS, Printers 01 Set.
and other components.

19. Desktop Computer with UPS & Dot matrix printer. 01 Set

20. | GPS time synchronising clock with external large display 01 Set

21. RTU with interface panel 01 No.

22. | Spare relays 01 Set

23. | T&P’s and Testing instruments As per Annex.B-7
* x ok
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ANNEXURE A-26
ILLUSTRATIVE EXAMPLE FOR CAPITALISTION OF LOSSES
Particulars Range
Prescrib Quoted by bidders
ed (KW)
M/SA M/SB M/SC M/SD M/SE M/SF
For 63 MVA Transformer
No Load loss (KW) 22.5-25 23.5 24.5 22 26 22 23
offered
133-
Load loss (KW) offered 147 5 134 133 140 133.5 149 136
Aux loss (KW) offered = 2.3-2.5 2.2 2.3 2.4 2.5 2.3 2.6
Diff No Load loss 1 2 0
Diff Load loss 1 0 7
Diff Aux loss 0 0 0.1
. . Bid non
Capitalization for no Bid nop Bid no_n responsive
load loss (Diff 420200 840400 0 rezp°”s"’e rezpo"‘s"’e due to
lossx420200) ue t_o ue t_o excessive
excessive = excessive L
italization for load No load loss load loss auxiliary
Capitalizati loss
loss (Diff lossx223600) 223600 0 1565200
Capitalization for no
load loss (Diff 0 0 16810

lossx168100)
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ANNEXURE A-27

CHECK LIST
(To be kept in Envelope-11)
Declaration
S. (Strike-out
No. Items Reference whichever is Page No.
not applicable)
Duly & properly filled Questionnaire Annexure-A-3 Yes/No
Self-attested copies of audited balance sheets
and profit & loss account statement of sole Yes/No

bidder/each partner of JV for last 5 financial
years(i.e., FY 2014-15 to FY 2018-19).

3. | A Self-attested certificate issued by chartered
accountant showing ‘Annual Turnover’ & ‘Net
worth’ including assets and liability of the sole Yes/No
bidder/each partner of JVfor the last five
financial years (FY 2014-15, 2015-16, 2016-
17,2017-18 & 2018-19)

4. | ASelf-attestedcertificatein original of Chartered
Accountantindicating details (break-up) of
available ‘Liquid assets’ (LA) for sole Yes/No
bidder/each partner of JV.Such certificate
should have been issuednot earlier than 3 months
prior to the date of bid opening

5. | Evidence of access to or availability of

) -A- Yes/N
credit/facilities Annexure-A-7 es/No

6. | Certificate issued by Chartered Accountant Yes/No
(To be furnished for Sole bidder/Lead Partner as Annexure A-28
well as other Partner of JV)

7. | Declaration by the bidder
(To be furnished for Sole bidder/Lead Partner as Annexure A-29
well as other Partner of JV(Separately).

Yes/No

8. | Self attested detailed order copy along with
annexures containing BoQ/ scope of work in
support of technical experience criteria of PQR
for having constructed & commissioned 1 (one)
No. 132KV OR110KYV (or above voltage class)
Sub-station of at-least two voltage level on turn
key basis (with or without supply of power Yes/No
transformer) during last 5 years (between 1st
Apl’2014 & 31st March’2019)against order
issued byPower utilities owned and controlled
by Central or State Govt. or PSUs or Govt.
organizations.The date of order should not be

older than 7 years from the date of issue of NIT of
the instant tender.
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Self attestedcopy of Performance certificate for
successful  commissioning &  satisfactory
operation of above mentioned Sub-station for a
period of atleast one year (from the date of
commissioning) indicating  date  of
commencement of work and its commissioning
(constructed by sole bidder / any of the
partners) as on date of NIT of the instant tender.

Yes/No

10.

Copy of Valid ‘A’ class Electrical Contractor
License issued by CG anugyapanMandal/ CG
state licensing board in the name of sole bidder
/| lead partner of the joint venture/
consortiumor an undertakingto submit ‘A’ class
electrical contractor license issued by C.G.
AnugyapanMandal / CG State licensing Board
within 30 days after issue of LOA, by the sole
bidder or lead partner of the JV/consortium.

Yes/No

11.

Copy of EPF code number/ EPF registration
No. allotted by EPF Commissioner in the name
of the sole bidder / Lead partner of the JV

Yes/No

12.

Pre-contract Integrity pact in prescribed format

Annexure A-22

Yes/No

13.

Deviation from technical specification/
conditions

Annexure A-9

Yes/No

14.

Deviation from the commercial condition of
contract

Annexure A-10

Yes/No

15.

Undertaking by the Joint Venture Partners

Annexure A-20

Yes/No

16.

Power of Attorney for Joint Venture

Annexure A-21

Yes/No

17.

Undertaking for Personnel Capabilities

(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV)(Separately)

Annexure A-4

Yes/No

18.

Undertaking for Equipment Capabilities
(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV(Separately)

Annexure A-5

Yes/No

19.

Power of attorney issued to legally authorised
signatory

Yes/No

20.

Litigation History of the Bidder

(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV(Separately)

Annexure A-12

Yes/No

Date
Place

SIGNATURE OF BIDDER

NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-28
CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JVin
original)
(Please ensure the language of the formate is maintainedto avoid bid rejection)

Name of the bidder (Sole bidder/JV parteners) :

a) All payment obligations (principal / Interest) on outstanding debentures (i.e.
debentures which have not yet been redeemed) have been discharged and no such
payment as on 31.12.2019 is outstanding / overdue.

b) The bidding company is presently not in default in payment of any bank loan or
interest thereon for more than three months or any loan account of the bidder has
not been classified as NPA (Non performing assets) by the creditor/ lending bank
as on date of issue of NIT.

c) The bidding company is not going through the process of insolvency or
liquidation as on the date of issue of NIT. Even, if at a later date up to placement
of order against the instant tender, it comes to the notice of CSPTCL that the sole
bidder/ any partner of JV has been going through the process of insolvency or
liquidation, their bid will be rejected.

Date SIGNATURE OF CHARTERED
ACCOUNTANT

Place NAME
(SEAL)
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CSPTCL

TR-19/08  132/33 KV S/S Chhawani

ANNEXURE - A-29
DECLARATION BY THE BIDDER

(To be furnished by Sole bidder/Lead Partner as well as other Partner of
JVSeparately)

(Please ensure the language of the formate is maintainedto avoid bid rejection)

Name of the bidder (Sole bidder/JV parteners) :

1)

2)

Date
Place

(Name of the bidder) M/s .................. is not debarred/ blacklisted by Bank/State
Govt/Central Govt/State PSU/CPSU/SEB/ public utility as on date of issue of
NIT.

All the documents/ statements/ attachments/ information submitted by (Name of
the bidder) M/s........... in proof of the qualifying requirements are authentic /
genuine /correct and in case, any of the said documents / statements / attachments
/ information is found to be false / fake / misleading, the bid will be disqualified
and action will be taken as per relavent provisions of the tender.

SIGNATURE OF BIDDER
NAME

DESIGNATION

(SEAL)
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SECTION-IV

(PRICE BIDS ANNEXURES)
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CSPTCL TR-19/08  132/33 KV S/S Chhawani

ANNEXURE - B
ABSTRACT OF PRICE BID ANNEXURES

CONSTRUCTION OF 132/33 KV SUB-STATION ATCHHAWANIONTURNKEY BASIS

Sub Total
PARTICULARS DETAILS Annexure
Total Amount
Cost of supply of Sub | A. 132 KV Side S/Yard
Station equipments& & Control Room B-1
material. Equipments
B. 33 KV Side S/Yard &
Control Room B-2
Equipments
C. Conductor, Clamps,
Connectors,Earthing B-3
Material etc
D. Cables & Battery & B-4
Battery Charger. B
For 132/33 .. :
KV Sub- F. Luminaire & Misc. B-5
station Equipments
Cost of supply of Supply of G. I. Steel B-6
G. I. Steel Structure Structure
Cost of T&P etc T & P, Instruments -
Cost of Furniture Furniture B -
Cost of Automatic Automatic data Logging B-9
data Logging System | System etc B
Cost of Left out items | Left out items for sub- B - 10
for substation, if any | station T
Cost of Civil Works Civil Works C-1
Cost of Erection of Erection Charges
equipments& D-1
Structures
Charges for Testing Testing & D-2
& Commissioning Commissioning Works
GRAND TOTAL (TOTAL OF ALL PRICE BID ANNEXURES)

Rupees in words

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
PRICE BID ANNEXURE - B-1
132KV SIDE OUTDOOR & CONTROL ROOM EQUIPMENTS FOR 132/33 KV S/S CHHAWANI, BHILAI
Sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
1 63 MVA, 132/33 KV Power transformer complete with
EHV grade one transformer oil, OLTC, RTCC panel, air cell
breathing arrangement, pressure relief devices, NIFPS along
with MS tank & all other accessories, with oil & N 2
accessories as per specifications including online DGA 0.
(5-Gases) monitoring device, tools & spares with
terminal connectors and clamps. (The prices should be
offered inclusive of type & special test charges)
2 132 KV SFgcircuit breaker with structure & clamps NS 6
complete. :
3 132 KV Coupling Capacitor with clamps complete. Nos. 6
4 Lightning Arrestors 120 KV with clamps complete. Nos. 15
Isolator (3-¢) with clamps &earth switch 800 A Set 3
(with support insulator)
6 Isolator (3-¢ ) with clamps & without earth switch Set 15
800 A (with support insulator)
71132 KV Solid core Post Insulators Nos. 30
8 132 KV Wave trap with clamps Nos. 6
9 LMU (Phase to Phase coupling) Set 3
10 | Carrier Cabinet (Twin Channel) Nos. 4
11 | EPAX (Exchange for 16/8 lines) with operator console | Nos. 1
12 | RTU Cabinet with interface panel Set 1
13 | Electronic Push Button Telephone Nos. 10
14 | 132 KV control & relay panel for 63 MVA X mer. Nos. 2
15 | 132 KV control & relay panel for feeders Nos. 3
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
Sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
16 | 132 KV control & relay panel for Bus transfer bay. Nos. 1
17 | GPS based time synchronising clock with large Set 1
display. €
18 | Spare relays*
i) Numerical Differential Relay as per tender Nos. 1
specification
i) Numerical Distance protection Relay as per Nos. 1
tender specification
iii) Numerical Directional O/C and E/F Relay as per | Nos. 1
tender specification
iv) Non Directional Numerical O/C and E/F Relay Nos. 1
as per tender specification
V) Trip Relays Nos. 2
TOTALANNEXURE - (B-1)
Note :-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns
02. Cess under B&OCWA: - Applicable cess @ 1% (except the cost of power transformer) shall be deducted from each bill.
03. Payment for RTU shall be done only after its successful commissioning & integration with our SCADA system XA21.

04. Over Current relays shall be provided with trip value recorder and date & time stamping
05. *The make, model and technical specifications of spare relays should be exactly same as approved for the similar relay for C&R panel

06. Bidders are requested to go through the tender specification before quoting the rate
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CSPTCL

TR-19/08

PRICE BID ANNEXURE - B-2
33 KV SIDE OUTDOOR & CONTROL ROOM EQUIPMENTS FOR 132/33 KV S/S CHHAWANI, BHILAI

132/33 KV S/S LIA Chhawani, Bhilai

sl Particular Unit | Qty. Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
1 | 33KV Vacuum Circuit Breaker with Structure &
Nos. | 10
clamps complete.
2 133 KV Curent Transformer with clamps
compléte of ratio1200-600/1-1-1-1 Amp for | Nos. 9
Transformer/ Transfer bus bay
3 |33 KV Curent Transformer with clamps
compléte of ratio400-200/1-1-1 Amp for | Nos. | 21
feeder/capacitor bay.
4 | 33 KV/110V Potential Transformer with clamps NS 6
complete. '
5 | 33 KV Lightning Arrester with clamps complete. | Nos. | 30
6 | 33 KV Isolator with single earth Switch 800 Set 6
Amp (‘with insulators & clamps complete)
7 | 33 KV lIsolator without earth Switch 800 Amp
o Set 16
(with insulators & clamps complete)
8 | 33 KV lIsolator without earth Switch 1600 Amp
(with insulators & clamps complete) for Set 9
Transformer/Transfer bus/bus section)
9 | 33 KV Solid core Insulator Nos. | 41
10 | 33/0.415KYV, 200 KVA Station X’mer (with Oil
& Accessories) & clamps complete with No. 1
distribution box as per tender specification etc.
11 | 33KV, 12 MVAR Capacitor Bank (72 units + 8
spare), complete with structures, series reactor Set 1

,NCT CT ratio10-5/1-1 Amp with terminal
connectors complete
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
3. Particular Unit | Qty. Unit rate Package, Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
12 | 33 KV DO Fuse Set with terminal connectors Set 1
complete €
13

33 KV control & relay panel for 63MVA X’ mer No. 2

141 33 KV control & relay panel for 33KV feeders Nos. | 6

15 | 33 KV control & relay panel for 33KV transfer No 1
bus.

16 | 33 KV control & relay panel for 33KV, No 1

12 MVAR capacitor bank

TOTAL ANNEXURE - (B-2)

Note :-
01. Please indicate ex-works price, Package freight & insurance and GST in respective columns
02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
03. Bidders are requested to go through the tender specification before quoting the rate
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
PRICE BID ANNEXURE - B-3
CONDUCTOR, CLAMPS, CONNECTORS & HARDWARES, DISC INSULATORS, EARTHING & STRINGING MATERIAL
FOR 132/33 KV S/S CHHAWANI, BHILAI
Sl. No. Particular Unit | Quantity | Unit rate | Package, | Total Unit| GST @ | Total Unit | Total Amount =
(Ex-works | Freight & |Rate =5+6| 18% on |Rate (FORD)| Sl. No.4 x SI.No.9
Price) |insurance SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
1 ACSR Zebra Conductor Km 4.8
2 Galvanised Steel Earth Wire 7/3.66 m.m. Km 2
3 G.l. Flats for Earthing 65 x 8 mm for both 132 MT 25
KV as well as for 33 KV switchyard.
4 G.l. Flats for riser 50 x 6 mm MT 10
5 G.l. Earth Spikes-25 mm Dia./2500 mm length Nos. 100
6 Material for complete earth pit with 100 mm
Outer Dia. x 3 Mtr. long (class B) G.1. pipe
including nut bolts etc for earthing of X’mer
Neutrals, PTs & LAs as per approved layout
Q) For transformer earthing ( 4 pipe earthing) Nos. 4
(i) For other equipments (2 pipe earthing) Nos. 20
7 Steel support for cable trays size 50x50x6mm MT 3
8 Gl Cable trays
0] Gl Cable Trays — 100 m.m. size Mtr. 150
(i) | Gl Cable Trays — 300 m.m. size Mtr. 100
(iii) | Gl Cable Trays — 450 m.m. size Mtr. 150
(iv) | Gl Cable Trays — 600 m.m. size Mtr. 700
9 G.l. Nuts & Bolts of assorted sizes MT 5
10 | Various types of clamps, spacers etc.
(1) | T’ clamps for Dog run to Zebra tap Nos. 36
(i) | ‘T’ clamps for Panther run to Zebra tap Nos. 21
(iii) | ‘T’ Clamp Double Zebra to Single Zebra Nos. 54
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
Sl. No. Particular Unit | Quantity | Unit rate | Package, | Total Unit| GST @ | Total Unit | Total Amount =
(Ex-works | Freight & |Rate =5+6| 18% on |Rate (FORD)| Sl. No.4 x SI.No.9
Price) |insurance SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
(iv) | ‘T’ Clamp singleZebra to single Zebra Nos. 108
(v) | PI Clamp for holding Single Zebra Conductor Nos. 46
(vi) | PI Clamp for holding Double Zebra Conductor Nos. 29
(vii) | Pad Clamp for Zebra Conductor Nos. 16
(viii) | Earth wire bond Nos. 48
(ix) Spacers for Twin Zebra ( spacing 250mm) Nos. 251
(x) PG clamp for Zebra to Zebra Nos. 30
(xi) PG clamp for Panther to Zebra Nos. 21
(xii) | PG clamp for Panther to Panther Nos. 21
11 | Disc Insulators:
(i) | Tension Disc Insulator 90 KN (Anti fog type ) Nos. | 1250
(if) | Suspension Disc Insulator 70 KN (Anti fogtype) | Nos. 420
12 | Hardware assembly for 132 KV system
(i) | Double tension H/w assembly for twinACSRZebra Nos. 12
bolted Type.(with/without TB)
(ii) | Double tension H/w assembly for single ACSR Nos. 12
Zebra bolted Type. .(with/without TB)
(iii) | Single tension H/w for SingleACSRZebra bolted Nos. 30
Type. .(with/without TB)
(iv) | Single Suspension H/wforSingleACSRZebradrop Nos. 15
type clamp
(v) | Single Suspension H/w for Single ACSRZebra Nos. 03
through type clamp
(vi) | Single Suspension H/w for Single ACSR Zebra for No. 06
wave trap clamp type
13 | Hardware assembly for 33 KV system
(i) | Double tension H/w assembly fortwin ACSR Zebra Nos. 30
bolted Type. .(with/without TB)
(if) | Single tension H/w for Single ACSR Zebra bolted Nos. 54
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
Sl. No. Particular Unit | Quantity | Unit rate | Package, | Total Unit| GST @ | Total Unit | Total Amount =
(Ex-works | Freight & |Rate = 5+6| 18% on |Rate (FORD) | SI. No.4 x SI.No.9
Price) |insurance SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
Type. .(with/without TB)
(iii) | Single Suspension H/wforTwinACSRZebradrop type | Nos. 12
clamp
(iv) | Single Suspension H/w for Single ACSRZebradrop Nos. 18
type clamp
(v) | Single Suspension H/w for Single ACSRZebra Nos. 18
through type clamp
14 | Tension Hardware for Earth Wire Nos. 60
15 | PG clamp for E/W Nos. 15
16 | Pad clamp for E/W Nos. 15
17 | Cleat type clamp E/W Nos. 60
18 | Any other hardware, clamps, spacers, etc (which | Nos. 15
is not specified above but required as per site
conditions & direction of officer incharge of
CSPTCL
TOTAL ANNEXURE - (B-3)
Note :-
01. Please indicate ex-works price, Package freight & insurance and GST in respective columns
02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
03. Bidders are requested to go through the tender specification before quoting the rate
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
PRICE BID ANNEXURE - B-4
CONTROL & POWER CABLES, BATTERY & BATTERY CHARGER FOR 132/33 KV S/S CHHAWANI, BHILAI
sl Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8

2

3

4

5

6

7

8

9

10

Unarmoured copper Control cables with numbered core:-

01 | 4C,4sq.mm Km 4
02 | 2C, 2.559. mm Km 4
03 | 4C,25sg. mm Km )
04 | 8C, 2.5sg. mm Km 3
05 | 12C, 2.5s¢. mm Km 4
06 | 19 C, 2.55q. mm Km 4

Armoured Aluminium/ copper XLPE Power Cables :-
07 | 3.5 C, 240 sq. mm Aluminium Km 0.7
08 | 4C, 16 Sg.mm Aluminium Km 2
09 | 1C, 240 sq. mmAluminium Km 0.2
10 | 3.5 C, 120 sg. mmAluminium Km 0.5
11 | 4 C, 10 sqg mm (Copper) Km 0.5
12 | Flexible/multistrand copper cable, size 50sgmm

for interconnection between 110 V & 48 V

Battery set to respective Battery Chargers (with Km 0.1

copper lugs)

PLCC Cables :-
13 | 10 pair jellified armoured telephone cables Km 0.2
14 | H F (Co-axial cable) cable (125Q) Km 1
15 | 6 pair PVC telephone cables Km 0.2
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
3. Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
16 | Telephone drop wire Km 0.5
17 | Lead Acid Battery : 110V, 300 AH Set. 1
18 | Lead Acid Battery : 48 V, 300 AH Set. 1
19 | Battery Charger - 110 V, 300 A H,withtwo float
& one Boost charger (one float shall be in standby | Nos. 1
mode).
20 | Battery Charger - 48 V, 300 A H, with two float
& one Boost charger (one float shall be in standby | Nos 1

mode).

TOTAL OFANNEXURE - (B-4)

Note:-

01.
02.
03.

Please indicate ex-works price, Package freight & insurance and GST in respective columns.
Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each hill..
Bidders are requested to go through the tender specification before quoting the rates
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CSPTCL

TR-19/08

PRICE BID ANNEXURE - B-5

132/33 KV S/S LIA Chhawani, Bhilai

LUMINAIRES, HIGH MAST, ACDB/DCDB BOARD & OTHER MISCELLANEOUS EQUIPMENTS FOR 132/33 KV S/S CHHAWANI, BHILAI

3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) SI. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
1 | LED Flood Light Luminaries, 100W complete set
. Set 6
with fixtures
2 | LED general area lighting (1x30W) complete set Set 6
3 | Indoor, Decorative LED Luminaries 1x36 Watts,
Set 32
complete set
4 | Indoor, LED Industrial Luminaries, 1x36 Watts,
Set 18
complete set
5 | Indoor, Decorative LED Luminaries 1x16 Watts, Set 10
complete set
6 | LED Decorative Outdoor lamp (25 W) each for gate | No 4
7 | High Mast along with LED flood light luminaries
(height of tower shall be 20 Mtr. and number of
luminaries should be 8 Nos. 240 W on each mast & | Nos. 3
meet illumination as per tender specifications.
(Complete with structure & Luminaries )
8 | Octogonal pole (with str complete) assembled with NS 10
1 meter arm with lighting fixture of 50W LED '
9 | 56” size 230 V AC Ceiling fans for control room (12),
AE room (2), Carrier room (2), AC DC room (4), Nos. 23
Back & Front lobby (1 each) Store (1).
10 | 18” Exhaust fans 230 V-AC, Single phase for Control N
0s. 4
room, Battery room &Store room
11 | 12” Exhaust fans 230 V-AC, Single phase for toilet Nos.
12 | Cooler (1400 rpm, exhaust fan) for control Room (2
No.), Carrier Room (1 No.) & AE room (1 no.) (fan Nos. 4

18”, 900 rpm)
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) SI. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
13 | ACDB with 2 inlets of 400 A having change over
arrangement with MCB protection with back up fuses.
The ACDB shall be provided with 6 Nos. 3 phase 100
Amp outlets having MCB with back up fuse | Nos. 1
protection. Further the ACDB shall be provided with
the 20 Nos. of 32A DP switch fuse outlets with MCB
with back up fuses ,6 nos 3 phase 32 A four pole.
14 | DCDB 110 V DC with HRC fuse with isolation
switch having at least 20 Nos. 32A out going NOS. 1
feeders.
15 | DCDB 48 V DC with HRC fuses, space for 2™
incomer & 30% spare provision for outgoing NS 1
circuits (duly wired)
16 | CT Junction Box with 48 Disconnecting type
Connectors with 20% extra connector. Nos. 9
17 | PT Junction Box with 24 Disconnecting Type
Connectors with 20% extra connector. Nos. | 12
Main Switches for extension of AC Supply
18 | For Transformer Filtration (200 Amp.) Nos. 1
19 | For welding machine (100 Amp.) Nos. 3
20 | For lighting distribution (100 Amp) Nos. 2
21 | Bay Marshalling Kiosk/junction box for other NS 5
purpose as per tender specifications '
22 | Rechargeable emergency light Nos. 2
23 | First Aid Box with Chart Nos. 1
24 | lluminated single line diagram board Nos. 1
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) SI. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
TOTAL OF ANNEXURE - (B -5)

Note:

01.
02.
03

04.
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Please indicate ex-works price, Package freight & insurance and GST in respective columns.

Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill..

The quantity of luminaires for control room building and switchyard lightning of substation shall meet the recommended lux level as per CBIP manual 3.5.1 and
IS standarad.

Bidders are requested to go through the tender specification before quoting the rates.
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai

PRICE BID ANNEXURE - B-6
G. I.STEEL STRUCTURE FOR SUB-STATION SWITCH YARD FOR 132/33 KV S/S CHHAWANI, BHILAI

3. Particular Wt. per | Unit | Quantity Unitrate | Package, | Total Unit | GST @ Total Unit | Total Amount =
No. unitin (Ex-works | Freight & Rate = 18% on | Rate (FORD) SI. No.4 x
MT Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
(incl FB)
1 2 3 4 5 6 7 8 9 10
G..STRUCTURE FOR
1 132 KV Take off Gantry Column *
(height 15.0 m approx.) 1.5 Nos. 06
2 132 KV Gantry Column 1.242 | Nos. 11
3 132 KV Gantry Beam 0.570 | Nos. 10
4 132 KV LA 0.172 | Nos. 15
5 132 KV CT 0.142 | Nos. 21
6 132 KV PT 0.128 | Nos. 6
7 132 KV Coupling Capacitor 0.164 | Nos. 6
8 132 KV PI 0.175 | Nos. 15
9 13? KV Isolator with single earth 0.540 set 3
switch
10 | 132 KV Isolator without earth switch 0.528 set 15
11 | 132 KV Main Bus Bar structure 3BO4 | 1590 | Nos. 3
12 | 132 KV Auxiliary Bus Bus Bar
structure 3BO4 1.590 | Nos. 3
13 | 33 KV Gantry Column 0.853 | Nos. 19
14 | 33 KV Gantry Beam 0.352 | Nos. 16
15 | 33 KV CT (T type structure for 3 ) 0.218 | Nos. 11
16 | 33 KV PT (T type structure for 3®) 0.233 | Nos. 2
17 | 33 KV PI (T type structure for 3®) 0.166 | Nos.
18 | 33 KV PI (T type structure for 3®) HL 0.20 Nos. 2
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai

3. Particular Wt. per | Unit | Quantity Unitrate | Package, | Total Unit | GST @ Total Unit | Total Amount =
No. unitin (Ex-works | Freight & Rate = 18% on | Rate (FORD) SI. No.4 x
MT Price) insurance 5+6 SI.No.7 =748 SI.No.9
(incl FB)
1 2 3 4 5 6 7 8 9 10
19 |33 KV LA on LV side of Power
Xmers& Capacitor Bank(T type str) 0262 | Nos. 3
20 | 33 KV lIsolator with single earth Set
switch. 0415 !
21 | 33 KV Isolator without earth switch. 0.345 Set 26
22 |33 KV Main Bus Bar 1BO4
(Double Zebra) with 1 No. section 0.823 | Nos. 4
isolator
23 |33 KV Transfer Bus Bar (Single 0823 | Nos. 4
Zebra)
24 | Structure for D.O. Set 0.356 | Nos. 1
25 | Loading / Un-loading Gantry Structure | 500 | Nos. 1
Total Weight of Structure 102.445
TOTAL OF ANNEXURE - ( B -6)
NOTE:-
01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
03. Bidders are requested to go through the tender specification before quoting the rates
04. Quanties shown above includes structure for equipments for 1 No. future 33 KV feeder bay.

05. Total Weight of GI Structures (including foundation bolts) shall not be less than 102.445 MT for above quantities of Structures.06.

06. *132 KV Take off gantry column (06 Nos.) shall be designed by the bidder as per site condition.Approximate height of 1 No. gantry column
(special) is 15.0 m.The weight indicated in sl. No. 1 is on the assumption basis which will be finalised during drawing and design of the above
take off gantry and payment shall be made accordingly.
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TR-19/08

PRICE BID ANNEXURE - B-7

132/33 KV S/S LIA Chhawani, Bhilai

Signature of the Bidder

FIRE FIGHTING EQUIPMENT, T &P’s AND TESTING INSTRUMENTS FOR 132/33 KV S/S CHHAWANI, BHILAI

SI.

No.

Particular

Unit

Quantity

Unit rate
(Ex-works
Price)

Package,
Freight &
insurance

Total Unit
Rate = 5+6

GST @
18% on
SI.No.7

Total Unit
Rate (FORD)
=7+8

Total Amount =
SI. No.4 x SI.No.9

2

5

6

7

8

9

10

Fire Fighting Equipments: -

Fire Bucket 9/10 Ltr capacity made of 20 swg Gl Sheet

No.

Bucket Stand for set of 6 fire buckets

No.

Carbon-di-oxide (CO,) type fire extinguisher- capacity-
22.5 Kg, average discharge time- 20-60 sec., filled weight —
66-69 Kg, empty weight-43.5 — 46.5 Kg, test pressure-250
Kg/ cm? trolley mounted complete with 05 mtr discharge
hose  &nozzle,confirming to 1S:2878:2004. Make
Bharat/New Bharat/ Kanadia/ Ceasefire

No.

Dry chemical powder (DCP) type fire extinguisher trolley
mounted, capacity- 50 Kg with 2Kg CO2 capsule, average
discharge time 40-60 sec., filled weight - 107-110 Kg,
empty weight — 57 — 60 kg, test pressure-30 Kg/cm? with
hose pipe and nozzle, confirming to 1S:10658:1999. Make
Bharat/New Bharat / Kanadia/ Ceasefire

No.

Water mist and CAF fire extinguisher capacity 50 Ltr.,
trolley mounted (desing: High Pressure) make: Aska
Equipment Ltd., Model No. 02/050 using Spl. AFFF
compound with Fire Rating 55A, 2338, 1000V with one
Spare compressed air cylinder 6 Itr x 300 bar (steel), 10
Nos. O-rings for the pressure vessel, One Can 5 Itr. Special
AFFF compound and 1No.Tool kit

No.
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3. Particular Unit  Quantity | Unit rate | Package, |Total Unit| GST @ | Total Unit | Total Amount =
No. (Ex-works| Freight & [Rate =5+6| 18% on |Rate (FORD) |SI. No.4 x SI.No.9

Price) insurance SI.No.7 =748

1 2 3 4 5 6 7 8 9 10

6 | Water mist and CAF fire extinguisher back pack capacity No.

10 Ltr. , make: Aska Equipment Ltd., Model No. 02/010

using Spl. AFFF compound with Fire Rating 55A, 2338, 1
1000V with one Spare compressed air cylinder 2 Itr x 200

bar (steel), 10 Nos. O-rings for the pressure vessel, One

Can 5 Itr. Special AFFF compound & 1No.Tool kit —

7 | Mechanical foam type trolly mounted fire extinguisher No.
capacity-50 Ltr confirming to 1S:13386:1992.Make 2
Bharat/New Bharat / Kanadia/ Ceasefire

8 | Neoprene Rubber Sheet Size, 3 mm, 5’x3” make Gujrat | No.

Cork & Rubber Pvt. Ltd confirming to latest 25
1S15652:2006

9 | 132 KV Discharge Rods with leads of reputed make as No. 6
approved by CSPTCL

10 | DO operating Rods suitable for 33 KV No. 5

11 | DE-Spanner Set of 25 make Taparia Set 2

12 | Ring Spanner Set of 25 make Taparia Set 2

13 | Tubular - Spanner of 25 make Taparia Set 2

14 | Aluminium Ladder : 20’ long after extension No. 1

15 | Aluminium Pedestal type Ladder Extensible 20’ long No. 1

16 | Torches ( 4 - cell ) make Eveready No. 3

17 | 33 KV Hand Gloves seemless type confirming to relevant Pair 4
IS (in pairs), Make - Crystal

18 | Motorised automatic Oil Testing Kit - 0-100 KV make — No.
MEGGER model-OTS-100 AF/ Baur model-DTA100C/ 1
Motwane model OTS 100 A
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3. Particular Unit  Quantity | Unit rate | Package, |Total Unit| GST @ | Total Unit | Total Amount =
No. (Ex-works| Freight & [Rate =5+6| 18% on |Rate (FORD) |SI. No.4 x SI.No.9

Price) insurance SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
19 | Digital Capacitance Meter make Motwane/Kusam/ Meco No. 1
20 | Multi-meter ( A-V-O ) for AC / DC measurement Make No.
Motwane DM4750 cat 4/Rishabhrish multi 20 / Fluke 2
Model-187
21 | Digital Tong Testers —(One No. 0-1000 A) make Motwane | No. 5
DCM30A / Rishabhrish clamp 1000A
22 | Digital Milli-Ampere Meter (Tong tester) 0- 200 mA make | No. 5
Motwane DCM — 10A/ Kyoritsu model 2010.
23 | Digital Insulation Tester, 1 KV — make Megger / Motwane / | No. 1
Rishabhrish insu20
24 | Digital Insulation Tester, 5 KV ('in steps of 1KV, 2KV & 5 | No.
KV) Range 0-100 000 Mega Ohms - Make 1
MeggerMIT525/Vanguard IRM 5000 / Motwane 5KPI
25 | Digital Earth Tester (4 -Terminals) complete make — No. 1
Motwane model DET-20 / Rishabh M12124.
26 | Bench Vice - 8” 2
27 | Drill Machine — Stand Model up to 17 Drill bits make No. 1
Bosch/ Ralli Wolf/Wolf
28 | Bench Grinder (0.5 H.P.) make Bosch/ Wolf No. 1
29 | Chain Pulley Block 5 Tonnes capacity of reputed make No. 1
30 | Vacuum Cleaner (500 W) Philips/GE/Eureca Forbes No. 1
31 | SF6 gas leakage detector for Circuit Breaker No. 1
(3g) [/ year sensitivity, on-board diagnostics indicating
charging status and warning of low battery or infrared cell
failure, shall include hard plastic case, NiMH power stick
adapter/recharger, tip filters and infrared cell.
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3. Particular Unit  Quantity | Unit rate | Package, |Total Unit| GST @ | Total Unit | Total Amount =
No. (Ex-works| Freight & [Rate =5+6| 18% on |Rate (FORD) |SI. No.4 x SI.No.9
Price) insurance SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
32 | Fire detection & alarm system based on smoke detectors | set 1
along with accessories complete as per technical
specifications.
(i) | Smoke Detector
Nos 15
33 | Air Conditioners 2 tonne capacity (Split type)
No 5
TOTAL OF ANNEXURE - (B-7)
NOTE :-

01.
02.
03.
04.

All the T &P should be as per latest amended I.S.S.
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Please indicate ex-works price, Package freight & insurance and GST in respective columns.
Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each hill.

Wherever make is not specified, the approval of same from CSPTCL will be required.

Signature of the bidder




CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
ANNEXURE - B-8
FURNITURE FOR CONTROL ROOM FOR 132/33 KV S/S CHHAWANI, BHILAI
sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
1 | Officer’s Table size -66” x 33” NoS. 1
2 | Table for Control Room Operator NoS 4
size-4'2"x2 %’ '
3 | Computer table - size 1200 (W) x 600 (D) x
750 (H) mm for automatic data logging | Nos. 1
system
4 | Chairs - Full Arm Rest Type Nos. 10
5 | Stools Nos. 2
6 | Steel Almirah ( Big 78”- with Locker) Nos. 1
7 | Steel Almirah ( Big 78 without Locker) Nos. 1

TOTAL OFANNEXURE - (B-8)

Note :Please note that all furniture shall be of “Godrej make”

01.
02.
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Please indicate ex-works price, Package freight & insurance and GST in respective columns.
Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.

Signature of the Bidder
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PRICE BID ANNEXURE - B-9
AUTOMATIC DATA LOGGER SYSTEM FOR 132/33 KV S/S CHHAWANI, BHILAI
sl Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
1 | Substation Automatic Data Logger System for
acquisition of Data from meters & relays as per
clause 15 of Section Il1-B of tender specification
and comprising of equipments / components listed Nos. 1
below* (Make: RBH/ Amitech/Venson/any other
make on approval of CSPTCL)
2 | Work station computer DELL/HP/HCL/ Lenovo
make with UPS (APC/Wipro/Intex make 600 | Nos. 1
VVA), RAM 4GB, Hard Disk 500GB
3 | Laser jet Printer Size A4, Make-Samsung
2850D/Canon-LP2900B, Memory  256MB | Nos. 1

expendable up to 1GB

TOTAL OF ANNEXURE - (B-9)

Note - Bidders are requested to go through the tender specification before quoting the rates.

* Computer System Configuration consisting of :—

1) Dual Core Processor, SDRAM- 4GB, HDD-500 GB, Drive-52X, Ethernet Card, Serial Ports — min. 4 Nos, USB port- min 2 nos, 29”” LCD Monitor,

Operating System — Windows XP or latest version higher than specified.

2) Gateway : Minimum 1 No

3) Ethernet switches : minimum 1 No ( with 6 Nos redundant ports )
4) Laser Printer — 1 No. (For Reports & Disturbance records)
5) Dot matrix printers — 2 Nos. (One each for Alarms and log sheets)

6) Communication infrastructure between Bay level units, Station HMI, Printers, redundant LAN etc. as required

7) 1 KVA or higher size inverters as per requirement: 1 No.
8) ADLS Panel for housing Ethernet switch, Gateway, UPS & various connectors
9) Any other equipment necessary for automatic data logging and not listed here.

10) Please indicate ex-works price, Package freight & insurance and GST in respective columns.
11) Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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PRICE BID ANNEXURE - B-10

PRICE BID OF OTHER ITEMS LEFT OUT, IFANY, FOR COMPLETION OF TURN KEY PROJECT AS CONSIDERED
BY THE BIDDER

SI. Particular Unit | Quantity | Unit rate Package, Total Unit GST @ Total Unit Rate | Total Amount =
No. (Ex-works | Freight & Rate = 5+6 18% on (FORD) =7+8 Sl. No.4 x SI.No.9
Price) insurance SI.No.7
1 2 3 4 5 6 7 8 9 10

TOTAL OF ANNEXURE - (B-10)

Note :- All the equipments and accessories required for completion of Sub-station have been included in the price bid schedulei.e. B-1 to B-9, C-1,
D-1 & D-2 . However, if in the opinion of bidder, some of the items essential for completion of Sub-stationhave been left out in the price bid
schedules but are required to be offered, the same may be offered in this Annexure B-10.

Please note that the total price offered in this schedule shall be included in the cost of S/S offered by the bidder for price evaluation purpose and
position of bidder shall be arrived at, after loading of prices for left out items. Bidders to note that notwithstanding the prices offered for such items in
the price schedule Annexure- B-10, CSPTCL reserves the right to consider admissibility of such items before placement of work order.

Signature of the Bidder
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PRICE BID ANNEXURE - C-1
CIVIL WORKS FOR 132/33 KV S/S LIA CHHAWANI, BHILAI
(Rates of individual items shall be quoted; rate in lot shall not be acceptable)
Sl PARTICULARS Unit | Quantity |  Unit GST@ | Total Unit | Total Amount =
No. rate 18% on Rate = Sl. No.4 x
unit rate 5+6 SI.No.7
1 2 3 4 5 6 7 8
I. | FOUNDATION OF:
1. 132/33 KV, 63 MVA Xmer, complete with oil recovery pit, supply and
fixing of rail etc. complete in all respects as per drawings, specifications | Nos. 2
and as per direction of Engineer in charge of CSPTCL.
2. (i) 132 KV Take off Gantry Column (height 15.0 m approx.) Nos. 5
(i) 132 KV Gantry column Nos. 11
3. 132 KV Main/Auxiliary Bus Bar 3BO4 Nos. 6
4, 132 KV SF¢ Breaker Nos. 6
5. 132 KV Isolator Set 18
6. 132 KV CT Nos. 21
7. 132 KV LA Nos. 15
8. 132 KV PT Nos. 6
9. 132KV CC Nos. 6
10. | 132 KV PI Nos. 15
11. | 33 KV Gantry Column Nos. 19
12. | 33 KV Bus Bar 1B0O4 (Main) Nos. 4
13. | 33 KV Transfer Bus Bar 1 BO4 Nos. 4
14. | 33KV VCB Nos. 10
15. | 33 KV Isolator Sets 33
16. |33KVCT Nos. 11
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17. | 33KV PT Nos. 2
18. |33 KVPI Nos. 6
19. 33KV LA Nos. 3
20. | 33/0.4 KV, 200 KVA, Station Transformer Nos. 1
21. | 36 KV, 12 MVAR capacitor bank and associated equipments (Capacitor +
Set 1

Reactors +NCT etc.)
22. | 33 KV DO set structure Nos. 1
23. | Loading /Un-loading Gantry Nos. 1
24. | Construction of

Double storied Control Room Building with associated facilities including

internal and external electrification with concealed fire resistant copper

wiring,wiring of smoke/heat detector points, ceiling fan points, Exhaust fan

points, tube light points, indoor decorative luminary points and fitting

thereof, main switch & LDB with MCBs, telephone points, LAN points,

provision for fire escape, internal & external water supply and sanitation

including septic tank for 50 users, man holes etc., mineral fibre false

ceiling in Control Room, Officer chamber & carrier room, rolling shutters

in Control room Hall and filter M/c room. Pre-construction anti-termite No 1

treatment, internal cable trenches covered with 6 mm thick MS chequered '

plate, necessary ducts for carrying cables from GF to FF, specified floor &

wall finishes, Aluminium/ PVC /wooden doors, windows with reflective

glasses, grills etc. complete as per specifications, approved drawings

approval and direction of Engineer-in-charge of CSPTCL(Land available

for control room bulding is 20Mx15M).

Note: on first floor cables shallbe laid on slab, therefore, panels shall

be kept 300mm or_as required above first floor level on suitable

supporting structure.
25. | External Cable Trenches.

Y-1 Type buried Cable Trench 330

Width x Depth=200 mm.x 500mm direct buried type cable trench as per | RM

tender specification and approved drawings, direction and approval of
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Engineer-In-Charge of CSPTCLconstructed as indicated in technical
specifications for civil works

Y-2 Type RCC branch Cable trench

Width x Depth=325 mm.x 305mm with GI Cable trays of 300mm width
supported on HDG angles at height of 150 mm from bottom of trench shall
be provided. M.S. angles (Annex. B-3) of min. size 50x50x6 @ 500 mm
c/c shall be suitably embedded in cable trench walls to support cable trays.
Cable trench covers shall be doubly reinforced R.C.C. covers as per
approved drawings, specifications, direction and approval of Engineer-In-
Charge of CSPTCL.

RM

70

Y-3 Type RCC branch cable trench

Width x Depth=850 mm.x 600 mm with 2 tiers of 450 mm width GI cable
trays supported on HDG angles at height of 100 mm and 350 mm from
bottom of trench shall be provided. M.S. angles (Annex. B-3) of min. size
50x50x6 @ 500 mm c/c shall be suitably embedded in cable trench walls
to support cable trays. Cable trench covers shall be doubly reinforced
R.C.C. covers as per approved drawings, specifications, direction and
approval of Engineer-In-Charge of CSPTCL.

RM

140

Y-4 Type RCC Main cable trench

Width x Depth=1200 mm x 1000 mm in 132KV & 33KV Switch Yard
having 3 layers of 600mm wide GI cable trays supported on HDG angles
at height of 200 mm, 350 mm and 600 mm from surface of trench. Cable
trench shall be covered with RCC cast in situ slab. M.S. angles (Annex. B-
3) of min. size 50x50x6 @ 500 mm c/c shall be suitably embedded in cable
trench walls to support cable trays. At every 2.0 m distance 700mm wide
opening covered with 6.0 mm thick steel chequered plate cover shall be
provided. Chequered plate cover shall be duly stiffened and fixed to the
frame grouted in cable trench wall and RCC top slab, as per approved
drawings, specifications, direction and approval of Engineer-In-Charge of
CSPTCL

RM

260

26

Complete External & internal water supply arrangement with two
numbers150 mm diameter tube well bores, each with min. 5000 litre per

Nos.
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hour water output with 3-phase water cooled submersible pumps of
KSB/Kirlosker make of min. 2 H.P. or more as per approval of CSPTCL’s
engineer-in-charge, Crompton Greaves /Havells make control panels,
Finolex/Havells make cables, two interconnected overhead tanks (ISl
marked) of 1,000 litres capacity each, above Control Room Building, with
complete water supply arrangements from both the bores to water tanks,
from tank to control room building and from both the bores as well as from
tank to all the earth pits with ISI marked class ‘B’ GI pipe lines, fittings,
fixtures etc. of approved make as per specifications, in standard manner, as
per direction and approval of engineer-in-charge of CSPTCL.

27

Construction of RCC road with side drains, laid over CC 1:3:6 base, WBM
sub base and over size metal soling complete as per specifications,
approved drawing and direction of engineer in charge of CSPTCL

(i) 5.0 m wide inside switchyard upto the main gate of the S/s.

R.M

70

(if) 5.0 m wide from S/s main gate to the main gate of area fencing

R.M

10

(iii) 3.0 m wide towards filter room & porch.

R.M

50

28

Construction of RCC box culvert for cable trench — road crossing as per
approved drawing, specifications & direction of engineer-in-charge of
CSPTCL

Nos.

29

Construction of box culvert for road crossing as per provided drawing,
specifications & direction of engineer-in-charge of CSPTCL

No.

30

Yard Levelling -

(A)

Yard levelling upto required level with excavated material obtained from
excavatin of foundations, cable trenches etc around foundations including
compaction by mechanical means, watering, all material, labour, T&P etc
complete in all respects as per technical specifications, approved drawings
and direction of engineer-in-chage of CSPTCL.

Cu.M

500

(B)

Yard levelling up to required level through supplying and filling with
suitable non expansive, hard soil including spreading, compacting by
mechanical means, dressing etc. complete with all labour, material i.e.
moorumetc, T&P, transportation etc. complete in all respect including
applying approved herbicides in entire area providing required drains etc as

Cu.M

5100.00

Page 127 of 140 --




CSPTCL TR-19/08

132/33 KV S/S LIA Chhawani, Bhilai

per site condition, specifications, direction & approval of Engineer-in-
charge of CSPTCL.
Note: Borrow area shall be arranged by the contractor at his own cost.

31

Providing, stacking, spreading and compacting with mechanical vibrator,
sand stone dust of 100 mm compacted thickness in the yard area as per
specifications, direction and approval of engineer in charge of CSPTCL.

Cu.M

570

32

Yard Metalling complete with 40 mm nominal single size ungraded
crusher broken hard metal 100 mm thick including providing, stacking,
spreading of metal, all transportation, loading and unloading, screening at
site all material, labour, royalty,taxes etc. complete as per specifications ,
direction and approval of engineer-in-charge of CSPTCL.

Cu.M

570

33

Steel Main gate with detachable support, 2.4 mtr high, 6 mtr wide (min.
weight 300 Kg.) with wicket gate 1.5 Mtr wide, fixed on 150 mm dia MS
tube fixed on RCC foundation through base plate, bolts etc complete in all
respect with guiderails and lights as per provided drawing, specifications,
direction and approval of Engineer-in-charge of CSPTCL.

Nos

34

Substation sign board (1800x1200 mm) size with GI support structures and
illumination arrangement in front of substation as per specifications &
direction of engineer-in-charge of CSPTCL.

Nos.

35

Foundations for Octogonal pole (str complete) assembled with 1 meter arm
with lighting fixture of 50W LEDtobe installed as per approved drawings,
specifications & direction of engineer-in-charge of CSPTCL.

Nos.

10

36

Foundations for Lighting HIGH MAST structures as per approved
drawings, specifications & direction of engineer-in-charge of CSPTCL.

Nos.

37

Construction of Rainwater harvesting pit as per specifications, provided
drawing and direction of Engineer in charge of CSPTCL. (i/c connecting
hume pipe between cable trench to Rainwater harvesting pit and from
Rainwater harvesting pit to natural outlet at suitable point as per
specification and direction of engineer in charge of CSPTCL)

Nos.

38

Construction of RCC sump tank for collecting burnt X mer oil for all the
X-mers (Size min. 133% of biggest X’mer oil capacity below inlet pipe
bottom level or as per ISS) with submersible pump of 3 HP capacity for

Nos.
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dewatering/draining of oil as per approved drawing &direction of engineer-
in-charge of CSPTCL.

39

Construction of 2400mm high un-climbable hot dip galvanised 75mm x
75mmx8 mm gauge chain link mesh yard fencing with 450 mm vertical
height V shaped extension having six rows of barbed wire, brick masonry
wall, RCC beam at bottom with PCC foundation etc., complete as per
approved drawing, specifications and direction of engineer-in-charge of
CSPTCL.

RM

Nil

40

Construction of 2400mm high un-climbable hot dip galvanised 75mm x
75mm x 8 mm gauge chain link mesh yard fencing with 450 mm vertical
height V shaped extension having six rows of barbed wire, brick masonry
wall, RCC beam at bottom with PCC foundation etc., complete as per
provided drawing, specifications and direction of Engineer-in-charge of
CSPTCL:

(1) Foundation depth upto 1.0 m below FGL.

(i) Foundation depth upto 3.0 m below FGL.

(iii) Foundation depth upto 6.0 m below FGL.

(iv) Foundation depth upto 9.0 m below FGL.

R.M
R.M
R.M
R.M

Nil

41

Providing and laying 1.0 Mtr. wide concrete path way if required with 100
mm thick RCC 1:1.5:3 with 8 # bars @300 c/c/ b/w laid over 150mm thick
PCC 1:5:8, complete in all respects as per directions of engineer in charge
of CSPTCL.

Sg.M.

50

42

Construction of kutcha drain of min size 0.5 m at bottom, 1.30 m top with
depth 0.4 m, with 22.5 cm thick grouted stone pitching on sides, 300 mm at
top on either side and 0.95 m wide 100 mm thick 1:2:4 p.c.c. bottom to
arrest rain water as per specification and direction of Engineer-in-charge of
CSPTCL.

RM

350

43

Turfing on slopes using approved seeds or sod including laying 15 cm of
good soil on the top in 7.5 cm layers, surface watering and light ramming
etc. complete as per direction of Engineer-in-charge of CSPTCL including
maintenance for one year with sprinkler irrigation system for growth of
grass.

Sq.M

Nil
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44 | Glow sign board of sub-station (1800x1200mm size) with internal
illumination, duly protected by wire mesh, with steel support on the top of | Nos. 1
the control room as per direction of Engineer-in-charge of CSPTCL.

45 | Construction of Chain Link Mesh Fencing Cum RCC Retaining wall as
per specification, provided drawing and direction of Engineer-in-charge of

CSPTCL.

(i) With soil retaining height above NGL up to 1. 0 m height. R.M 200
(i) With soil retaining height above NGL up to 2. 0 m height. R.MR 140
(i) With soil retaining height above NGL up to 3. 0 m height. .MR.

(iv) With soil retaining height above NGL up to 4. 0 m height. MR.

(v) With soil retaining height above NGL up to 5. 0 m height. MR.

(vi) With soil retaining height above NGL up to 6. 0 m height M

46 | Construction of RCC Retaining wall as per specification, provided drawing
and direction of Engineer-in-charge of CSPTCL.

(i) With soil retaining height above NGL up to 1. 0 m height. R.M
(if) With soil retaining height above NGL up to 2. 0 m height R.MR
(iif) With soil retaining height above NGL up to 3. 0 m height .MR.
(iv) With soil retaining height above NGL up to 4. 0 m height M

Nil

TOTAL OF ANNEXURE - (C-1)

Bidders are requested to offer rates for following “Extra items” which if required may be used for execution of the project.
Please note that these rates shall not be used for comparative evaluation purpose.

i) | Providing and placing in position RCC M-20 (1:1.5:3) in foundations, sub
structures for columns, beams, footings etc.,including all material, labour,
T& P, curing etc., complete in all respects as per technical specifications,
approved drawings and direction of engineer in charge of CSPTCL.

Cu.M| NIL

i) | Providing and placing in position Steel Reinforcement bars Fe 415 for

RCC WORK in foundations, sub structures for columns, beams, footings Kg. NIL
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etc including all material, labour, T&P ,binding with 9mm annealed binding
wire etc. complete in all respects as per technical specifications, approved
drawings and direction of engineer in charge of CSPTCL.

i)

Providing and placing in position frame work for RCC work in
foundations, sub structures for columns, beams, footings etc. For all
heights/depths including all material, labour, T&P complete in all respects
as per technical specifications, approved drawings and direction of
engineer in charge of CSPTCL.

Sq.M

NIL

Back filling with excavated material obtained from excavation of
foundations, cable trenches etc. around foundations including compaction
by mechanical means, watering, all material, labour, T&P etc. complete in
all respects as per technical specifications, approved drawings and
direction of engineer in charge of CSPTCL.

Cu.M

NIL

Excavation in all types of soil for foundations, sub structures, for columns,
beams, footings etc., for all depths/height i/c all material, labour,T& P in all
respects as per technical specifications, approved drawings and direction of
engineer in charge of CSPTCL

Cu.M

NIL

vi)

Excavation in soft rock/disintegrated rock for foundations, sub structures,
for columns, beams.footings etc., for all depths/height i/call material ,
labour ,T& P in all respects as per technical specifications, approved
drawings and direction of engineer in charge of CSPTCL

Cu.M

NIL

vii)

Excavation in hard rock for foundations, sub structures, for columns,
beams etc., for all depths/height with blastini/call material , labour ,T& P
in all respects as per technical specifications, approved drawings and
direction of engineer in charge of CSPTCL

Cu.M

NIL

viii)

Excavation in hard rock for foundations, sub structures, for columns,
beams etc., for all depths/height without blastingi/c all material |,
labour,T& P in all respects as per technical specifications, approved
drawings and direction of engineer in charge of CSPTCL

Cu.M

NIL

Yard levelling upto required level through cutting in soil & disposal of
exavacted material in filling area of switchyard or as directed by Engineer
in charge with all leads and lifts, with all labour, material, T&P,

Cu.M

NIL
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transportation, stacking, spreading, compaction by mechanical means,
dressing etc complete in all respect including applying approved herbicides
in entire area, providing required drains etc as per site condition
specification, direction & approval of engineer in charge of CSPTCL. ( The
material obtained from cutting shall be used for filling of low lying area of
switchyard with propoer compaction using vibratory plate compactor etc
and rates shall be quoted considering this factor.

NOTE:-

1)

2)

3)

4)
5)
6)

7)
8)
9)

10)

Rates are required to be quoted for each and every item, even if the item has NIL quantity. The tendered rates of items against
which no rate or price is entered by the tenderer will be taken zero and the price of same shall be deemed to have been covered by
rates/amount quoted in other items.

The “Extra items” will be got executed only in case of change in FGL.Additional quantities got executed on account of change
in  FGL ONLY shall be payable.

EXECUTION OF “EXTRA ITEMS” OF CIVIL WORKS :- In the event of execution of extra item mentioned in price bid
Annexure C-1 (Civil Works), on completion of substation, total ordered value of supply of material, civil works and erection
charges of substation in the tender shall be worked out with the unit rate of L-2 bidder. In case the total value when calculated
with the unit rates of L-2 bidder is found lower, then the total payment shall be limited to the lower of the two. This condition
may be kept in view while quoting the rates.

Please indicate Unit rate and GST in respective columns
Cess under B&OCWA: - Applicable cess @1% shall be deducted from each bill.

The bidder is requested to visit the site before quoting the rates. The rates should be offered considering all the requirements
as per site conditions. Please note that no extra claim for any other work not explicitly covered in bill of quantity but required to
complete the substation in all respects shall be given by CSPTCL in addition to the rates quoted in the Price Bid.

Rates should be quoted for each foundation separately. Rates should not be quoted in LOT.

The Quantity shown above may vary as per site conditions. The payment shall be done on actual measurement basis.

The entire cost of oil collection pit to be provided below transformer is deemed to be included in cost of foundation for
transformer and shall not be paid separately. Accordingly rates for transformer foundations are to be quoted.

The quantity shown above includes foundation for equipments for future X’ mer bay, future 132 KV & 33 KV feeder bay at
proposed 132/33 KV Sub station at Chhawani, Bhilai.
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11)

12)

13)

14)
15)

16)

TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai

Safe bearing capacity of soil & probable FGL of substation site is indicated below, which may be referred for civil
foundation drawing/designs attached with the tender document and levelling of switchyard :-

i) Safe Bearing Capacity:21.42 T/m2

i) Drawings to be adopted for SBC range :15-25 T/m2 and the control room shall be designed for bearing capacity 21.42
T/m2.

i) Finished Ground Level (with reference to TBM):100.20

iv) Finished Yard level (With reference to TBM ): 100.40

V) Road Top level :100.60

vi)  Foundation Top level :100.60

vii)  Finished floor level of control room :101.05

Land contour plan of the area and land utilization plan are enclosed in Volume-I1I of this tender document.

Standard Civil foundation drawings of 132KV & 33 KV structures / equipment are enclosed in Volume-II1.

For yard levelling work described at SI. No. 30 of this annexure, the material obtained from excavation of foundation, cable
trenches etc. shall either be used for back filling with proper compaction using vibratory plate compactor etc. or shall be disposed
off as per direction of Engineer-in-Charge for which no extra payment shall be admissible.

Foundation of 132 KV Take off gantry column (06 Nos.) shall be designed by the bidder..

Signature of the Bidder
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai

PRICE BID ANNEXURE - D-1
ERECTION CHARGES FOR 132/33 KV SUB-STATIONCHHAWANI, BHILAI

(Rates of individual items shall be quoted; rate in lot shall not be acceptable)

. . .| Unit GST@ 18% Total Unit Rate | Total Amount =
NS(I)'. Particular Unit |Quantity rate ognusnll.f\lge.l;e - 546 SI. No.4 X SI.No.7
1 2 3 4 5 6 7 8
1 | STRUCTURE:
Erection of S/S structure including fixing and alignment of MT | 110
templates for grounded/ bolted and type structure, foundation
tightening of nut bolts, washers etc.
2 | Stringing of Conductors alongwith insulator strings, clamps,
jumpering, spacers, droppers etc
1) Twin Zebra ACSR RM | 600
i) Single Zebra ACSR RM | 3600
iii) Overhead shield wires. RM | 1500
3 | Rate for installation of :-
a) 63 MVA,132/33KV, X’mer complete with marshalling box, No 5
control cabinet with associated control, RTCC — panel & other '
accessories.
b) Erection of station transformerwith marshalling box, control No 1
cabinet with associated accessories complete
c) Erection of 36 KV, 12 MVAR capacitor bank, its structure and
associated equipments complete.(Capacitor + Reactors +NCT Set 1
etc.)
4 | Rate for erection of circuit breakers :-
i) 132 KV CBs No. 6
i) 33 KV VCBs No. 10
5 | Rate for erection of isolators , pipe, alignment of contacts &
checking of operation etc.
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CSPTCL TR-19/08

132/33 KV S/S LIA Chhawani, Bhilai

. . .| Unit GST@ 18% | Total Unit Rate | Total Amount =
No Particular Vit |Quanity) rage | on LDt rate =5+6 SI. No.4 x SI.No.7
1 2 3 4 5 6 7 8
i) 132 KV lIsolators Sets | 18
i) 33 KV Isolators Sets 31
6 | Rate of erection of Current Transformer & fixing of junction
box including all accessories & making all connections etc.
i) 132 KV CTs No. 18
i) 33 KV CTs No. 30
7 | Erection of CVT/PT & fixing of junction box including all
accessories & making all connections etc.
i) 132KV PT No. 3
i) 132KV CC No. 6
iii) 33KV PT No. 6
8 | Erection of L.A. & fixing of Leakage Counter including all
accessories & making all connections etc.
i) 132KV L.As No. 15
i) 33KV L.As No. 30
9 | Erection of Pl including all accessories
i) 132 KV Post Insulators No. 24
i) 33 KV Post Insulators No. a7
10 | Erection of C& R panels
i) 132 KV C&R Panels for 63 MVA transformer/feeder/ bus No 6
transfer '
i) 33 KV C&R Panel for 63 MVA transformer/feeder/Bus N 10
Transfer/Capacitor bank. 0.
11 | Erection of 33 KV DO set. Set 1
12 | Erection of 132 KV Wave traps with overhead suspension. No. 6
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CSPTCL TR-19/08

132/33 KV S/S LIA Chhawani, Bhilai

. . .| Unit GST@ 18% | Total Unit Rate | Total Amount =

No Particular Vit |Quanity) rage | on LDt rate =5+6 SI. No.4 x SI.No.7
1 2 3 4 5 6 7 8
13 | Erection of
14 | 1. CT/PT junction box No. | 21

2. Bay Marshalling Kiosk/ junction box for other purpose No 6

all accessories & making all connections etc. '

Erection of

1. Main AC Distribution Board No. 1

2. Main DC Distribution Board (110V & 48V DC) No. 2

3. Main Switches for extension of AC Supply Set 1
15 | Erection of other works :-

1. 110V Stationary Lead Acid Battery Set Nos. 1

2. Battery Charger of 110 V Battery Nos. 1

3. 48V Stationary Lead Acid Battery Set Nos. 1

4. Battery Charger of 48 V Battery Nos. 1
16 | Installation& fitting of perforated type Gl cable Trays over the steel

support of min. size 50x50x6 @ 500 mm c/csuitably embedded in b 1

cable trench walls to support cable trays, accessories on cable racks Jo

in cable trenches.
17 | Cable Installations:-

Laying of all types of control & power cables on racks/cable

trays/Gl conduit pipes, dressing of cables & all accessories for Job 1

armoured control cables.

Cable termination’s including fixing of cable glands, lugs for

control/ power cables & cable numbering tags.
18 | Earthing Installations:

Rates for installations including jointing equipment termination,
fixing & clamping & hardware’s such as saddle, clamps, cleats,
plugs, nut-bolts washers & welding etc.
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132/33 KV S/S LIA Chhawani, Bhilai

. . .| Unit GST@ 18% | Total Unit Rate | Total Amount =
No Particular Vit |Quanity) rage | on LDt rate =5+6 SI. No.4 x SI.No.7
1 2 3 4 5 6 7 8
1. 25 mm X 2500 mm G.I. rods, earth electrodes directly driven in
. - . . . Nos. 100
to earth including excavations as required & welding etc.
2. Providing Steel risers including welding to the earth mat at one
end &bolting to the structures at the other end for 50 x 6 mm | RM | 4000
G.I. flats.
3. Construction of Earth Pits of size 1.5 m x 1.5 m x 3.0 m with
side walls of 500 mm above FGL (duly filled with charcoal
powder/clay/sodium based bentonite clay with BC soil) except
for water supply as latest amended ISS, complete with
interconnection of equipments.
a) 4 pipe Nos. 4
b) 2 pipe Nos. 20
4. Providing earth mat of 65x8 mm GI flats duly buried in earth RM | 6000
(min 600mm deep) with welding complete.
19 | Erection & Installation of Yard Lighting :-
Installations of light fixtures on gantry columns, supply connections Job 1
to the light fitting from nearest supply board in the yard etc
complete.
20 | Erection of High Mast.(Complete with Str. & Luminaries) Nos. 3
21 | Erection of RTU cabinet complete Nos. 1
22 | Erection of PLCC cabinet complete Nos. 4
23 | Erection of EPAX Exchange complete Nos. 1
24 | Erection of LMU complete Sets 3
25 | Erection of Automatic Data logging system. Sets 1
26 | Erection of Octogonal lighting poles.(Complete with Str. & NOS 10
Luminaries) '
27 | Installation of Electronic Push Button Telephone Nos 10

Page 137 of 140 --




132/33 KV S/S LIA Chhawani, Bhilai

CSPTCL TR-19/08
. GST@ 18% . =
Sl. . . .| Unit - Total Unit Rate | Total Amount =
Particular Unit |Quantity on unit rate _
No. rate on SN0 5 =5+6 Sl. No.4 x SI.No.7
1 2 3 4 5 6 7 8
28 | Installation of GPS based time synchronising clock with large Set 1
display.
29 | Installation of Fire detection & alarm system based on smoke
detectors along with accessories complete as per technical | gu; 1
specifications.
TOTAL OF ANNEXURE - D-1
Note 01. Please indicate Unit rate and GST in respective columns

02.Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.

Signature of the Bidder
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CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
PRICE BID ANNEXURE - D-2
TESTING & COMMISSIONING CHARGES FOR 132/33 KV S/S CHHAWANI, BHILAI
SI.No. Particular Unit | Quantity | Unit rate GST@ 18% on Total Unit Total Amount =
unit rate Rate = 5+6 Sl. No.4 x SI.No.7
1 2 3 4 5 6 7 8
1. 132/33 KV, 63 MVA, Power Transformer complete Nos. 2
2 132 KV, SF6 circuit breaker complete Nos. 6
3. 132 KV Current Transformer complete Nos. 18
4. 132 KV Potential Transformer complete Nos. 3
5. 132 KV Coupling Capacitor complete Nos. 6
6. 132 KV Lightning Arresters complete Nos. 15
7. 132 KV lIsolator With Earth switch/ without earth Set 18
switch with support insulator complete
8. 132 KV Wave trap complete Nos. 6
9. 33/0.415 KV, 200 KVA, Station Transformer complete | Nos. 1
10. 33 KV VCB’s complete Set 10
11. 33 KV Potential Transformer complete Nos. 6
12. 33 KV, 12 MVAR, Capacitor Bank complete with Set 1
associated equipments (Capacitor+ reactor+NCTetc)
13 33 KV Current Transformer complete Nos. 30
14. | 33 KV Lightning Arresters complete Nos. 30
15 | 33 KV Isolator with insulator with & without earth set 31

switch complete

Page 139 of 140 --




CSPTCL TR-19/08 132/33 KV S/S LIA Chhawani, Bhilai
SI.No. Particular Unit | Quantity | Unitrate | GST@18%on | TotalUnit | Total Amount =
unit rate Rate = 5+6 SI. No.4 x SI.No.7
1 2 3 4 5 6 7 8
16 | 132 KV Control & Relay Panel for 63MVA X’mer, | Set 6

feeders & bus transfer complete

17. 33 KV Control & Relay Panel for 63MVA X’mer, | Set 10
feeders, Capacitor bank & Bus transfer complete.
18. Twin Channel Carrier Cabinet complete Nos.
19. a) Electronic Exchange 16/8 lines complete Nos. 1
b) Electronic Push Button Telephone sets complete Nos. 10
20. 110V, 300AH, Battery Set (55 Cells) complete Set 1
21. 48 V, 300AH, Battery Set (24 Cells) complete Set 1
22. 110V, 300 AH, Battery Charger complete Set 1
23. 48V, 300 AH, Battery Charger complete Set 1
24. Automatic Data logging system complete Set 1
25. | RTU complete set 1
26. | Lighting High Mast complete Nos. 3
27. Fire detection & alarm system based on smoke
detectors along with accessories complete as per
technical specifications. Set 1
TOTAL OF ANNEXURE - D-2.
Note:-

Note 0L1. Please indicate Unit rate and GST in respective columns

02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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