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CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A Government of Chhattisgarh Undertaking)
O/o Chief Engineer (Planning & Projects)
Address : Third floor, SLDC Building, Danganiya Raipur-492013.

Website : WwWw.CSpC.CO.in Phone 0771-2574209/14/41 Fax:0771-2574246

TENDER FORM

TENDER SPECIFICATION TR-19/03 FOR

CONSTRUCTION OF 132/33 KV SUB-STATION AT MATH KHARORA

DISTT: RAIPUR ON TURNKEY BASIS.

Tender document SL.No............. *

ISSUEA 10 IMI/S v v ettt *

Name of Bank ....oooiiiiii

* Not required in case tender document is downloaded

Signature & Seal of Issuing Authority
CSPTCL,; Raipur

The undersigned hereby tender and offer (subject to CSPTCL’s conditions of tendering), the
Chhattisgarh State Power Transmission Company to test and supply, plant, machinery, materials,
deliver and execute and do the several works and things which are described or referred to in the
enclosures & Annexures to the specification TR-19/03 copies of which are annexed hereto and
which under the terms thereof are to be supplied, executed and done by the contractor in a
thoroughly good and workman like manner, and to perform and observe the provisions and
agreements or the part of the contract contained in or reasonably to the inferred from the said
tender documents for the sum and at the rates set out in schedules annexed hereto.

It is confirmed that:

(N
(1
(1)

Dated, this

Questionnaire for Commercial terms and conditions.

Questionnaire for Technical specifications of the Equipments, and

All other conditions wherever described in the tender documents have been
replied in full giving clear details. It has been noted that in case any reply is not
given or any reply is incomplete/ambiguous the Company will have right to take
the same to be advantageous for the Company. Company’s decision in this
regard will be final. The bidder will have no right to furnish any technical or
commercial clarification after opening of the bid which may in any way alter the
offered prices.

Bidder’s Signature

Bidder’s Address.
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132/33 KV S/S Math Kharora

Address : Third floor, SLDC Building, Danganiya Raipur-492013.
Fax:0771-2574246

Phone 0771-2574209/14/41

CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A Government of Chhattisgarh Undertaking)
O/o Chief Engineer (Planning & Projects)

No0.02-04/NI1T/ TR-19/ 03/04/08/ 169

Raipur/dtd. 20.05.2020

NOTICE INVITING TENDER

Sealed tenders are invited from experienced Bidders for taking up the following
project on turnkey basis-

SI.  Tender Particulars Cost of Tender Documents | Earnest . Due date of
No . No. (Non-refundable) money - opening of
Printed E-tender Deposit tender
Tender form = form online
(Downloaded
from
website)
01 TR- Construction of 132/33 KV Rs.5,600/- @ Rs 5,900/- Rs. 23/06/2020
19/03 | Sub-station at MATH i . . . 5.00
KHARORA, Vill:  Beldar f'zn(f/'“g'snTg (including e
Seoni Distt: Raipur on turnkey 6GST)  18% GST)
basis.
02 | TR- Construction of 132 KV DCDS | Rs.5,600/- Rs 5,900/- Rs. 24/06/2020
19/04 | line from 220/132KV S/s
Kuthrel to proposed 132/33 5.00
KV Sis MATH KHARORA, | - oooliding | (includin lacs
Vill: Beldar Seoni Distt: g 9
Raipur on turnkey basis. | 1205 GST) | 18 % GST)
(Appr. 28 Kms).
03 TR- Construction of 132/33 KV : Rs.5,600/- Rs 5,900/- Rs. 25/06/2020
19/08 | Sub-station at Chhawani,
(Bhilai), Distt: Durg on: (including (including 5.00
turnkey basis. 12% GST) = 18%GST)  lacs

SCOPE OF WORK: The scope of specification includes -

(i)

(i)

(iii)

All civil works associated with construction of EHV sub-station including construction
of foundation, cable trench, control room building, water supply arrangements & road
etc. along with supply of cement, steel and other construction material.
All designing & drawing of sub-station including supply of galvanized steel structures as
per CSPTCL’s design, all equipments/material including 63/40 MV A Power transformer
(Except 132KV CT & 132KV PT) & all other material conforming to relevant
I.S.S./International Standards as per tender specification & as approved by CSPTCL,

required for construction of sub-station.

All associated control room activities viz. cable termination, wiring, testing and
commissioning and also commissioning of various outdoor equipments including power
transformers etc.
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(iv) Supply of testing equipments, T&P, furniture etc.

(v) Erection, Testing, Commissioning of individual equipments, energization of complete
substation and handing over of the same to CSPTCL complete in all respect and
satisfactory conclusion of the contract within the stipulated time limit.

(vi)  The tender will be considered as in-divisible composite Works Contract in totality.

NOTE:-

1) In case any of the above date is declared as holiday, then the particular date will
automatically get shifted to next working day.

i) Any notice for extension of due date of tender opening shall not be published in
newspapers. It will be displayed only on official website of the company.

TERMS AND CONDITIONS:-

(i)

(i)

(iii)

(iv)

(v)

The tender documents can be obtained from the office of the ED/CE (Planning & Project)
in person on payment of cost of tender document in the form of D.D. only made out in the
name of MANAGER (RAO : HQ), CSPTCL, Raipur accompanied with firm’s application
on its letter head. If tender document is required by post, Rs.280/- (i.e., 250/- + 12% GST)
shall be paid by D.D. additionally along with the cost of documents. If more than one
tender document is required, separate DDs should be furnished for each tender. CSPTCL
shall not be responsible for any postal delay in receipt/ non-receipt of tender documents.
No receipt of tender shall be issued in any case.

The tender document can also be downloaded from official website of CSPTCL
“www.cspc.co.in’’ (go through Chhattisgarh State Power Transmission Co. Ltd. - Tender
Notice) and Rs 5900/- (i.e. Rs 5,000 /- + 18 % GST) in form of DD in favour of Manager
(RAO: HQ), CSPTCL, Raipur payable at Raipur should be submitted along with cost of
Earnest Money Deposit (EMD) in separate envelope. The envelope containing DDs
towards cost of tender document & EMD should be suitably super scribed “DDs
containing cost of tender document and EMD”. The details of DDs should be mentioned
on the outer side of the envelope also. Please note carefully that in absence of aforesaid
requisite tender fee, further bid shall not be considered for opening.

Tender documents and the detailed specification can be obtained on any working day one
day prior to the due date. The tenders duly filled in shall be dropped/get dropped in the
specified tender box up to 15:00 Hrs. on the due date. Any other means of delivery shall
not be accepted. No receipt of tender shall be issued in any case. The tender box shall be
locked/sealed at 15:00 Hrs. on the due date and shall be opened at 15:30 Hrs. on the same
date.

After publication of NIT & before the date of opening of TC Bid, corrigendum/ other
information (if any) shall be displayed on our official website only. The bidders are
requested to remain in contact with this office or visit our web-site for any development/
clarification/amendment issued subsequently.

CSPTCL reserves the right to accept or reject any or all the offers, in part or full without
assigning any reason whatsoever.

Website: - www.cspc.co.in/csptcl

Chief Engineer (Planning & Projects)
CSPTCL.: Raipur



CSPTCL TR-19/03 132/33 KV S/S Math Kharora

GENERAL DESCRIPTION OF PROJECT AND SCOPE OF WORK

The detailed scope of work under this turnkey project includes but is not limited to:-

1.

All civil works associated with construction of 132/33 KV sub-station including
construction of foundations, cable trenches, control room building and associated works
along with supply of cement, steel and other construction material.

Supply of galvanised steel structure for equipments, gantry, bus-bar as per desigh &
drawing of CSPTCL & tubular pole/ high mast lighting arrangements.

Design of sub-station and supply of 40 MVA transformers, all equipments for 132 KV
(Except 132KV CT & 132KV PT) and 33 KV switchyard and control room equipments,
control cables etc.

Supply of testing equipments, T & P & furniture, ADLS etc.

Erection, Testing, Commissioning of all equipments, energization of substation, handing
over of the same to CSPTCL complete in all respect and satisfactory conclusion of the
contract within the stipulated time limit.

System fault level is 31.5 KA for 132 KV and 25 KA for 33 KV switchyard equipments.
However, the short time current ratings of various equipments have been mentioned in
their technical specification and the equipments are to be supplied with the desired
Short time current rating.

SUPPLY, ERECTION, TESTING & COMMISSIONING OF THE FOLLOWING
EQUIPMENTS:

(1) 40 MVA 132/33 KV Transformer,

) 132KV equipment viz; SF6 Circuit Breakers, Lightning Arrestor, Wave Traps,
Coupling Capacitor, and Isolators. (132 KV CT & PT shall be provided by
CSPTCL).

(i) 33KV equipment viz; VCB, Current Transformer, Potential Transformer, Isolator,
LA, 12 MVAR Capacitor Bank, 200KVA 33/0.4 KV Station Transformer, DO
Fuse

(i) Luminaries, High Mast lights, etc

(iv)  GI Steel structures,

(v) Control & Relay Panels,

(vi)  RTU, PLCC equipments (Carrier Cabinet, Coupling Device & Coaxial Cables),

(vil) 110V & 48V Battery sets & Battery Chargers,

(viii) ACDB/DCDB Boards, Marshalling/Junction box,

(ix)  Control & Power Cables,

(x) GI Cable trays,

(xi)  ACSR conductor, earth wire

(xii)  Hardware, clamps & connectors.

(xiii) Disc & post insulators,

(xiv) Earth-mat & earthing material,

(xv)  Testing equipment, T&P and Fire fighting equipments.

(xvi)  Sub-station automatic data logger system,

(xvii) Furniture etc.

(xviii) Any other equipment/material which the contractor feels is required for
completion of the sub-station on Turnkey basis.
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)

132 KV SIDE SWITCHYARD: -

Total 04 Nos. 132 KV bays will be constructed at 132/33 KV S/S Math Kharora as per
tentative switchyard plan layout attached with the tender as detailed here under:-

i)

i)
iii)
iv)

v)

Vi)

02 Nos. 132 KV feeder bay comprising of gantry structure, CB, CT, CC, LA, isolators,
C&R panel, PLCC equipments etc. (132 KV CT shall be provided by CSPTCL).

01 No. 132 KV transformer bay for 40 MVA, 132/33 KV Power Transformer (fully
equipped). Plinth of 40 MV A transformer shall be suitable for 63 MV A transformer.

01 No. 132 KV Bus Transfer Bay. (Fully equipped).

One Set (3Nos.) of 132 KV PT. (132 KV PT shall be provided by CSPTCL).

The bus arrangement is for one main bus and one transfer bus scheme. The bus conductor
shall be double zebra for main bus and single zebra for transfer bus.

The 132 KV main bus shall be constructed so as to accommodate one additional
transformer which may be added in future.

vii) Additional 132 KV bays for following shall also be constructed with civil foundations

(including foundation bolts), cable trenches, site levelling/metal spreading, laying earth
mat, bus extension etc and associated structures but without equipments —

(@ 1 No. for future 1x63/ 40 MVA transformer.
(b) 1 No. for future 132 KV Feeder Bay.

1) 33 KV SIDE SWITCHYARD: -

Total 08 Nos. 33 KV bays will be constructed as per tentative switchyard plan layout attached
with the tender and as detailed here under:-

i)

i)
iii)
iv)
v)
vi)
vii)

viii)

33 KV Feeder Bays with gantry structure, isolators, CB, CT and C&R panel etc. (Fully
equipped).

33 KV transformer incoming bay for 40 MVA Transformer.(Fully equipped)

33 KV Bus transfer bay (Fully equipped)

33 KV bay for 36 KV 12 MVAR capacitor bank. (Fully equipped)

One Set (3 Nos.) of 33KV PT

200 KVA, 33/0.415 KV Station Transformer with DO Fuse protection.

Additional 33 KV bays for following shall also be constructed with civil foundations
(including foundation bolts), cable trenches, site levelling/metal spreading, laying earth
mat, bus extension etc and associated structures but without equipments —

(@) 1 No. for future 1x63/ 40 MVA transformer.
(b) 1 No. for future 33 KV Feeder Bay

The 33KV main & transfer bus shall be constructed to accommodate 04 Nos. additional
33KV bays, which may be added in future due to additional 33KV feeder/transformer.
The 33KV main bus shall be double zebra and transfer bus shall be single zebra.

A Tentative switchyard layout plan of substation is enclosed with this tender document
showing 132 & 33 KV feeders & transformer bays (incl. Future bays) to be constructed.

All Steel structure shall be as per CSPTCL’s design & drawings of structures.

Weight of steel structure is given in Schedule-C of Section-I of Volume-II of this tender
document.
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V)

i)

vi)

CIVIL WORKS: -
The scope of civil works for substation shall be as follows:-

Construction of Control Room Building modified type-1V (Four) with internal water
supply, internal and external sanitation, electrification, plinth protection, pre-construction
anti-termite treatment, drainage arrangement etc. complete in all respects as per
specifications and direction of Engineer-in-charge of CSPTCL.

The drawing of modified Type-I1V control room is enclosed in Volume-I11I of this tender.

Construction of 5.0 metre wide concrete road as defined in price bid “Annexure C-1" for
civil works in the proposed EHV sub-station, from the main gate of the switch yard up to
loading/ unloading Gantry structure passing in front of main transformer and near control
room etc., with roadside (brick type drain) & outside the switchyard and RCC NP-3
Hume pipe culverts with wing wall & apron of adequate size for draining out storm water
of the substation area etc as per requirement.

Construction of 3.0 meter wide concrete road shall be also constructed as per the
requirement and approved layout.

The road shall be laid over W.B.M. coat with proper base course and sub base as per IRC
standards. Min. thickness of concrete apron shall be 100 mm thick M-20 grade concrete
(2:1.5:3) laid over 100 mm thick P.C.C. (1:3:6) with proper expansion joints and dowel
bars etc. as per approved drawing and IRC specifications. In case of B.C. soil/Expansive
soil strata well compacted layer of hard muroom of at least 300 mm (compacted
thickness) shall be provided below soiling.

Switchyard levelling up to desired finished yard level with selected top layers comprising
100 mm thick layer of 40 mm hard crusher broken hard metal over underlying layer of
sand 100 mm thick (compacted thickness). In case of Black cotton soil/expansive soil
strata, one additional layer of hard muroom 100 mm thick shall be provided below the
100 mm thick layer of sand. Application of approved herbicides in entire yard area as per
manufactures specifications.Disposing/stacking unwanted/ rejected spoils in the manner
and at the location as decided by Engineer-in-charge of CSPTCL.

Construction of RCC Cable trenches suitably designed to take the super imposed loads &
adequate inside dimension, concrete coping, concrete base, plastering, weep hole
arrangements at suitable intervals angle nosing, chases support MS angle for Gl cable
tray, RCC covers etc. complete with proper bed slope for efficient drainage in such a
manner that all the water falling in the trenches shall be finally collected in a RCC pit of
size 3.5m x 3.5m x 4 meter with adequate rain water harvesting and over flow spill
channel of adequate size, slope and length up to natural drainage. The main Cable trench
shall be covered with RCC cast in situ slab.

Construction of Foundation of all structure & equipments with design/drawing provided
by CSPTCL as per soil strata at site, as per applicable 1S codes. Soil investigation report
indicating soil bearing capacity of sub-station & civil foundation drawings are enclosed
in Volume-111 of this tender document.

Construction of Two number 150 mm dia tube wells, each with minimum 5000 litre per
hour yield, separate pump houses, two nos. interconnected overhead water tanks of 1000
litre capacity each, above control room building, complete water supply arrangements
from both the bores to water tanks, from water tank to Control Room Building and from
both the bores as well as from tank to all the earth pits, with submersible pumps, panels,

10
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vii)

viii)

Xi)

xii)

xiii)

cables, water tanks, Gl pipe lines, all fittings, fixtures etc. of approved make as per
specifications, in standard manner, as per direction of engineer-in-charge of CSPTCL.

Construction of MS Main gate with RCC pillar with mesh covered decorative lamps on
control room entrance side of size 2.4m x 7.5m with wicket gate min. 1500 mm wide and
rollers.

Construction of 2.4 mtr high GI chain link mesh yard fencing (size of mesh 75 x 75 x 8
guage) on Gl angle posts, Gl horizontal angle bracings, six rows of barbed wire (weight
9.38 kg/per 100 RM) on ‘V’ shape (minimum height 450 mm) GI angle at top of mesh
two nos. 4 mm dia. G.I. straining wires equidistant from top and bottom to be tightened
by turn buckles at every 25 metres, strainer posts at every corner and at every 10" post
on both sides of main post as well as one strainer post on inner side also etc. of adequate
size, as per approved drawing, as per specifications, in standard manner and as per
direction of engineer-in-charge of CSPTCL

Arrangement of slope protection such as pitching, retaining wall, turfing on slope, drains
diversion works etc. due to topography of the site and surrounding area or change in yard
level at different points or any other reason, as per direction of Engineer-in-charge.

Construction of earth pits & water supply arrangement for it & Rain harvesting pit.

Construction of RCC sump tank for collecting burnt oil with NP3 Hume pipe of min. 450
mm dia laid at required slope to drain out oil in 30 minutes from soak pit to burnt oil pit.
The transformer foundation shall have soak pit to store at least 33 % of oil content of
transformer in cavity created below metal. The metal in soak pit shall be 40 mm single
size metal and the metal shall be spread over perforated iron grating. The iron grating
shall be made of perforated MS plate of required thickness supported on R.S. joist and
shall be properly designed to support the metal and oil load. The capacity to store at least
33 % of oil content of transformer shall be created between grating bottom and top of
floor of soak pit.

Level survey of sub-station site and adjoining area up to nearest available natural outlet
from storm water drain shall be done as directed by Engineer-in-charge.

Before commencenment of work, the area described and shown on land utilization plan
shall be cleared of all obstructions, including abandoned brick masonry/concrete/ steel
structures, loose stones, materials, vegetation such as grass, shrubs, bushes and stumps of
trees, roots etc.by the contractor at his own cost.

Complete design and detailed engineering of sub-station shall be done by the Contractor, based
on specifications and conceptual drawing of the sub-station layout attached with the tender
document in Volume-I1I of this tender document.

Design of sub-station and its associated electrical & civil auxiliary system includes preparation
of foundation & cable trench layout, finalizing various levels of sub-station on the basis of
contour drawing to ensure effective drainage, electrical and physical clearance diagrams.

Control and protection schematics, wiring and termination schedules, outdoor lighting/
illumination and other relevant drawings & documents required for engineering of all facilities
within the fencing to be provided under this contract are covered under the scope of the
Contractor.

11
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The Contractor shall execute the civil work at site as per drawings provided by CSPTCL.
Civil drawings of structure & equipment foundations, control room, rain water harvesting pit,
burnt oil tank, road, retaining wall , chain link mesh fencing etc. are enclosed in VVolume-I1II of
this tender document. The drawings for some equipments which are make dependant viz. Circuit
breakers, transformer auxiliaries (fan, marshalling box, jacking pad, roller locking support etc.),
capacitor bank, lighting high mast etc shall be provided by CSPTCL only after foundation layout
drawings and load details for such equipments are made available to CSPTCL by successful
bidder.

Bidders are advised to visit the sub-station site to acquaint & satisfy themselves with its
surrounding, topography, condition of soil strata, availability of construction material,
labour, approach road, availability of water for construction purpose etc. and other local
parameters, infrastructure and means to access the site, prior to submission of offer.

Bidders shall be deemed to have full knowledge of the site, whether he inspects it or not
and no extra charges towards visit or otherwise shall be allowed. Submission of the offer
by the bidder implies that he has read the tender document and made himself aware of the
scope of the work to be done, local conditions and all other factors bearing on execution of
the work.

Any other item which are not specifically mentioned in the bill of quantities/price schedule,
but are essential for completion of the project and its satisfactory operation, are deemed to
be included in the scope of the work unless specifically excluded. Such works, which are
beyond the scope of the contract, shall have to be done by the contractor as per clause-4 of
GCC and as per approved drawing, specifications and as per direction of engineer-in-
charge of CSPTCL.

VARIATION IN QUANTITIES: -

The quantities of equipments indicated in the schedules/Annexure B-1 to B-9, C-1, D-1 &
D-2 are tentative and there may be variations at the time of actual execution of the work.
The contractor shall have to complete the works as per prevailing site and field conditions/
requirements/approved drawing/scope of work/specifications and will have to ensure
complete supply of equipments, steel structures including civil work etc. and also erection
& commissioning of equipment in the sub-station as per the direction of concerned
engineer- in-charge of CSPTCL

*hkkkkikkk
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SECTION-I

(INSTRUCTION TO BIDDERS, EARNEST MONEY DEPOSIT,
PRE-QUALIFYING REQUIREMENT, EMD, TAXEYS)
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1.2

13

14

1.5

1.6

SECTION-I

INSTRUCTION TO BIDDERS

Sealed Tenders in duplicate in FIVE envelopes (each complete with all details in the
manner specified together with drawings, test reports, descriptive literature if any) and
declarations form duly signed by the bidder are to be submitted in the office of the E.D/C.E
(Planning & Projects), CSPTCL, Dangania, RAIPUR (CG) in double sealed cover
& super scribed on each of the covers the relevant tender specification number and due
date of opening as indicated in “Notice Inviting Tenders”.

This tender Specification is divided into following three parts namely:-

VOLUME - I :-
1. This volume comprises of following four sections -
a) Section- | Instruction to Bidders.
b) Section- Il General Conditions of Contract.
c) Section- Il Annexure, schedules and formats, vendor list etc.
d) Section -1V Price bid Annexures.
VOLUME - 11 :-

This volume comprises of following three sections -
a)  Technical specifications of equipments / material for construction of 132/33 KV

Sub-station.
b)  Price variation formulae for Sub-station equipments.
VOLUME - II1 :-

This volume comprises of following sections -

a) Drawings related to EHV Sub-Station.
b) Civil foundation & other civil drawings for EHV Sub-station.

CSPTCL reserves the right to alter the quantities with respect to materials/equipments/
volume at the time of placing of order.

Tenders will be opened in the O/o E.D/C.E (Planning & Projects), CSPTCL in the
presence of the bidders or their authorised representatives (limited to two persons only
with a valid authorisation from their employer). At the time of opening, the techno-
commercial bid and other relevant details will be read out. Price bid of Techno
commercially successful bidder would be opened at a later date with due information to
all the successful bidders.

The bidder may deviate from the specification while quoting if in his opinion such
deviation is in line with the manufacturer’s standard practice and conductive to a better
and more economical offer. All such deviations should however be clearly indicated
giving full justifications for such deviations in separate sheet(s) under “Deviations/
Departures” title in Annexure-A-9 & A-10.

It may please be noted that any deviation mentioned elsewhere (other than the
prescribed formats of Technical deviation (Format “A-9” ) & Commercial
deviaton (Format “A-10") shall not be considered and shall have no effect.

Only those who have purchased / downloaded the copy of relevant Specification No.
TR-19/03 can submit their tender. Tenders submitted by others will be rejected. The
Tender form duly signed by the bidder with the seal of the company must be furnished
with the bid, failing which the tender may be rejected.
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1.7

1.8

1.9
1.10
111

1.12

1.13

1.14.

CSPTCL reserves the right to reject the lowest or any other tenders or all tenders without
assigning any reason whatsoever if it is considered expedient in the overall interest of
CSPTCL.

The Tenders shall be submitted in DUPLICATE in FIVE envelopes and should be
enclosed in sealed cover both addressed to the E.D/C.E (Planning & Projects), CSPTCL,
Dangania, RAIPUR. Both inner and outer cover should be sealed and super scribed with
tender specification No. TR-19/03 and date of opening.

1) Envelope No. 1 should contain a covering letter with EMD & cost of tender
document (if tender document is downloaded from the website),

2) Envelope No. 2 shall contain the original and duplicate copy of documents in
support of PQR & check list along with Pre-contract Integrity pact (for entire
project).

3) Envelope No. 3 shall contain the technical & commercial parts of the specification
with Annexure-A-1 to A-13 & Un-priced Annexures B, B-1 to B-10, C-1, D-1 & D-
2 complete in all respect in duplicate copy.

4) Envelope No.4 should contain the price bid in duplicate as per the enclosed
Annexures B, B-1 to B-10, C-1, D-1 & D-2 complete in all respect along with
discount offered if any, and

5) Envelope No.5 should contain all the above four envelopes.

No any envelope apart from above mentioned envelope shall be entertained.

The tender should be dropped in specified tender box, kept at the office of the Executive
Director/Chief Engineer (Planning & Projects), CSPTCL, Raipur before due date and
time of submission of tender or by post / courier. No receipt will be issued for tender
received through post/courier. It is responsibility of bidder to drop/get dropped the
tender in respective tender box. Any other means of delivery shall not be accepted. The
tender box shall be locked/sealed at 15.00 hrs of due date and offers received after will
not be accepted.

Tenders received after due date and time shall be returned without being opened.
FAX or E-mail tenders shall not be accepted under any circumstances.
The submitted offer by the bidders should contain page numbers along with Index.

Discount (if any) offered by the bidder should be placed inside the envelope No.4.
No discount offer shall be considered which is pasted or stapled/ enclosed outside
the price bid envelope for the purpose of evaluation and comparative statement.

“Bidders to note this to avoid bid rejection” - It will be the responsibility of the sole
bidder/ partners of joint venture (JV)/ consortium to make sure that all the documents
required as per tender are submitted along with bid on or before due date of tender.
The bid submission date is cut-off date of submission of all the documents required as
per tender and every bidder must adhere to this dead line.

If a bidder has quoted ‘NIL’ deviations in Annexure A-9 (Deviation from technical
specification / condition) and Annexure A-10 (Deviation from Commercial conditions of
contract), this will have an overriding effect on any other conditions noted as deviations
elsewhere in the bid.

Please note that in case of any of the required document is not submitted along with the
bid; the bid will be rejected without any further correspondence in the matter.

CHECK LIST: - The check list (Annexure-27) in respect of various documents/ schedules etc.
in respect of PQR and other eligibility requirement is required to be submitted by the bidder
without which the tender will be considered incomplete and liable for rejection. The bidder
should submit all schedules duly filled in along with this offer.
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2.2

2.3

2.4

2.5

3.1

EARNEST MONEY DEPOSIT:

The tender shall be accompanied by Earnest Money Deposit of Rs.5 lacs (Rs. Five
Lakh) only. The Earnest Money Deposit shall be offered in the form of demand draft,
subject to conditions mentioned below:-

i. Bank Draft to be drawn in favour of “Manager (RAO-HQ) CSPTCL, RAIPUR
(CG)”.

ii.  No interest shall be paid on Earnest Money Deposit.

iii. No adjustment towards Earnest Money Deposit shall be permitted against any
outstanding amount with CSPTCL.

iv. In the case of unsuccessful bidder, the Earnest Money will be refunded after
finalization of tender. In case of successful bidder Earnest Money will be refunded
only after furnishing Bank Guarantee against security deposit & its acceptance.

v. Earnest Money will be forfeited if the bidder fails to accept the letter of intent and /
or work order(s) issued in his favour.

vi. Tenders not accompanied by Earnest Money shall be disqualified.

vii. Cost of tender document is not refundable.

Fully owned Under Taking of the State Govt. / Central Govt. e.g. BHEL etc. are
exempted from furnishing the EMD as per rules on furnishing documentary proof.

FORFEITURE OF EARNEST MONEY::-

The Bid security is required to protect CSPTCL against the risk of Bidder's conduct,
which would warrant the Earnest Money's forfeiture, due to following reasons:

a) If a Bidder withdraws his Bid during the period of Bid validity specified.

b) In the event of refusal to accept the Letter of Intent placed by CSPTCL within the
validity period.
c) In case of a successful Bidder, if he fails to sign Agreements and fails to furnish

Security Deposit as specified in the Tender Specification.
The successful Bidder’s Earnest Money will be discharged only after the execution of
various Agreements and Security deposit by the Bidder (as specified in this tender
Specification).

VALIDITY: The bid should be kept valid for a period of 180 days from the date of
opening of the tenders as notified in the tender notice and subsequent amendment thereof,
failing which the tenders will be rejected.

Bidders are expected to be fully conversant with the meaning of all the clauses of the
specifications before submitting their tenders. In case of doubt regarding the meaning of
any clause, the bidder may ask for clarification in writing from the O/o Executive
Director/Chief Engineer (Planning & Projects), CSPTCL that must reach at least 15 days
before the scheduled date of opening of tender. This however, does not entitles the bidder
to ask for time extension beyond due date of opening of the tender.

PRE-QUALIFYING REQUIREMENTS (POR):-
The bidder shall comply with the following requirements:-

FINANCIAL CRITERIA OF POR :-

Net Worth:- Net Worth of the sole bidder/each partner of joint venture (JV)/ consortium
for each of the last three Financial Years (2016-17, 2017-18 & 2018-19) should be
positive.
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i)

Net worth means the sum total of the paid up capital and free reserves (excluding
reserves created out of revaluation) reduced by aggregate value of accumulated losses
(including debit balance in profit and loss account for current year) and intangible assets.

MAAT :- The sole bidder/partners of joint venture (JV)/consortium collectively must
have minimum average annual turnover (MAAT) for best 3 years out of last 5 financial
years (i.e., FY 2014-15 to FY 2018-19) equal to Rs. 21.05 Cr. Self-attested copies (i.e.,
copies attested by authorised signatory of the tender) of the audited Balance Sheets and
profit & loss accounts for last 5 years of sole bidder/each of the partners of the joint
venture should be furnished in support, duly certified by chartered accountants of the
firm. For calculation of turnover, other income indicated in balance sheet shall not be
taken into account.

In case of joint venture/consortium, the lead partner should meet not less than Rs. 12.63
Cr. of minimum financial criteria regarding turn over requirement. The other partner
should meet not less than Rs. 5.26 Cr. of minimum financial criteria regarding turn over
requirement. Both the partners of joint venture/consortium shall collectively meet the
minimum financial criteria.

Liguid Assets:- The bidders (sole bidder/ members of joint venture collectively) shall
currently have liquid assets (LA) and/or evidence of access to or availability of credit
facilities of not less than Rs 3.51 Cr.

A certificate from Chartered Accountant indicating details (break up) of available liquid
assets should be furnished in support of this. Such certificate should have been issued
not earlier than 3 months prior to the date of bid opening. Liquid assets would include
cash (and equivalents), bank deposits, securities that can be freely traded and receivables
which has general certainty of getting received.

As regards certificate pertaining to evidence of access to or availability of credit
facilities, a certificate from their banker(s) {as per Annexure-A-7} indicating various
fund based / non fund based limits sanctioned to the bidder/ JV partners and the extent of
utilisation as on date. Such certificate should have been issued not earlier than 3
months prior to the date of bid opening. Wherever necessary, CSPTCL may make
queries with the bidder’s banker.

In case bidder is a holding company, the Financial Position criteria referred above (i.e.,
Networth, MAAT & LA), shall be that of holding company only (i.e. excluding its
subsidiary/group companies)

In case bidder is a subsidiary of a holding company, the Financial Position criteria
referred above, shall be that of subsidiary company only (i.e. excluding its holding
company).

Note :- For the instant tender, the turnover of last 5 financial years i.e. 2014-15,
2015-16, 2016-17, 2017-18 and 2018-19 shall be considered for calculation.

The sole bidder/Lead partner as well as other partner of the joint venture shall submit
certificates (in original as per prescribed Annexure A-28) issued by CA confirming
fulfilment of following criteria:-

a) Sole bidder/ Lead partner as well as other partner of the joint venture should have
discharged all its payment obligations (principal/interest) on outstanding debentures
(i.e. debentures which have not yet been redeemed), if any and no such payments as
on 31.12.2019 should be outstanding / overdue.

b) Sole bidder/ Lead partner as well as other partner of the joint venture should not be
presently in default in payment of any bank loan or interest thereon for more than
three months or any loan account of the bidder should not have been classified as
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vi)

3.2

NPA (Non performing assets) by the creditor/ lending bank, as on date of issue of
NIT.

c) Sole bidder/ each partner of JV should not be under process of insolvency or
liquidation as on the date of issue of NIT. Even, if at a later date up to opening of
price bid against the instant tender, if it comes to the notice of CSPTCL that the sole/
any partner of JV has been going through the process of insolvency or liquidation,
their bid will be rejected.

The sole bidder/each partner of JV should not be debarred/ blacklisted by Bank/State
Govt/Central Govt/State PSU/CPSU/SEB/public utility as on date of issue of NIT. A
declaration in this regard (as per prescribed Annexure A-29) shall be furnished by the
sole bidder/each partner of JV (Separately).

However, the bid may not be considered for further processing in following cases also:

i) If sole bidder/any partner of JV is debarred/ blacklisted by Bank/State
Govt/Central Govt./State PSU/CPSU/SEB/public utility up to date of opening of
price bid of the instant tender.

i) If case comes to notice regarding submission of forged/ fake document in any
other tender under process in CSPTCL, up to date of opening of price bid in the
instant tender.

All the documents/ statements/ attachments/ information submitted by the sole
bidder/each partner of JV in proof of the qualifying requirements must be authentic /
genuine /correct and in case, any of the said documents / statements / attachments /
information is found to be false / fake / misleading, the bidder will be disqualified and
action will be taken against the bidder as per relevant provisions of the tender. A
declaration in this regard (as per prescribed Annexure A-29) shall be furnished by the
sole bidder/each partner of JV (Separately).

TECHNICAL EXPERIENCE CRITERIA OF POR :-

Bidders are requested to carefully note the Pre-qualification requirement mentioned
hereunder in respect of technical experience capability. They are required to furnish self-
attested documentary proof in support of having the following Pre-Qualifying
Requirement (POR).

Project Capability: - Sole bidder or Joint Venture/ consortium bidder should have
constructed & commissioned at-least following EHV Sub-station on turnkey basis during
last 5 financial years i.e. FY 2014-15 to FY 2018-19 (between 1% Apl’2014 & 31%
March’2019) against order issued by following Indian entities:

a. Power utilities owned and controlled by Central or State Govt. or
b. PSUs or
c. Govt. organizations

o 1 (One) No. 132 KV OR 110 KV Sub-station (or above voltage class) of at-least
two voltage level on turnkey basis (with or without supply of power transformer).
The date of order should not be older than 7 years from the date of issue of NIT of
the instant tender and

o The above sub-station should be in successful operation for minimum 1 (one)
year from the date of commissioning as on date of issue of NIT of the instant
tender.
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3.3

The bidder shall submit complete detailed work order copies and performance
certificate of corresponding work order for satisfactory operation of sub-station issued
from the entities mentioned in (a), (b) & (c) above in the name of participating bidder,
indicating date of commencement of work and it’s commissioning.

The word “Commissioning” shall mean energization of Sub-station duly certified by
above entities mentioned in (a), (b) & (c) above.
Note:-

(i) In case of Sole bidder, the experience of the bidder shall be that of “Sole bidder”
or “any other partner of the JV/ consortium” in the projects executed by them
earlier.

(i) In case the bid is submitted by JV / consortium, either of the JV i.e., the “Lead
partner” or the “Other partner” should meet the requirement as required for sole
bidder.

The experience of any one of the partner of the joint ventures / consortium (lead partner

or other partner) meeting the above ‘Project Capability’ criteria shall either be as “Sole

bidder” or “Any other Partner of the JV/ consortium” in the projects executed by them
earlier.

Bidders may note that evaluation of various pre-qualifying experience criteria shall be
done on the basis of documents / certificates submitted by the bidder, for which
responsibility to furnish essential authentic, genuine & correct documentary proof /
statements / attachments / information etc., entirely rests on the participating bidder(s).
CSPTCL will not be responsible if the bid is considered non-responsive and rejected in
the absence of such documentary proof.

PRE-CONTRACT INTEGRITY PACT: - The bidder shall have to submit pre contract
integrity pact in the format enclosed as Annexure A-22 on non judicial stamp paper
worth Rs 300/- duly signed by the bidder for the project along with techno commercial
bid. The validity of this integrity pact shall be from the date of its signing and extended
up to 2 years or the complete execution of the contract to the satisfaction of both the
Buyer and the Bidder/Seller, whichever is later. In case Bidder is unsuccessful, this
Integrity Pact shall expire after six months from the date of the signing of the contract.

OTHER ELIGIBILITY CRITERIA:-

i)  Sole bidder or joint venture / consortium (not more than 2 firms) shall be eligible
to participate in the tender.

i)  The sole bidder / lead partner of the joint venture / consortium should submit a
certified copy of ‘A’ class electrical contractor license issued by C.G. Anugyapan
Mandal /CG State licensing Board along with his offer and the license should be
valid as on the date of opening of tender OR the bidder shall furnish an
Undertaking to submit ‘A’ class electrical contractor license issued by C.G.
Anugyapan Mandal / CG State licensing Board within 30 days after issue of Letter
of Award (LOA).

iii) The sole bidder/lead partner of the joint venture/consortium should have EPF code
number allotted by EPF Commissioner and a copy of registration certificate should
be submitted alongwith the T/C Bid.

iv) The sole bidder/joint venture or consortium partners should collectively have
adequate tools & plants, financial and technical resources and infrastructure backed
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with qualified agencies to execute the work properly and expeditiously within the
specified time frame.

Power of attorney issued to legally authorised signatory should be submitted with
the TC bid.

Those bidders which are not registered under GST shall not be allowed to
participate in the tender.

Detailed information on any litigation or arbitration arising out of contracts
completed or under execution by it over the last five years (counted from the date
of bid submission) shall be provided in Annexure A-12 by the sole bidder/joint
venture or consortium partners. A consistent history of awards involving litigation
against the bidder or any partner of JV may result in rejection of bid.

In case of Joint Venture (JV)/Consortium, the following conditions shall also apply:-

(i)

No bidder/member of a JV/consortium can participate in more than one bid.

(i) One of the partners shall be nominated as lead partner and the joint

venture/consortium shall be represented by Lead Partner. An agreement for
authorizing one partner to act as “Lead partner” in Annexure A-21 (Form of Power
of attorney for Joint Venture) signed by legally authorized signatories of both the
partners on nonjudicial stamp paper duly attested by Public Notary with seal and
revenue stamp affixed thereon should be submitted with the technical bid. The “Lead
Partner” shall be authorized to incur liabilities and receive instructions for and on
behalf of any and all partners of the Joint Venture/Consortium. The “lead partner”
shall be responsible for timely execution & completion of all the activities. Entire
execution of the contract shall be done by the “Lead Partner” and payment under the
contract shall be received by the “Lead Partner” on behalf of the Joint
Venture/Consortium as per power conferred to him in the Power of Attorney. All the
correspondences etc., shall be done exclusively with the “lead partner”. The bid
document should have been purchased and submitted by the “Lead Partner” only.

(iii) The partners of the Joint VVenture/Consortium shall be liable jointly and severally for

the execution of the Contract in accordance with the Contract terms, and a statement
to this effect shall be included in the authorization mentioned under (ii) above as
well as in the Bid Form and in the Contract Form (in case of a successful bid). The
lead partner shall be authorized to incur liabilities and receive instructions for and on
behalf of all the members.

(iv) The agreement entered into, signed by the Joint Venture/Consortium partners, shall

be submitted with the bid. Original copy of JV Undertaking in Annexure A-20 (form
of undertaking by the Joint Venture Partners) on judicial stamp paper duly attested
by Public Notary with seal and revenue stamp affixed thereon indicating joint and
several liabilities among the parties to the Joint Venture should be provided with the
bid. No joint venture will be accepted after submission of the tender bid. The joint
venture/consortium shall remain valid for entire contractual period and the same
shall be mentioned in the agreement. In case of any breach of contract by any of the
joint venture/consortium partners during execution of the contract, the same shall be
deemed to be default by both the partners. It will be the sole discretion of CSPTCL
to allow the other partner to complete the work or to terminate the total contract.

(v) The bid shall be signed so as to be legally binding upon both the partners of the joint

venture/consortium.The non-judicial stamp paper shall be purchased in the name of
joint venture and the date of purchase should not be later than six months of date of
execution of the undertaking/agreement.The undertaking/agreement shall be signed
on all the pages by authorized representatives of each of the partners and should
invariably be witnessed.

20



CSPTCL TR-19/03 132/33 KV S/S Math Kharora

b)

The bidders are required to submit tenders in the manner described in following clauses.
All documents / information as per Annexure, schedules and formats enclosed in Volume
— | of this tender document and as described below shall be placed in a sealed envelope
containing four separate sealed envelopes as mentioned below.

In certain cases confusion takes place regarding furnishing of Earnest Money Deposit
since the Envelopes are not properly super-scribed and sealed by the bidder. It is
therefore, intimated that envelopes shall be submitted by bidders as under:-

Envelope-1: - This envelope should contain a covering letter (in company’s letterhead)
with earnest money deposit (EMD) in the form of Demand Draft and cost of tender
document. The cover of envelope should be suitably super-scribed with details of E.M.D.
and cost of tender document. The envelope should be sealed properly.

Envelope-11: - This envelope should contain the documents meeting the Pre-Qualifying
Requirements (PQR). The Main documents to be furnished should be:-

1) Self-attested copies (i.e copies attested by authorised signatory of the tender) for

profit & loss account statement and audited balance sheets for last 5 financial years
(i.e., FY 2014-15 to FY 2018-19).

A statement showing ‘Annual Turnover’ for the last five financial years (FY 2014-15,
2015-16, 2016-17, 2017-18 & 2018-19) & ‘Net worth’ including assets and liability
of the sole bidder/lead partner of JV as well as for the other partner of JV, duly
certified by chartered accountant for the last three financial years (FY 2016-17,
2017-18 & 2018-19) shall be furnished.

. 2) A certificate of Chartered Accountant (in original) indicating details (break-up) of

available ‘Liquid assets’ (LA) for sole bidder/lead partner of JV and also other
partner of JV, self attested by authorised signatory shall be furnished.

The bidder shall also furnish certificate (in original) from their banker(s) (as per
prescribed annexure A-7) indicating various fund based /non fund based limits
sanctioned to the bidder/ JV partners and the extent of utilization as on date.

Such Certificates should have been issued not earlier than 3 months prior to the
date of bid opening.

3) The bidder/ JV partners shall submit Certificates (in original as per prescribed

Annexure A-28) issued by CA, confirming fulfilment of following criteria :-

a) Sole bidder/ Lead partner as well as other partner of the joint venture should have
discharged all its payment obligations (principal/interest) on outstanding
debentures (i.e. debentures which have not yet been redeemed), if any and no
such payments as on 31.12.2019 should be outstanding / overdue.

b) Sole bidder/ Lead partner as well as other partner of the joint venture should not
be presently in default in payment of any bank loan or interest thereon for more
than three months or any loan account of the bidder should not have been
classified as NPA (Non performing assets) by the creditor/ lending bank, as on
date of issue of NIT.

c) Sole bidder/ each partner of JV should not be under process of insolvency or
liquidation as on the date of issue of NIT. Even, if at a later date up to opening of
price bid against the instant tender, if it comes to the notice of CSPTCL that the
sole/ any partner of JV has been going through the process of insolvency or
liquidation, their bid will be rejected and action will be taken against the bidder as
per relevant provisions of the tender.

This certificate shall be submitted by sole bidder / Lead partner as well as Other

partner of the joint venture.
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A declaration by the sole bidder/lead partner of JV as well as other partner of JV
(Separately) (as per prescribed Annexure A-29) that their firm is not debarred /
black-listed by Bank / State Govt. / Central Govt. / State PSU / CPSU / SEB / Public
utility as on date of issue of NIT and in case any of the document/ statements /
attachments / information is found to be faulse / fake / misleading , the bid will be
disqualified and action will be taken against the bidder as per relevant provisions of
the tender.

A declaration by the sole bidder/lead partner of JV as well as other partner of JV
(Separately) (as per prescribed Annexure A-29) that all the documents / statements
/ attachments / information submitted by the bidder in proof of the qualifying
requirements are authentic / genuine /correct and in case any of the said documents /
statements / attachments / information are found to be false / fake / misleading, the
bidder will be disqualified and action will be taken against the bidder as per relevant
provisions of the tender.

Following documents fulfilling the “Technical experience criteria of PQR”:-

i) Complete detailed order copy (self-attested by authorised signatory of the
tender), in support of technical experience criteria of PQR for having
constructed & commissioned 1 (one) No. 132KV OR 110KV (or above voltage
class) Sub-station of at-least two voltage level on turn key basis (with or
without supply of power transformer) during last 5 years i.e. FY 2014-15 to
FY 2018-19 (between 1% Apl’2014 & 31* March’2019) against order issued by
Power utilities owned and controlled by Central or State Govt. or PSUs or
Govt. organizations. Complete order copy along with annexures containing bill
of quantity/ scope of work etc shall be invariably submitted in support of
technical experience criteria of PQR. The date of order should not be older
than 7 years from the date of issue of NIT of the instant tender.

(i)  Self attested copy (by authorised signatory of the tender) of performance
certificate of corresponding work order (for which orders have been furnished)
for successful commissioning & satisfactory operation of the above 1 (one)
No. sub-station for a period of at least one year (from the date of
commissioning) as on the date of issue of NIT of instant tender, indicating date
of commencement of work and date of commissioning of the sub-station, duly
issued by the concerned Power utilities owned and controlled by Central or
State Govt. or PSUs or Govt. organizations in the name of participating bidder.

Copy of Valid ‘A’ class Electrical Contractor License issued by CG anugyapan
Mandal/ CG state licensing board in the name of sole bidder / lead partner of the
joint venture/ consortium or an undertaking to submit ‘A’ class electrical contractor
license issued by C.G. Anugyapan Mandal / CG State licensing Board within 30
days after issue of LOA, by the sole bidder or lead partner of the joint
venture/consortium.

Copy of EPF code number/ EPF registration No. allotted by EPF Commissioner in
the name of the sole bidder / Lead partner of the joint venture / consortium.

Pre-contract Integrity pact in prescribed format in Annexure A-22 on non judicial
stamp paper worth Rs 300/- duly signed by legally authorized signatory of sole
bidder or lead partner of the joint venture/consortium.

Bidder shall enter deviations/departures (if any) from the technical specification/
commercial conditions of contract clearly indicated giving full justifications for such
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deviations in separate sheet(s) under “Deviations/ Departures” title in Annexure-A-9
& A-10.

In case of JV, an Undertaking entered into, signed by the Joint Venture/Consortium
partners, in proforma A-20 (form of undertaking by the Joint Venture Partners) on
Non-judicial stamp paper worth Rs.100/- duly attested by Public Notary with seal
and Rs. 1/- revenue stamp affixed thereon indicating joint and several liabilities
among both the parties in case of Joint Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and
the date of purchase should not be later than six months of date of execution of the
Undertaking. The Undertaking shall be signed on all the pages by the authorized
representatives of each of the partners and should invariably be witnessed.

In case of JV, an agreement for authorizing one partner to act as “Lead partner” in
proforma A-21 (form of power of attorney for Joint Venture) signed by legally
authorized signatories of both the partners on non-judicial stamp paper worth
Rs.100/- duly attested by Public Notary with seal and Rs. 1/- revenue stamp affixed
thereon in case of Joint Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and
the date of purchase should not be later than six months of date of execution of the
Agreement. The Agreement shall be signed on all the pages by the authorized
representatives of each of the partners and should invariably be witnessed.

Bidder shall also furnish undertakings (as prescribed in Annex.-4 & Annex.-5 ) in
support that the bidder has adequate sub-station design infrastructure, erection
facilities, capacity and procedures including quality control.

Power of attorney issued to legally authorised signatory should be submitted with the
TC bid.

Detailed information on any litigation or arbitration arising out of contracts
completed or under execution by it over the last five financial years (counted from
the date of bid submission) shall be furnished in prescribed Annexure A-12 by sole
bidder / Lead partner as well as other partner of the JV.

Check list: The check list (Annexure-27) in respect of various documents/ schedules
etc. in respect of PQR & other eligibility requirement is required to be submitted by
the bidder without which the tender will be considered incomplete and liable for
rejection. The bidder should submit all schedules duly filled in along with this offer.
Vital document to be submitted with the T/C bid: - Duly filled in “Check list” in
Annexure A-27 and “Questionnaire” in Annexure A-3 attached with this tender
document, indicating Name of organisation with address, Turnover details, and
guaranteed losses of offered transformer and capacitor bank etc. The losses should
not exceed the permissible limit specified at clause 5.2.1 of section-1 of Volume-II of
this tender document under technical specification of transformer. In case any of the
offered losses (i.e. no load loss, load loss or auxiliary loss) quoted by the bidder is
more than the maximum permissible limits or not quoted in Annex. A-3, the bid shall
be considered as non-responsive and shall be out rightly rejected without any
correspondence in the matter.

Envelope-111: -This envelope should contain the Technical Bid and Commercial Bid
complete in all respects in duplicate. The bidders are requested to invariably furnish all
the Un-priced price bid schedules B-1 to B-10, C-1, D-1 & D-2 to assess the quantities
being offered.

For evaluation of techno-commercial bid, duly filled in Annex. A-1 to Annex. A-13
shall be furnished by the bidder.
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Envelope-1V:- This envelope should contain the Price Bid in duplicate, complete in all
respects along with discount offered, if any.

Discount (if any) offered by the bidder should be placed inside the envelope No. IV.
No discount offer shall be considered which is pasted or stapled/ enclosed outside
the price bid envelope for the purpose of evaluation and comparative statement.

Envelope-V:- This large envelope should contain all the above four envelops.

In case above instructions are not followed properly and any of the envelope of the
bidder is not available for inspection on opening, no representation at the time of tender
opening shall be accepted and such offers shall not be opened. The large envelope should
be properly superscribed with Tender No., Due Date & Name of Project in Bold &
should bear complete address of the Bidder.

It may be noted that in no case the request for return of offer/bid, dropped in the
tender box shall be considered.

PRICE-BID & ITS EVALUATION :-

Bidders must quote their price in accordance with the specifications and conditions. Any
deviation from the above shall be considered as an alternate bid. The bids will be
evaluated based on the main offer only.

i.  The tender should be filled either in blue or black ink or preferable type written. For
computerised printing the font size shall be at least 10.

ii.  Over-writing shall be avoided.

iii.  Over-writing, erasures and other changes, if any, shall bear the dated initial of the
person signing the tender.

iv. In the event of noticing arithmetical errors viz. multiplication of price & quantity,
grand total of total amount etc. these shall be corrected and computation shall be
done accordingly.

v.  For evaluation the price mentioned in words shall be taken if there is any difference
in figures and words in the price bid.

vi. The quoted price should be kept valid for the contractual period/ completion
of the project. However the provision of price variation shall be applicable as
per the relevant clause of the tender.

vii.  All columns shall be completely filled up properly and neatly.

viii. No conditional prices should be quoted.

ix. The evaluation of price bids shall be done by comparing the Grand total (i.e. Total
of all the price bid annexures) quoted by the bidder in price schedule Annex-B, B-1
to B-10, C-1, D-1 & D-2 of all the items including GST & levies. Based on the
comparative evaluation, LOA shall be placed on the L-1 bidder (lowest quoted
price for entire project) on the final accepted price.

X.  The loading of the items for which the prices are not being quoted by bidder: - In
such cases, loading will be done at highest prices quoted amongst the participating
bidder. But, while ordering, lowest price amongst the bidders will be considered.

xi.  If the quantity quoted is less than B.O.Q. /or required for turnkey completion of the
job, loading will be done on the pro-rata basis.

xii. In case the bidder makes contradictory statement in the Technical & Commercial
Bid or for items for which the prices are not being quoted by bidders, loading will
be done at highest prices quoted among the participated tenderers. But, while
ordering, lowest price among the bidders will be offered.

xiii. All the equipments/material, accessories, including charges for erection &
commissioning etc required for construction & commissioning of Sub-station have
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been included in the price schedule i.e. B-1 to B-9, C-1, D-1 & D-2. However, if in
the opinion of bidder, some of the items essential for completion of Sub-station &
have been left in the price schedule, but are required to be offered, the same may be
offered in price schedule Annexure B-10. The total price offered in this schedule
shall be included in the final cost offered by the bidder for price evaluation purpose
and position of bidder shall be arrived at after loading of prices for left out items
mentioned in price schedule Annexure B-10. Notwithstanding the prices offered
for such items in the price schedule Annexure B-10, CSPTCL reserves the right to
examine & consider admissibility of such items before placement of work order.

If there is discrepancy between the Unit Price and the total price that is obtained by
multiplying the unit price & Quantity, the Unit Price shall prevail and total price
shall be corrected accordingly. If there is discrepancy between words and figures
the amount in words shall prevail.

For price bid evaluation, the losses of Power transformer quoted by the bidder in
Annexure- A-3 (Questionnaire) shall be taken into account for computation
purpose. The losses of 40 MVA, 132/33 KV transformer should be within the range
prescribed below for respective losses (without any positive tolerance) :

SI. No. Particulars Minimum | Maximum
1 No load loss in KW 18.0 20.0
2 Load loss at rated voltage, rated frequency 93.0 103.0
and rated current at 75°C in KW
3 Auxiliary Loss in KW 1.8 2.0

The bidder shall have to offer No load loss, load loss or auxiliary loss separately in
Annexure A-3.

In case any of the offered losses (i.e. no load loss, load loss or auxiliary loss)
quoted by the bidder is more than the maximum permissible limits or not quoted in
Annexure A-3, the bid shall be considered as non-responsive and shall be out
rightly rejected without any correspondence in the matter.

In case, any of these losses are below the minimum range prescribed above, the bid
shall be treated as responsive. However, for price bid evaluation purpose, the
minimum range of the respective losses prescribed above shall be considered.
CAPITALISATION OF LOSSES: The capitalisation of no load loss, load loss
and auxiliary loss for the bidder who has quoted the losses within the respective
range of losses specified above, shall be done on following rates (differential of
quoted loss and minimum value of the range of respective loss):-

i) For differential no load loss above 18 KW  :  Rs. 4,20,200.00 per KW
i) For differential load loss above 93 KW : Rs. 2,23,600.00 per KW
iii) For differential auxiliary loss above 1.8 KW : Rs. 1,68,100.00 per KW

In case a bidder quotes any of the losses below the minimum value of the range
prescribed above, the value of loss shall be considered equal to minimum of the
range specified above for respective loss for price bid evaluation purpose. An
illustrative example for capitalization of losses is indicated in Annexure- A-26.

However, it should be clearly noted that during detailed Engineering & final testing
of transformer, the measured losses individually (i.e. No load, load & auxiliary
losses as applicable) should not exceed the values quoted by the bidders in Annex.
A-3. In case, any of the losses exceed the quoted losses, transformer shall not be
accepted.
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(i)

The capitalised value of the losses worked out on differential loss basis as
mentioned above shall be loaded on the total cost of the project for price bid
evaluation purpose.

xvi. Losses for Capacitor Bank :- For comparison of offers, capitalization on account of
differential losses of capacitor bank quoted by the bidders in their offer shall be
done @ Rs.4,20,200/- per KW & evaluation shall be on the basis of differential
prices. The permissible losses in Kilowatt at rated voltage and rated frequency shall
be between 0.18 W/KVAR to 0.2 W/KVAR. The minimum value (0.18 W/KVAR)
shall be taken as base value and the difference between base value & that quoted by
a particular bidder shall be considered as differential loss. Capacitor bank losses at
50° Celsius should be offered.

xvii. CSPTCL’s decision in such cases shall be final.

NEGOTIATION OF PRICES: - CSPTCL reserves the right to hold negotiation with L-
1 bidder as deemed necessary. Procedure adopted by CSPTCL for holding negotiation
shall be final and binding on all bidders.

Although details presented in this tender specification have been compiled with all
reasonable care, it is the responsibility of the bidder to satisfy himself that the
information given in each section are adequate and there are no conflicts between
various clauses/sections/specifications. The clarification/decision of the Executive
Director / Chief Engineer (Planning & Projects) shall be final and conclusive

TAXES

The bidder should furnish valid GST registration number in Annexure A-1. In absence
of GST registration the offer shall not be accepted.

GST and other levies in respect of supplies and services under the Contract, should be
indicated separately in respective columns in the Price Bid Proposal Sheets. The ITC
(Input tax credit) available to bidder should be duly considered while quoting the rate.
Any variation in tax rate during scheduled completion period will be on CSPTCL"s
account.

(i1) Cess under “Building and other Construction Workers Welfare cess Act, 1996:- The

(iii)

contractor for carrying out any construction work in Chhattisgarh State must get
themselves registered under section 7 (1) of the “Building and Other Construction
Workers Welfare Cess Act, 1996” and rules made thereunder by the Chhattisgarh Govt.
and submit Certificate of Registration issued by the Registering Officer of the
Chhattisgarh Govterment (Labour Department) for enforcement of the Act. The cess @
1% on cost of supply of materials (except cost of power transformer) and construction
charges including civil works shall be borne by the contractor and same shall be deducted
from each bill. Any variation in this respect within scheduled completion period shall be
to the account of CSPTCL.

If the rate of applicable cess beyond contractual completion period undergoes upward
revision, the payment will continue to be made only on the basis of rates prevailing
during completion period. In case the rate of cess undergoes downward revision then the
delayed works beyond contractual completion period will attract reduced rate of cess.
Payment of other taxes/charges which are not described above:-The bidder should be
aware of the various taxes, duties, levies imposed by the Central Government, State
Government or Local Bodies applicable in this contract as on the date of TC bid opening.
Further, in the price bid, it should be specifically stated regarding each tax whether it is
inclusive or exclusive. However, if there is no specific mention of any duties/levies as
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exclusive in the price bid, it will be presumed to be inclusive if it is applicable as on the
date of TC bid opening and will not be paid extra.

(iv) Any variation in statutory taxes within stipulated completion period shall be in the

(V)

account of CSPTCL.

Tax Beyond contractual completion period: - If the rate of applicable taxes / duties
beyond contractual completion period undergoes upward revision, the payment will
continue to be made only on the basis of rates prevailing during scheduled completion
period. In case the rate of statutory levies undergoes downward revision then the
supplies/ work performed beyond contractual completion period will attract reduced rate
of taxes.

Any other new tax: - If any other tax or duty becomes payable during the completion
period of contract,( after TC bid opening) the same shall be paid extra by CSPTCL to the
contractor as per actual on submission of documentary evidence, having paid the same as
per the rules. However, tax due to increase of Turnover or withdrawal of tax exemption
earlier available to the vendor etc. will not be reimbursed.

vi) The contractor shall be solely responsible for payment of all taxes, duties, license fee etc.

if any, for all the equipments and materials covered under this contract to the concerned
authority as may be applicable from time to time.

**k*x
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SECTION-II

(GENERAL CONDITIONS OF CONTRACT)
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SECTION-II
GENERAL CONDITIONS OF CONTRACT FOR SUB-STATION
Clause No. PARTICULARS
01 Definition of Terms
02 Contract document
03 Manner of execution
04 Variation, additions & omissions
05 Inspection during erection
06 Completion of work
07 Contractors default liabilities
08 Force majeure
09 Rejection of works
10 Extension of time
11 Guarantee period
12 Performance guarantee
13 Terms of payment
14 Liquidated Damage for delay in completion of contract
15 Security Deposit
16 Insurance
17 Inspection of equipments
18 Dispatch instructions
19 Payment due from the contractor
20 Jurisdiction of High Court of Bilaspur
21 Contractors responsibility:
22 Responsibility to rectify loss & damage
23 Non-assignments
24 Certificates not to affect rights of CSPTCL
25 Settlement of dispute
26 Arbitration
27 Laws governing contract
28 Language and measures
29 Correspondence
30 Secrecy
31 Agreement
32 Time schedule & clarifications
33 Safety precautions
34 Engagement of workers by contractor
35 Nature of contract
36 Prices
37 Design of 132 KV Substation switch yard
38 Issue of structural drawings
39 Variation in weight of structure/earth flats/quantity of equipments
40 Engagements of sub vendors
41 Power and water supply for construction work
42 Award of contract.
43 Storage & shipment of equipment/material
44 Unsatisfactory performance
45 Drawing & literatures
46 Discrepancy with approved drawing
47 Electrical inspector fee
48 Compliance with regulations
49 Full time site engineer
50 EPF code
51 List of vendor
52 Limitation of liability
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02.

03.

b)

GENERAL CONDITIONS OF CONTRACT

DEFINITION OF TERMS:

In writing this General Condition of Contract, the specification and bill of quantity, the
following words shall have the meaning hereby indicated, unless there is something in
the subject matter content inconsistent with the subject.

= “CSPTCL” shall mean the Chhattisgarh State Power Transmission Company
represented through the Executive Director/Chief Engineer (Planning & Projects).

= “The Engineer- in- Charge” shall mean the Engineer or Engineers authorised by the
Chief Engineer (Planning & Projects) for the purpose of this contract.

= “CSPTCL Engineer” shall mean an Engineering person or personnel authorised by
the CSPTCL to supervise and inspect the erection of the sub-station.

»  “The Contractor” shall mean the successful bidder awarded with the contract or
their successors and permitted assigns.

»  “Contract Price” shall mean the sum named in or calculated in accordance with the
provisions of the contract as the contract price.

= “General Conditions” shall mean these General Conditions of Contract.
= “Owner” shall mean CSPTCL.
= “Specification” shall mean the specification annexed to these General Conditions of

Contract and shall include the Schedules and drawings attached thereto or issued to
the contract as well as all samples and patterns, if any.

»  “Month” shall mean calendar month.

= “Writing”: shall include any manuscript, typewritten, printed or other statement
reproduced in any visible form whether under seal or under hand.

=  “Project” shall mean & include EHV sub-staion

=  “Package” shall mean & include combination of all the project(s) described in Scope
of Work.

= “Date of Tendering” shall mean the original due date of opening of TC bid.

CONTRACT DOCUMENT:

The term “Contract” shall mean and include the General Conditions, specifications,
Annexures, drawings, work orders issued against the contract Annexures of price or the
final general conditions, any special conditions applying to the particular contract
specification and drawings and agreement to be entered into. Terms and conditions not
here in defined shall have the same meaning as assigned to them in the Indian Contract
Act falling that in CG Act.

MANNER OF EXECUTION:

The manner of execution shall be such that the supply of materials/ equipments reaches
the site, only when the foundation/Control Room etc are ready to take up erection work
of the respective equipment. Construction of the sub-station shall be carried out in an
approved manner as outlined in the technical specification or where not outlined, in
accordance with latest relevant Indian Standard Specification, to the reasonable
satisfaction of the Engineer-in-charge.

The contractor shall within 15 days after the date of acceptance of letter of award (LOA)
submit to the ED/CE (Planning & Projects), a detailed program for the execution of work
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04.

05.

6.2

for his consent. This detailed programme should be in the form of a P.E.R.T.
Network/Bar Chart within the time frame agreed considering adequate number of
activities covering various key phases of the works such as Design, procurement,
manufacturing, shipment & Erection activities. The P.E.R.T. chart shall be approved by
ED/CE (Planning& Projects) & shall form a part of contract document. Based on this
P.E.R.T. network, fortnightly progress shall be submitted by the contractor to O/o ED/CE
(Planning & Projects). The contractor shall whenever required by the CSPTCL also
provide in writing for his information if general description of the arrangements and
methods which the contractor proposes to adopt for the execution of the work.

If at any time it should appear to CSPTCL that the actual progress of works does not
conform to the program to which consent has been given under sub-clauses (b), the
contractor shall produce at the request of CSPTCL a revised program showing the
modifications to such program necessary to ensure completion of the works within the
time of completion.

VARIATION, ADDITIONS & OMISSIONS:

CSPTCL shall have the right to alter, amend, omit, or otherwise vary the quantum of
work by notice in writing to the contractor. The contractor shall carry out such variations
in accordance with the rates specified in the contract, so far as they may apply.

Item not Included in BoQ:- In case of requirement of material(s) which is not included
in the price schedule and rates are not available but mandatory as per site conditions,
prior approval of order placing authority should be obtained before using such
unscheduled items. The rates of such items shall be finalized by the nominated
committee and approved after obtaining competent approval.

INSPECTION DURING ERECTION:

The Engineer-in-Charge or his authorised representative(s) shall be entitled at all
reasonable times to inspect and supervise and test during erection of sub-stations. Such
inspection will not relieve the contractor from their obligations under this contract.

In addition to the routine inspection to be carried out by the Engineer-in-charge, the field
officers from Civil, EHT & Testing of the level of Superintending Engineer shall carry
out inspection at least once in two months at different stages of construction i.e. marking
of civil foundations, excavation, structure erection, transformer erection, breaker & CT
PT erection, testing & commissioning. The Senior Engineer from the contractor’s side
shall be present during such inspection and the guide lines issued by the SEs shall be
noted and complied by the contractor. A copy of the inspection note and its compliance
shall also be submitted to the ED/CE (Planning & Projects),

If after testing & commissioning, the material is found to be defective, the same shall be
replaced free of cost immediately and commissioning charges for equipment will not be
paid.

COMPLETION OF WORK:

Time being deemed to be the essence of contract on the part of the contractor, the
construction of the Sub-station shall be completed within the period specified i.e. 12
(Twelve) months from the date of handing over of site. The letter of handing over of the
site for construction of Sub-station shall be issued separately by Engineer in-charge for
civil works authorized by CSPTCL.

Handing over of Sub-station site: - The construction site free from hindrances shall be
handed over to the contractor separately by Engineer-in-charge for civil works. The date
of letter conveying handing over of site issued by concerning civil division shall be the
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6.4.

date of handing over of site. This letter shall be issued by OIC for civil works, after joint
inspection by SE (EHT: C&M), SE (Civil-Trans), SE (T&C) in presence of contractor’s
representative.

Taking over of sub-station:- Upon receipt of intimation about completion of the
substation in all respect including civil works and after inspection, CSPTCL Engineer-in-
charge of EHT works shall issue a taking over certificate in which he shall certify the
date on which the sub-station has been so taken over. The necessary certificate of taking
over of completed work shall be issued within 30 days of the notice/intimation received
from the contractor.

The issuance of taking over certificate shall in no way relieve the contractor of his
responsibility for the satisfactory operation of the Sub-Station in terms of the
specifications.

CONTRACTOR’S DEFAULT LIABILITIES:
The CSPTCL may upon written notice of default to the contractor terminate the contract
in circumstances detailed here under:-
M If, in the judgement of CSPTCL, the contractor fails to
(i) complete the contractual formalities within the time specified in the contract
agreement or within the period for which extension has been granted by
CSPTCL to the contractor
and / or
(if) comply with any of the provisions of this contract.

CSPTCL under the provisions of this contract shall take one or more of the following
penal actions:-

(a) Terminate the contract

(b) Forfeiture of security deposit, if available or EMD.

(c) Debar the firm for future business with CSPTCL for a period of two years from
the date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(1) In case the contractor fails to commence the work within the reasonable period as
decided by CSPTCL or fails to complete the works within the contractual
completion period or the progress is not commensurate with the time period
provided for completion of entire substation or within a period for which
extension has been granted by CSPTCL, one or more of following penal actions
may be taken by CSPTCL against the contractor.

(@) Terminate the contract.

(b) Forfeiture of security deposit, if available or EMD.

(c) Debar the firm for future business with CSPTCL for a period of two years from
the date of issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power
Companies also as may be decided by their management.

(e) The payment of pending RA bills of the instant contract shall be withheld till the
liabilities as per tender conditions are settled.

() The payment of pending RA bills of the other running contracts shall also be
withheld till settlement of all liabilities of the instant contract.

(1) In case the work of construction of substation is not completed in accordance to
relevant clause of the tender “completion of work” and CSPTCL does not
terminate the contract, the contractor shall continue to execute the work, in
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10.

11.

which case he shall liable to CSPTCL for deduction of liquidated damages for

delay as per relevant clause of this contract until the substation is completed.
FORCE MAJEURE:
The contractor shall not be liable for any liquidated damages penalty for delay or for
failure to perform the contract for reasons of FORCE MAJEURE such as acts of God,
acts of public enemy, act of Government, cyclones, fires, floods, epidemics, quarantine
restrictions, strikes, freight embargoes etc provided that the contractor shall within 10
(ten) days from the beginning of such delay notify CSPTCL in writing, the cause of
delay. CSPTCL shall verify the facts and grant such extension as facts justify.

REJECTION OF WORKS:

In the event of any of the material supplied/work done by the contractor is found
defective in material or workmanship or otherwise not in conformity with the
requirement of this contract specification, CSPTCL shall either reject the material and/ or
work and request the contractor to rectify the same. The contractor on receipt of such
notices rectify or replace the defective material and rectifies the work, free of cost. If the
contractor fails to do so the CSPTCL may:

a) At its option replace or rectify such defective materials and/or works and recover
the extra cost so involved from the contractor plus fifteen percent from the
contractor and/or terminate the contract for balance work/supplies with
enforcement of penalty as per contract.

b)  Defective materials/workmanship will not be accepted under any conditions and
shall be out-rightly rejected without compensation. The contractor shall be liable
for any loss/damage sustained by CSPTCL.

EXTENSION OF TIME:

If the completion of the sub-station is delayed due to reason beyond the control of the
contractor, the contractor shall without delay give notice/intimation to CSPTCL in
writing of his claim for an extension of time. CSPTCL on receipt of such notice/
intimation may agree to extend the contract delivery date of the sub-station with or
without levy of liquidated damages as may be reasonable but without prejudice to other
terms and conditions of the contract.

GUARANTEE PERIOD:-

11.1(a) The work done, material/ equipment except power transformer supplied by the contractor

(b)

as per the contract specification should be guaranteed for satisfactory operation and
against any defect in material and workmanship for a_period of 24 (Twenty Four)
months from the date on which the sub-station is taken over. Any defect noticed
during this period should be rectified by the contractor on free of cost basis upon written
notice. The date of delivery of sub-station as described in this clause shall mean the date
of taking over the sub-station by the Engineer. CSPTCL will arrange 132 KV supply to
sub-station within one month from the date of completion of sub-station. If the sub-
station is taken over in un-energised condition due to non- completion of feeding line
then guarantee will be for 30 (Thirty) months from the date of taking over or 24
(Twenty Four) months from the date of energization of substation whichever is
earlier.

Guarantee for power transformers:- The Power transformer shall be guaranteed
for a period of 42 months from the date of satisfactory commissioning of
transformer _along with all accessories. Please note that the date of commissioning of
last accessory will be treated as date of commissioning of transformer. The transformer
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found defective/ failed within the above guarantee period shall be got replaced/repaired
by the contractor free of cost, within four months from date of issue of intimation letter
to the contractor by CSPTCL regarding its defect/failure.
If the contractor fails to arrange repair/replace the failed/defective transformer within
four months, the contractor shall be liable to pay penalty charges for delayed repairs at
the rate of 0.5% of the cost of transformer per week of delay or part thereof, subject to a
maximum ceiling of 10% of the cost of the transformer. This penalty shall be in addition
to the liquidated damages as per clause 14.1 of GCC for delay in completion of the
contract.
If the defective/failed transformer is not lifted for replacement/ repairing within 2
months from the date of intimation by CSPTCL regarding defect/ failure OR one month
from date of acceptance of additional Indemnity Bond submitted by the contractor, (in
case the transformer is required to be taken back to the works for repairing) whichever is
later.

OR
not repaired within seven months from date of lifting of failed/ defective transformer,
penal action may be taken which will include forfeiture of performance guarantee of
transformer and debarring of turnkey contractor in addition to the other applicable
penalty.
The above provisions shall be applicable for second time failure also, if any.

11.2 EXTENDED GUARANTEE PERIOD POST REPAIRS:
The following extended guarantee shall be applicable, in case the transformer fails within
guarantee period.

a) First time failure within guarantee period:

i) If the transformer fails within 12 months from the initial commissioning, the
guarantee period shall get extended to 42 months from the date of satisfactory re-
commissioning of transformer after repairs along with all accessories.

i) If the transformer fails after 12 months within the original guarantee period, the
original guarantee period shall get extended for a period equal to the time period
lapsed between date of failure to date of re-commissioning after repairs i.e. the
residual guarantee period or 12 months from date of re-commissioning after repairs,
whichever is later.

b) Second time failure of transformer within guarantee period:

If the transformer fails again (second time) within the original/extended guarantee
period, the guarantee shall automatically get extended for further period of two years
from the date of re-commissioning (post repair) or from the end of the original/
previously extended period, whichever is later. Further the contractor shall be
required to submit an additional performance bank Guarantee equivalent to 10 % of
the FOR destination price of Power Transformer with validity up to expiry of
extended guaranteed period plus six months additional claim period. This
performance bank Guarantee shall be in addition to 10 % performance guarantee
submitted as per clause no. 12.1 (i).

¢) Third time failure of transformer within guarantee period:
If the transformer fails within guarantee /extended guarantee period for third time,
this will be treated as adverse performance of contractor as well as manufacturer and
in such case penal action shall be taken which will include
i) Forfeiture of 10% BG submitted against Performance of transformer.
i) Forfeiture of additional 10% performance BG of transformer furnished
subsequent to second time failure.
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11.3.

iili) The contractor shall be debarred from future business with CSPTCL and other
Chhatishgarh state power companies for a period as decided by management.

iv) The name of the transformer manufacture shall be deleted from the vendor list
of CSPTCL for power transformer of the capacity supplied for the instant case
and higher capacities for forthcoming turnkey project and shall not be
considered for procurement cases of CSPTCL as well as other Chhatishgarh
state power companies for a period as decided by management.

If, for the purpose of replacement/ repairs, the equipment/material is required to be
dispatched to manufacturer’s works, all charges towards transportation/ insurance/
packing / forwarding will have to be borne by contractor for to and fro dispatches.

In this connection, please note that the following additional conditions will also be
applicable in case any damages/defects are noticed in the transformer or its accessories-

If the material develops defect within guarantee/ extended guarantee period after
installation at site or subsequent to installation after repairs (1% or 2™ time), for the
purpose of replacement/repairs, the same will have to be dismantled and taken out by
CSPTCL, in such cases actual cost of dismantling and replacement of the transformer
will also be recoverable from contractor.

In case, transformer fails during guarantee/ extended guarantee period, the following

terms shall also be applicable (in first or second time failure both)-

(1) An additional Indemnity Bond on stamp paper of Rs.250.00 shall be required to
be submitted by the contractor, in case the transformer is required to be taken
back to the works for repairing. The value of this Indemnity Bond shall be equal
to the cost of transformer along with all taxes, duties, freight and testing charges.
The transformer shall be handed over for repairing only after submission and
acceptance of additional indemnity bond.

(i) The transformer should be offered for inspection after completion of repairing
work. The repaired Transformer shall be tested for all routine, additional routine,
type and special test as per 1S-2026 & as narrated in section-111-B, clause-6 under
head “Tests” of technical specification of transformer.

(ili)  The Transformer should be offered for inspection after repairing within four
months from date of intimation of failure by CSPTCL.

(iv)  The dispatch instructions shall be issued for repair transformer after its
satisfactory inspection. The transformer should reach the destination (anywhere
in C.G. state) within 45 days from date of issue of dispatch instruction failing
which actual date of receipt of repaired transformer at site shall be treated as date
of delivery of the repaired transformer for all contractual purposes.

(v) In case of failure / defect in transformer (first or second time) within guarantee /
extended guarantee period, the validity of performance guarantee for transformer
submitted by the contractor against the contract as per clause 12.1(i) of GCC
should be extended up to expiry of extended guarantee period with additional
claim period of six months. In case, contractor fails to extend the guarantee period
of transformer, claim shall be lodged with the issuing bank for encashment of the
all performance bank guarantee for transformer.

Guarantee period of equipments commissioned subsequent to charging of sub-station:- If

any equipment is not charged/commissioned at the time of substation charging, the

guarantee period of that particular equipment shall be counted from its date of
commissioning.

35



CSPTCL TR-19/03 132/33 KV S/S Math Kharora

12.
121

12.2

12.3

12.4

13.
131

(A)

(B)

In case of failure of any equipment within guarantee period, the contractor shall be liable
for the replacement/repairing of that particular equipment. However, the guarantee period
of the replaced/repaired equipment shall be for a further period of 24 months from the
date of commissioning of replaced/ repaired equipment for its faithful performance.

PERFORMANCE GUARANTEE:

After completion of work in all respect and commissioning of Sub-station and before issue of
final taking over certificate by the engineer-in-charge of CSPTCL, contractor shall furnish
CSPTCL, following performance Bank Guarantee from a nationalised/ Scheduled Bank in the
approved proforma of the CSPTCL for value equivalent to-

)} 10% of the total FOR destination price of the power transformer and

i) 5% of the contract price (i.e., Supply+ Civil + ETC & excluding cost of power
transformer).

These bank guarantee shall be executed in a stamp paper worth Rs.250/- or any other
amount as per the CG state stamp duty act and shall be kept valid for a period exceeding
90 days from completion of original/ extended guarantee period of particular
equipment/power transformer as specified in foregoing clause-11 (Guarantee Period) plus
six months claim period.

The bank guarantees mentioned at 12.1(i) & 12.1(ii) shall be released after successful
completion of original /extended guarantee period of particular equipment/ power
transformer as specified in foregoing clause-11 (Guarantee Period) and issue of no
liability certificate from the Engineer-in-charge of work.

No interest shall be paid by CSPTCL for the aforesaid Bank Guarantee.

In case of non-performance of the equipment/power transformer as per the contract
specification, the performance Bank Guarantee shall be forfeited.

TERMS OF PAYMENT:

The payment on running bills will be allowed in the following manner to relieve the
contractor from financial hardship, if any, so as to facilitate him for timely completion of
the work.

SUPPLY: - The payment against supply of equipments /materials shall be released in
the following manner.

i)  70% of the value of equipments/materials supplied, duly verified by Engineer-in-
charge at accepted rates shall be paid normally within a fortnight from the date of
presentation of bill with required documents stipulated at clause (D) below. The
contractor shall present the bill as soon as the equipments/material is supplied, for
verification & processing to the Engineer-in-Charge.

i)  20% of value of equipments/materials shall be released after erection of the
corresponding equipment/material normally within a fortnight from the date of
presentation of bill, complete in all respect for erection of equipment/material &
its due verification by Engineer-in-Charge.

iii)  Balance 10% retention amount of the value of equipments/materials shall be
released after successful completion of work in all respect and taking over of sub-
station by CSPTCL.

Note :-90% payment for RTU & Automatic Data logging system shall be released only
after it’s successful commissioning and integration of RTU with running system of
CSPTCL. Part payment against supply of these two items will not be done.

CIVIL:- The contractor shall present at the end of each calendar month, a bill for the
completed civil works during the month. On the basis of accepted rates, 90% of cost of
completed civil works duly verified by the Engineer-in-charge shall be released normally
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(D)

(E)

(F)

within a fortnight from presentation of bill, complete in all respect. Balance 10%
retention amount shall be released after successful completion of work and taking over of
sub-station by CSPTCL.

The 90% payment for control room building shall be released in accordance with the
progressive work as detailed below —

Progressive payments
(in % of the cost of control room)

i Plinth level 13%
I Internal cable trenches 20%
ii Lintel level 24%
iv Roof slab level 33%
Vv Outer plaster 38%
Vi Inner plaster 44%
Vii Fixing of doors & window 53%
viii | Concealed wiring, internal water supply, fixing of tube light fans etc. 58%
iX Complete painting work 64%
X External water supply, I/C fixing of tank with inlet, outlet & over flow 68%

arrangement
Xi Balance finishing work, plinth protection, steps, porch tiling, false 90%

ceiling etc.

Note — The aforesaid percentages have been worked out taking into consideration the
deduction of 10% towards retention amount.

ERECTION, TESTING & COMMISSIONING: -

The contractor shall present at the end of each calendar month, a bill for the completed
Erection, Testing & Commissioning works etc. during the month. On the basis of
accepted rates, 90% of cost of completed works duly verified by the Engineer-in-charge
shall be released normally within fortnight from presentation of bill, complete in all
respect. Balance 10% retention amount shall be released after successful completion of
work and taking over of sub-station by CSPTCL.

The contractor shall furnish following documents for claiming the payments:-

(i)  The Original invoice.

(i)  Material inspection report.

(iii) DI (Dispatch Instruction) issued by ED/CE(Planning & Projects) CSPTCL.

(iv) Original packing list/Delivery challan.
The invoices raised by the vendor should be in the name of contractor and A/c (Name of
EHV S/s) CSPTCL.

The payments shall be made through RTGS/NEFT. Please furnish following details :-
(i) Name of Bank and its address.
(i) Bank A/c Number.
(iii) Bank IFSC Number.
(iv) e-mail ID & mobile number of Principal officer.

The contractor shall also furnish following documents with the first RA bill (Supply or
Civil) for claiming the payment:-

(i) Copy of the letter issued by order placing authority, conveying acceptance of
indemnity bond towards safe custody of various material/equipments as per
Annexure A-18.

(i) Copy of the letter issued by order placing authority, conveying acceptance of
PERT chart.
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14.

141

14.2

ADVANCE PAYMENT:- If requested by the contractor, CSPTCL may at its option
grant an advance payment of maximum 10% of contract value after obtaining approval
of competent authority. “The advance shall attract interest at the rate notified by PFC
for capital projects of STU’s in category under which CSPTCL falls plus a margin of
2%. The interest shall be charged monthly outstanding advance. Presently, CSPTCL is
rated as ‘A+’ and rate notified by PFC for capital works of ‘A+’ category STU’s is
11.25% p.a. which implies that applicable interest rate at present would be 13.25% to be
charged on monthly basis”.Separate order shall be issued to this effect. The contractor
will  furnish an unconditional and irrevocable Bank Guarantee from a
Nationalized/Scheduled Bank in favour of CSPTCL for an amount equal to the advance
granted plus interest upto the completion period calculated on it. The bank guarantee
shall be initially valid till six months (180 days) after expiry of completion period and
shall be extended from time to time 180 days as required. This B.G. may be reduced on
pro-rata on quarterly basis based on contractor’s request. The advance, if granted, shall
be recovered from the running bills along with accrued interest as per CSPTCL’s terms
and conditions which shall be brought in the order for advance payment. The Bank
guarantee shall be released on recovery of entire amount of advance granted plus
interest.

Procedure for reduction in the Advance Payment Security Guarantee:-

The BG furnished towards advance payment may be considered to be reduced in every
three months in case the validity of bank guarantee is more than one year. It should be
clearly under stood that reduction in value of advance Bank Guarantee shall not in any
way dilute the contractor’s responsibilities under the contract including in respect of the
facilities for which reduction in the value of securities is allowed.

DEDUCTION OF ADVANCE PAYMENT: - The advance payment with interest
accrued on the advance made to the contractor will be adjusted against their running
bills. The adjustment of advance will be done from the running bills of the contract
proportionately to the extent of 20% in supply of materials, 20% of civil works and 20%
on ETC charges only till the total advance plus interest gets adjusted.

LIQUIDATED DAMAGE FOR DELAY IN COMPLETION OF CONTRACT &
DELAY IN REPAIR/REPLACEMENT OF DEFECTIVE TRANSFORMER:

If the contractor fails to perform the work covered under the project, within the
completion period specified in the work order or any extension granted thereto, CSPTCL
shall recover from the contractor as liquidated damages, a sum of (0.5%) of the total
price of Sub-station (Supply, Civil works & ETC works) for each calendar week (or part
thereof) for delay of the work covered under the project of this tender. For this purpose,
the date of taking over by CSPTCL Engineer-in-charge of EHT works shall be reckoned
as the date of completion.

The liquidated damages shall not exceed 5% (FIVE percent) of the total price for
completed and uncompleted portion of the sub-station (supply, Civil & ETC work) of the
project.

The payment or deduction of such damages shall not relieve the contractor from
obligations to complete the work or from any of other obligations and liability under the
contract.

In case transformer is found defective/failed within the guarantee period and the
contractor fails to arrange repair/replace the failed/defective transformer within four
months from date of issue of intimation letter to the contractor by CSPTCL regarding its
defect/failure, the contractor shall be liable to pay penalty charges for delayed repairs at
the rate of 0.5% of the cost of transformer per week of delay or part thereof, subject to a
maximum ceiling of 10% of the cost of the transformer. This penalty shall be in addition
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16.
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16.2

17.

to the liquidated damages recoverable as per clause 14.1 for delay in completion of the
contract.

SECURITY DEPOSIT:

The contractor shall furnish a bank guarantee from a nationalized/scheduled bank for an
amount of 10% (ten percent) of the cost of the contract (including GST) as a contract
security. This bank guarantee shall be submitted within 30 days of receipt of individual
orders and shall be kept valid for a period exceeding the scheduled completion date by
two months with claim period of six months.

In case the project is delayed (running beyond schedule) on any account, the contractor
will be required to extend the validity of BG well in advance for atleast for six months or
period of expected delay plus six months claim period, whichever is more. This
extension in validity will be at contractor’s cost only. The validity of the bank guarantee
shall be extended on stamp paper worth Rs. 250/- or as per the prevailing legal
requirements. Any other amount as per the C.G. State Stamp Duty Act shall be from a
Nationalised/ Scheduled Bank in the prescribed form of CSPTCL. No interest shall be
paid by CSPTCL on the security deposit. In case of non-fulfilment of contractual
obligations by the contractor, the security deposit shall be forfeited.

The security deposit will be released only after completion of entire works, issue of No
dues certificate from the Executive Engineer in charge of work and after submission of
performance B.G.

INSURANCE:

The contractor shall arrange insurance coverage for the materials at his custody and
substation under execution as per the conditions laid down in the relevant clause of the
technical specification.

The contractor shall take up insurance or such other measures of his work force which
covers the claim for damage arising under workmen’s compensation Act and other
applicable State/Central laws. CSPTCL shall not bear any responsibility on this account.
The contractor shall insure the entire sub-station during construction and shall kept it
insured against loss by theft, destruction or damage by fire, flood, riot, civil commotion,
sabotage or rebellion for the full value of the sub-station from the time of delivery until
the S/S is taken over.

The contractor shall ensure following insurances also :-

Workmen compensation insurance . This shall protect against claims applicable
against workmen’s Compensation Act, 1948
(Govt of India)

Workmen’s compensation . As per statutory provisions

Employees liability . As per statutory provisions

INSPECTION OF EQUIPMENTS:-

The pre despatch inspection of the equipments / materials shall be carried out at the
works of the manufacturer in accordance with the inspection Plan/schedule, placed at
Annexure A-23 of Vol-I of tender document. The equipment / material in the scope of
CSPTCL shall be inspected by Company’s authorised engineer / agency. The expenses of
CSPTCL Engineers for inspection shall be borne by CSPTCL.

The turnkey contractor shall ensure that pre-dispatch inspection for materials are
intimated only when the material is completely ready for inspection. On due date of
inspection, if it is foud that materials are not ready in required quantities or the inspection
could not be carried out due to non-availability of requisite calibrated certificate of
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20.

21.

22.

instrument with the manufacturer, closing of works on scheduled date of inspection, non-
availability of sufficient testing material/ handling staff at manufacturer works, etc., all
expenditures incurred on deployment of various inspecting official along with a fine of
Rs. 50,000/- (Fifty thousand) shall be recovered from the bills of the contractor.

DESPATCH INSTRUCTIONS:-

After inspection, the equipment / material shall be despatched to the site only on issue of

Despatch Clearance from O/o ED/CE (Planning & Projects). The contractor should

ensure that the material (except power transformer) is delivered at site stores within 21

days of despatch clearance. In case material is not received within 21 days from date of

issue of Dispatch instructions, the material is liable for re-inspection at the cost of
contractor.

The despatch clearance of equipments, power transformers, structures, C&R panels shall

be given on the basis of readiness at site.

1) Structure :-D.I. will be issued after completion of respective foundations.

i) Equipments :-D.l. will be issued after the readiness of foundations and structural
erection is under progress.

The Dls in respect of equipments which are supplied alongwith the structures and
foundation bolts viz. circuit breaker, capacitor banks etc. shall be issued during
process of laying of foundation.

11)) C&R panels, Carrier panel, AC DC panels, RTU, Exchange, Battery &
Battery charger :-D.I. will be issued after the readiness of Control Room
Building for the placement of C&R panels directly in the control room.

iv) Power Transformers: - D.I. will be issued after the readiness of all the
foundations of the Sub-station and completion of structural erection of
equipments and the erection of gantries.

V) Cables :-D.I. will be issued after readiness of main cable trenches.

However, ED/CE (Planning & Projects) may issue dispatch clearance of various
equipments/materials based on the assessment of the works, looking to its pace
and review of progress of work, various site conditions, urgency of work and
other factors like time required for transportation, loading and unloading etc.

TRANSPORTATION: - The contractor shall ensure that all the equipments/ materials
required for the project are dispatched to site through vehicles, within their permissible
load carrying capacity, sanctioned by Transport Department of state where vehicle is
registered.

PAYMENT DUE FROM THE CONTRACTOR:

All costs of damages for which the contractor is liable to the CSPTCL will be deducted
by the CSPTCL from any amount due to the contractor under the contract.

JURISDICTION OF THE HIGH COURT OF BILASPUR:
Suit, if any, arising out of this contract shall be filed by either party in a Court of Law at
Raipur within the jurisdiction of the High Court of Bilaspur.

CONTRACTOR’S RESPONSIBILITY:

Notwithstanding anything mentioned in the specification or subsequent approval or
acceptance of the substation by CSPTCL, the ultimate responsibility for satisfactory
performance of the substation shall rest with the contractor.

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE:
If any loss or damage happens to the work or any part thereof or materials/
plant/equipments during storage, construction, erection & commissioning, the contractor
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26.

shall be responsible for the damage / loss and he shall at his own cost shall rectify / repair
or replace the same for which the contract may arrange necessary insurance cover at his
cost.

NON-ASSIGNMENTS:

The contractor shall not assign or transfer the work orders issued as per this contract or
any part thereof.

The contractor for ease and expeditious completion of the assigned works, may appoint
various agencies/sub-vendors. The intimation for appointment of such agencies/ sub-
vendors should be furnished to order placing authorities.

CSPTCL shall not be responsible for payment of any dues to these agencies / sub-
vendors appointed by the contractor and also default of any statutory requirement.

CERTIFICATES NOT TO AFFECT RIGHTS OF CSPTCL.:
The issuance of any certificate by CSPTCL or any extension of time granted by CSPTCL
shall not prejudice the rights of CSPTCL in terms of the contract nor shall this relieve the
contractor of his obligations for due performance of the contract.

SETTLEMENT OF DISPUTES:

Except as otherwise specifically provided in the contract, all disputes concerning
question of fact arising under the contract shall be decided by CSPTCL provided a
written appeal by the contractor is made to CSPTCL. The decision of CSPTCL shall be
final to the parties hereto.

Any disputes or difference including those considered as such by only one of the parties
arising out of or in connection with this contract shall be to the extent possible be settled
amicably between parties. If amicable settlement cannot be reached then all
disputes/issues shall be settled by Arbitration as provided in this contract

ARBITRATION:

No dispute or difference arising between the contractor and CSPTCL under or relating
to or in connection with the Contract shall be referred to Arbitration unless an attempt
has first been made to settle the same amicably.

Where any dispute is not resolved amicably then such dispute shall be referred to &
settled by Arbitration under and in accordance with the provisions of Arbitration and
Conciliation Act 1996 and any statutory modification thereof, by three Arbitrators. One
to be appointed by each party and the third to be appointed by the two Arbitrators
appointed by the parties at the commencement of Arbitration proceedings and failing
agreement between them, in accordance with said Act, the third Arbitrator so appointed
shall act as the presiding arbitrator. The award shall be final and binding upon the
parties. The venue of Arbitration shall be Raipur.

The language of the arbitration proceedings and of all documents and communications
between the parties shall be English. Arbitration award shall be speaking, final and
binding.

Not withstanding anything to the contrary contained herein the work under the Contract
shall continue during the pendency of any disputes or differences in Arbitration
proceedings and no payment due from CSPTCL shall be withheld on account of such
proceedings except to the extent which may be in dispute and CSPTCL shall be entitled
to make recoveries of amounts, if any, due from the Contactor, as per the provisions of
the Contract.
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31.

32.

33.

34.

LAWS GOVERNING CONTRACT:

The contract shall be governed according to and subject to the Laws of India and
jurisdiction of the High Court of Bilaspur & Civil Court at Raipur.

LANGUAGE AND MEASURES:

All documents pertaining to the Contract including specifications, Annexures / schedules,
notice correspondence, operating and maintenance instructions, drawings or any other
writings shall be written in English language. The metric system of measurement shall be
used exclusively in this contract.

CORRESPONDENCE:

Any notice to the contractor under the terms of the contract shall be served by registered
mail or by hand to the authorised local representative of the contractor and copy by post
to the contractor’s place of business.

Any notice to CSPTCL shall be served to the Chief Engineer (P & P), CSPTCL,
Dangania, Raipur in same manner.

SECRECY:

The contractor shall treat the details of the specification and other documents as private
and confidential and they shall not be reproduced without written authorisation from
CSPTCL.

AGREEMENT:

The successful bidder shall have to enter into an agreement with the ED/C.E. (Planning &
Projects), in the approved contract agreement format, latest within 15 days of the receipt
of the work order for construction of 132/33 KV Sub-station.

TIME SCHEDULE & CLARIFICATIONS: -

a) It is necessary that the tender documents are read by Bidders carefully and
clarifications, if any, required before furnishing of tenders is promptly obtained.
For any delay in this regard, Company will not be responsible and any request for
extension of due date will not be entertained.

b) In case, the specification for the same item/material/work are noticed to be
different in two schedules, the contractor should ask clarification before
submitting the tender, otherwise whatever is beneficial to CSPTCL shall be
considered and decision of CSPTCL shall be final in this regard.

SAFETY PRECAUTIONS:

The contractor shall strictly follow, at all stages of erection of steel structures, the
stipulations contained in the latest editions of 1S-7205 “Indian Standard Safety code for
erection of structural steel work™.

ENGAGEMENT OF WORKERS BY CONTRACTOR:-

a) The contractor shall at his own expense provide or arrange for the provision of
footwear for labour doing cement mixing work which the contractor has undertaken
to execute under this contract to the satisfaction of Engineer-in-charge.

b) The contractor shall submit a statement to the Engineer-in-charge showing:-

1. Number of Labours employed by him on the work

2. Their working hours

3. The wages paid to them, and

4. The accidents that occurred during the working period of which information
required stating the circumstances under which they occurred and the extent
of damage and injury caused by them. The contractor should intimate all
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concerned about any accident & take immediate actions as governed by
Rules.
Failure to supply such information or supplying materially incorrect statements may
amount to breach of contract. The decision of the Engineer-in-charge shall be
determining whether a breach has taken place.
c) Inrespect of all labourers employed in the works, the contractor shall comply-with all
the rules framed by the Government from time to time for the protection of Health
and Sanitary arrangement of the workers.

NATURE OF CONTRACT

Notwithstanding anything stated elsewhere in the bid document, the contract to be
entered will be treated as divisible in Supply, Civil works and Erection, Testing &
Commissioning contract award shall be placed on successful bidder as follows:-

1. Supply of 132 KV & 33 K.V. substation equipments, C&R Panels, conductors,
hardware etc. & other accessories, Supply of G.I. steel structures, Supply of T&P
and furniture.

2. Civil Works.

3. Erection of equipments & structure, Testing & commissioning charges.

All the 3 contracts will contain interlinking cross fall breach clause specifying that breach
of one contract will constitute breach of other contracts also. The tender will be
considered as In-divisible composite Works Contract in totality.

PRICES:-

The quoted price should be kept valid till the completion of the project. Bidders are

requested to quote price only in the prescribed formats showing Ex-works price/unit rate

and GST.

The prices for the following equipments shall be variable on the basis of Price Variation

formula prescribed by IEEMA as per latest IEEMA circular, with base indices as issued

by IEEMA in its circular one month prior to the due date of opening of TC bid. In case of

extension of due date, the base date for working out the price variation shall be calculated

as per the original due date of opening of TC bid.

(i) 40 MVA 132/33 KV Transformer.

(i) 33 KV Current Transformer & Potential Transformer/CVT (as applicable) & 132
KV Coupling capacitor.

(i) 132KV & 33KV Isolators.

(iv) 132KV & 33KV LA

(v) 132 KV Circuit breaker & 33 KV VCB

(vi)  All Gl structures.

(vii)  Power Line carrier equipments & Wave Trap.

For all other equipments / materials prices should be offered on FIRM basis.

The prevailing price variation formulas prescribed by IEEMA for Power Transformer,
instrument transformer & coupling capacitor, isolators & switchgear, Lighting arrestor,
PLCC equipments,Wave trap, Gl structures are enclosed in the Annexure PV-1 to PV-8
of Volume-I11 of the tender document.

In case IEEMA notifies either modification in prevailing formula or new formula for
these equipments within contractual completion period, the price variation shall be
applicable as per revised IEEMA PV Formula and guidelines issued by IEEMA in this
regard.
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The payment shall initially be done on the basis of base rate offered by bidder subject to
price adjustment to reflect changes in the cost. Price variation shall be applicable for
ex-works component only.

The price adjustment shall be invoked by either party subject to the following further

conditions:-

a. For calculation of Price adjustment, date of notification regarding readiness of
equipment/material for inspection at the works of the manufacturer, shall be
reckoned as the “date of delivery”. In case of delay of project beyond the scheduled
date of completion, price variation up to scheduled completion period or actual date
of delivery, whichever is advantageous to CSPTCL, shall be considered. CSPTCL
shall be entitled to any decrease in the price which may be caused due to lower price
adjustment amount in case of delivery beyond scheduled completion period,
therefore, in case of delivery of equipments beyond the scheduled completion period,
the liability of CSPTCL shall be limited to the lower of the price adjustment amount
which may be worked out either on scheduled completion date or actual date of
delivery (inspection).

b. If price adjustment works out to be positive the same is payable to the contractor by
CSPTCL and if it works out to be negative, the same is to be recovered by CSPTCL
from the contractor.

c. The contractor shall submit price adjustment invoices for supplies positively within
6 (Six) months from date of supply of equipment/material, whether positive or
negative. The price adjustment bills for supply of equipment/material submitted after
six months (from the date of supply) shall not be entertained. However, negative
variations shall be recoverable.

The invoices should be supported with calculation of price variation along with
documentary evidence of different indices applicable for price adjustment. Payment
of price adjustment invoices shall be made after due verification, as follows:-

Q) 90% of the price adjustment for respective equipment shall be paid after
verification of invoices & receipt of material.

(i) Balance 10% amount shall be paid after successful commissioning and
handing over of substation.

All the equipments and accessories required for completion of EHV sub-station are
included in the price bid schedules. However, if in the opinion of bidder, some of the
items essential for completion of sub-station have been left in the price schedule but are
required to be offered, the same may be offered in schedule for left out items B-10.
Please note that the total price offered in this schedule shall be included in the cost of S/S
offered by the bidder for price evaluation purpose and position of bidder shall be arrived
at after adding of prices for left out items.

The quoted prices should be clearly mentioning Ex-Works Price and GST making total
unit price chargeable for the items quoted. Packing, forwarding & Freight charges
(inclusive of insurance) should be quoted separately in the relevant columns. The freight
shall be on FIRM basis irrespective of whether the ex-works prices are firm or variable.
The total F.O.R. destination price should also be quoted in relevant column.

It may please be noted that statutory variations due to Govt. Regulation in the rate of
GST shall be permitted by CSPTCL only within contractual completion period. In case
supplies against the contract are affected late i.e. beyond contractual completion period
and rate of GST undergoes upward revision, the payment will continue to be made only
on the basis of rates prevailing during the contractual completion period. However, in
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38.

39.

case the rate of statutory levies undergoes downwards revision than the delayed supplies
beyond contractual completion period will attract reduced rate of levies/ GST.

The prices of standard and reputed manufacturer items in accordance with vendor list
shall be quoted so that quality assurance and performance of equipments are guaranteed
in future.

DESIGN OF 132/33 K.V. SUB STATION SWITCH YARD:-

The contractor is required to submit the design & switchyard plan layout for 132/33 KV
switchyards for sub-station and SLD as per tender specification. These should be
developed in line with the tentative switchyard plan layout provided with this tender. All
steel structure of 132/33 KV Switchyard shall be as per design & drawing of CSPTCL.
The weight of steel structure is given in Section-I of VVolume-I11 of the tender document.
The successful bidder shall be provided with two sets of CSPTCL approved drawing of
structures for above purpose. Equipment & structures should be offered according to the
tentative layout. The layout should take into consideration the Indian Electricity Rules,
incorporating latest amendments, regarding ground clearances, sectional clearances and
inter-phase clearances. The bidder has to take into consideration of the land in possession
of CSPTCL, while designing the layout, Civil foundation, Equipment & structure should
be offered accordingly to approved layout requirements.

ISSUE OF STRUCTURAL DRAWINGS:- The structural drawings shall be issued to L-
1 bidder by ED/CE(Planning & Projects). Since designing is in the scope of contractor, it
is the sole responsibility of the contractor for —

i) Observing all the required clearances (phase to phase, phase to earth, sectional
clearances & ground clearances) as per tender specifications.

i)  Calculation of force at all the joints/sections and their load carrying capacity as
per the tender specification.

iii) In case the structures do not comply with points (i & ii) given above, the
contractor shall have to modify/replace the structure as the case may be and
acceptable to CSPTCL without any cost implication.

If any modification required the same should be submitted for prior approval
from this office.

(@ VARIATION IN QUANTITY OF STRUCTURES/ WEIGHT OF EARTH
FLATS ETC:- Since the guantity of the structure & weight of flats for earthing
have been worked out by CSPTCL and unit rates have been quoted by the bidder;
if during actual execution the quantity of structure or weight of earth flats varies,
the bidder will be paid the extra charges/ less charges due to increase/decrease in
quantity/weight.

(b) VARIATION IN QUANTITY OF EQUIPMENTS: - In the event of revision
of quantity on completion of project, total ordered value of supply of material,
civil works and erection charges of sub-station for complete project under this
tender shall be worked out with the unit rates of L-2 bidder. In case the total
value when calculated with unit rate of L-2 bidder is found lower than the revised
value of order value, the total payment shall be limited to the lower of the two.
This condition may be kept in view while quoting the rates.

(c) EXECUTION OF EXTRA ITEMS OF CIVIL WORKS :- In the event of
execution of extra item defined in price bid Annexure C-1 (Civil Works), on
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40.

41.

42.

1)

3)

5)

completion of sub-station, total ordered value of supply of material, civil works
and erection charges of substation in the tender shall be worked out with the unit
rate of L-2 bidder. In case the total value when calculated with the unit rates of
L-2 bidder is found lower, then the total payment shall be limited to the lower of
the two. This condition may be kept in view while quoting the rates.

ENGAGEMENT OF SUB-VENDORS - CLEARANCE OF THEIR DUES AND
OBSERVANCE OF INDUSTRIAL/LABOUR LAW.

The contractor shall furnish list of various agencies/sub-vendors proposed to be engaged
for execution of different type of works under scope of this contract to the ED/CE
(C&LM), CE (Civil) CSPTCL, Raipur and concerned Engineer-in-charge.

Wages and fringe benefits according to the Labour Law / Industrial Law and fixed by
concerned District Collectorate as in force during the execution of the work shall have to
be paid by contractor or his appointed sub-vendor. It shall be the sole responsibility of
the main contractor for observing the prevailing laws and contractor shall be abided for
such statutory requirements absolving CSPTCL fully in case of any dispute, if so arises.
Notwithstanding above, CSPTCL reserves the right to make direct payment to the sub-
vendors/sub-contractor in case of failure of the main contractor to do so within a
reasonable time period on whatever ground and deduct from the bills due to the
Contractor under this contract or any other contract with CSPTCL including his amount
of performance / security for adjusting the aforesaid payment.

The termination/completion of the sub-vendor’s job shall be informed to CSPTCL
promptly. The contractor shall furnish a statement to the effect that all the dues of all
sub-vendors/other agencies engaged by him for the execution of the contract have been
fully cleared. The B.G. shall be released only after submission of the aforesaid statement
to CSPTCL.

The contractor shall observe Labour Law/Industrial Law and Wages Law strictly with
regard to payment and fringe benefits to be delivered to the labourers/workers engaged
by the Contractor or his sub-vendor. It shall be the sole responsibility of main contractor
for arranging due insurance of personnel / materials to meet out any exigencies. It shall
be the sole responsibility of main contractor for observing all the prevailing Laws and
CSPTCL shall not be held responsible for any liability / disputes or claim in any way if
arises due to non-observance of such Laws. However, the decision of Honourable
District Court / appropriate court of law shall be final and binding on CSPTCL,
Contractor and sub-vendor in case of any dispute.

POWER & WATER SUPPLY FOR CONSTRUCTION WORK:

For providing power supply required for construction, erection, testing & commissioning
work, CSPTCL shall extend supply up to the site of the Sub-station. Any line extension
work etc required for this purpose shall be done by CSPTCL at their own cost.

However, the connection required for availing supply shall be arranged by the contractor.
The expenditure on this account and the energy charges shall be borne by the contractor.
Water supply shall be arranged by the contractor at his own cost.

AWARD OF CONTRACT:-

The contract will be awarded to the successful bidder, (also referred as L-1 bidder),
whose bid has been evaluated to be the lowest. However, CSPTCL reserves its right to
accept or reject any or all the offers, in part or full, without assigning any reason
whatsoever.
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43. (A) STORAGE, SHIPMENT OF EQUIPMENT/MATERIAL:-

44,

45,

46.

The indoor equipments received at site for the work under execution has to be stored
under a temporary shed in proper manner so as to avoid entry of rain water, flood water
and safe from theft & fire hazards etc. The outdoor equipments can be stored in open
space free from water logging and fire hazard The Executing Division of the work to
ensure that the bill raised by the contractor is passed only after storage of the equipments
in proper manner. The site of the store shall be selected in consultation with engineer in
charge of the work, in no way the store area shall create obstacles for construction of
main switch yard. DI of materials shall be issued by this office only after getting
confirmation of construction of storage shed from engineer-in-charge.

Materials /equipment has to be transported in proper manner with suitable package
/cartoon to protect the equipment from damages due to injury during transportation.
Impact recorder shall be provided with power transformer during the transportation to
site from the manufacturer’s works to record shock/jerk/vibration. The report of the
impact recorder is to be analysed at the time of receipt of transformer in the presence of
CSPTCL engineer. The officer in charge of the work will ensure that the MRC is issued
only after ensuring the shocks/vibration/jerk during the transportation is within limit. The
contractor shall arrange the technical expertise required for the analysis of impact
recorder. If the data of the impact recorder is not within the tolerable limit the
transformer may not be received.

All the oil connecting conduit pipes, radiators oil conservators & turrets are to be blocked
with the dummy MS flanges & gaskets in order to avoid ingress of moisture.

(B) SUBMISSION OF INDEMNITY BOND TOWARDS SAFE CUSTODY OF

EQUIPMENT/ MATERIAL.:-

The contractor shall submit indemnity bond (as per Annexure A-18) towards safe
custody of various material/equipments equivalent to cost of material provided in price
schedule of supply order, indemnifying CSPTCL towards loss and damages if any. This
bond shall be valid till contractual completion period or actual completion period
whichever is later.

UNSATISFACTORY PERFORMANCE:

The bidder(s) who have been debarred/ blacklisted for future business with CSPTCL/ or
any other successor power companies of erstwhile CSEB, or found to violate any
provision(s) contained in the tender document during any stage of bid or during pre-
contract stage, their bid shall not be considered for further evaluation and the bidder can
be disqualified from tender process or the contract, if already awarded, can be terminated
for such reason.

DRAWING & LITERATURES:-

The contractor is required to submit 06 sets of drawings for approval before execution of
the work. The contractor is also required to submit 06 sets of as built drawings before
handing over the Sub-station to CSPTCL.

DISCREPANCY WITH APPROVED DRAWING:-

The suppliers are required to submit the drawings of the equipments/structures/T&P and
all other materials strictly as per tender specifications. However, after approval of
drawing, at a later stage, if it is detected that due to incorrect/incomplete/partially
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48.

49,

50.

51.

52.

matching drawing with the tender specifications or due to any other reason the items
actually supplied do not fulfil the requirements as per tender specifications the whole lot
shall be liable for rejection unless the deviation is specifically approved by ED/CE
(Planning & Projects).

ELECTRICAL INSPECTOR FEE:-

All pre-commissioning tests on equipment shall be carried out by the contractor.
Commissioning of the equipments shall be carried out after receipt of clearance from the
engineer-in-charge and Chief Electrical Inspector. Payment of statutory Electrical
Inspector Fees and filing of papers of such inspection shall be done by the contractor. All
other materials required for erection, testing, and commissioning shall be supplied by the
contractor at his own cost. Services of commissioning engineer wherever required would
be on the contractor’s account.

COMPLIANCE WITH REGULATIONS:-

Unless other wise specified all works shall be carried out in accordance with the Indian
Electricity Rules 2003 OR revision thereof which may be issued during the period of
contract.

FULL TIME SITE ENGINEER:-

Immediately on award of contract and handing over of the site, the contractor shall
nominate one experienced site engineer having at least 3 years experience of similar
work, who will be stationed near the substation site. The site engineer will execute all the
works related to this substation on a full time basis. Immediately after handing over of
the land, various activities are required to be carried out including preparation of lay out
plan, soil investigation, fixing of levels etc. It is noted that some of the bidders have
undertaken 2-3 projects but are carrying on with one site engineer only with the result
that for achieving progress at one site, the works are delayed at other sites. Therefore, full
time site engineer for each substation is a must. After award of the contract, the firm shall
immediately inform CSPTCL about nomination of a full time site engineer and his
contact numbers who will be approachable to CSPTCL for all works related to the
substation.

E.P.F. CODE:
The contractor shall submit EPF code allotted by EPF Commissioner to the Engineer-in-
charge of the work.

LIST OF VENDORS:

All the equipments/materials required for construction of the sub-station shall be supplied
strictly as per the “list of vendors” indicated in Annexure A-24 of Vol-1 of this tender
document. This vendor list can also be viewed on CSPTCL’s official web-site. The
vendor list as on date of issue of NIT shall be applicable for instant tender. No deviation
in the vendor list shall be permitted during execution of the project at any stage. The
equipments/ materials which are not covered in this vendor list shall be of reputed make
with prior approval of CSPTCL.

LIMITATION OF LIABILITY

Except in cases of gross negligence or willful misconduct,
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(a)

(b)
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the Contractor and CSPTCL shall not be liable to the other party for any
indirect or consequential loss or damage, loss of use, loss of production, or loss
of profits or interest costs, provided that this exclusion shall not apply to any
obligation of the Contractor to pay liquidated damages to the CSPTCL

and

the aggregate liability of the Contractor to CSPTCL, whether under the
Contract, in tort or otherwise, shall not exceed the total Contract Price, provided
that this limitation shall not apply to the cost of repairing or replacing defective
equipment, or to any obligation of the Contractor to indemnify CSPTCL with
respect to patent infringement.

**k*
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SECTION-III

(Annexure, schedules and formats, Vendor list for EHV
Sub-station & BoQ of the project)
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Date
Place

TR-19/03

132/33 KV S/S Math Kharora

ANNEXURE - A-1

GENERAL INFORMATIONS TO BE FURNISHED BY BIDDERS

The bidders shall furnish General information of their firm in the following format:-

Name of the Firm

Head Office address

GST Registration No.

Contact Person

Mobile No. of contact person
Telephone No. Office
Telephone No. Residence

Fax No.

E-mail:-

Place of incorporation / Region

Year of incorporation / Region
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ANNEXURE - A-2

DECLARATION FORM
Tender specification No. TR-19/03

To,

Sir,

1. Having examined the above specification together with tender conditions referred to therein.
I/We the undersigned hereby offer to execute the work contract covered therein complete in all
respect as per the specification and general conditions, at the rates entered in the attached
contract Annexure — of prices in the tender. Our offer is valid upto 180 days from the date of
tender opening and the prices, which are on firm basis, will remain valid till the completion of
the work.

I/We hereby undertake to have the works completed within the time specified in the tender.

I/We certify to have purchased a copy of the Specification by remitting cash/ demand draft and
this has been acknowledged by you in your letter no. dtd.

4, In the event of work order being decided in my/our favour, I/We agree to furnish the Bank
Guarantee in the manner acceptable to CSPTCL and for the sum as applicable to me/us as
provided in the General conditions of contract (Section-11) of this specification within 30 days
of issue of work order, failing which I/We clearly understand that the said work order will be
liable to be withdrawn by CSPTCL.

Signed this day of 2020.
Yours faithfully,
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)

(This form should be duly filled up by the bidder & submitted along with the original copy of
tender.)
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ANNEXURE - A-3

QUESTIONNAIRE

TENDER SPECIFICATION TR-19/03 FOR
CONSTRUCTION OF 132/33 KV SUB-STATION AT MATH KHARORA ON TURNKEY BASIS.

Note : The bidders may please note that submission of this questionnaire duly and properly filled in all
respect is essential. While in entries against the questions given below, no reference should be made to
comments entered elsewhere in the tender. All queries should be answered and these answers should be
complete in themselves. Please note that none of the column should be left blank and clear reply against
all columns should be furnished. In case this is not done the offers will be liable for rejection.

“Bidders to note this to avoid bid rejection” : It will be the responsibility of the sole bidder/
partners of joint venture (JV)/ consortium to make sure that all the documents required as per
tender are submtitted along with bid on or before due date of tender. The bid submission date is
cut-off date of submission of all the documents required as per tender and every bidder must
adhere to this dead line.

If a bidder has quoted ‘NIL’ deviations in Annexure A-9 (Deviation from technical specification /
condition) and Annexure A-10 (Deviation from Commercial conditions of contract), this will have
an overriding effect on any other conditions noted as deviations elsewhere in the bid.

Please note that in case of any of the required document is not submitted along with the bid; the bid
will be rejected without any further correspondence in the matter.

1. Name and address of tenderer.
Telephone & fax No.

2. Mention GST registration humber

i Whether you are State or Central Govt. Undertaking/unit with 100% Govt. share. | Yes/ No
ii. If yes, whether documentary evidence in support of the above has been
enclosed. (In absence of documentary evidence your claim to be State/ Central
Govt. under-taking shall be ignored.)

4, Mention Earnest Money furnished
1. Amount & Bank Draft No.
2. Proof of support of EPM Region/ DGS&D/ NSIC

Mention Tender cost (amount & DD Number)

6. | Whether dully filled in check list (Annex. A-27) is enclosed. Yes/No

7. | Whether the offer is valid for 180 days from the date of opening of commercial/technical | Yes/ No
bid

8 | For all equipments & accessories, the price shall be FIRM (except for | Yes/No
equipments/structures specified in clause 1.37 section-Il, VVol-1)

9 | Please confirm that the breakup of prices i.e., cost of equipment (Ex-works, Freight, | Yes/No
package & Insurance and GST) has been furnished separately in the Price bid annexures

10 | a) Confirm that the Ex works price for all supply items are exclusive of GST Yes /No
b) Confirm that the unit rate for all Civil works are exclusive of GST Yes / No
¢) Confirm that the unit rate for ET &C works are exclusive of GST Yes/ No
d) All Testing charges for all equipments as per specification are included in the price of | Yes/No

equipment.
11 | Terms of payment — Whether agreeable to CSPTCL’s terms or not? Yes / No
12 | Please confirm that you have noted the responsibility for payment of taxes as stipulated in | Yes/ No

Section-I, Vol-I.
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13 | Please confirm you have noted & agreed that if the break-up of prices has not been | Yes/No
furnished in respective price schedules/annexures and if the prices are furnished as without
taxes, then it will be presumed that the GST, cess under BOCWA or any other applicable
taxes are included as per prevailing rates in respective price schedules.
14 | Schedule date of completion of EHV Sub-station (12 months) — Whether agreeable to | Yes/ No
CSPTCL’s terms
15 | Transformer Guarantee Period — Whether agreeable to CSPTCL’s terms Yes / No
16 | Equipment Guarantee Period — Whether agreeable to CSPTCL’s terms Yes / No
17 | Liquidated damages— Whether agreeable to CSPTCL’s terms Yes/ No
18 | Whether agreed to guarantee/extended guarantee period clause Yes/ No
19 | Whether agreeable to submit 10% BG against SD as per clause-15 GCC section-Il, Vol-I Yes/ No
20 | Whether agreeable to submit BG against Performance guarantee for 5% of the contract | Yes/No
price (excluding cost of transformer) & 10% BG against performance guarantee for Power
transformer as per clause-12.1 of section-11 & additional 10% BG in case of second time
failure of power Xmer within the guarantee period as per clause-11.2 of of GCC
21 | Whether agree to Technical Specifications & drawings as mentioned in Vol-II. Yes/ No
22 | Self attested detailed order copy along with annexures containing BoQ/ scope of work, in | Enclosed
support of technical experience criteria of PQR for having constructed & commissioned 1 | or not. If
(one) No. 132KV OR 110KV (or above voltage class) Sub-station of at-least two voltage | Yes
level on turn key basis (with or without supply of power transformer) during last 5 years | mention
(between 1% Apl’2014 & 31* March’2019) against order issued by Power utilities owned | Page No.
and controlled by Central or State Govt. or PSUs or Govt. organizations. The date of
order should not be older than 7 years from the date of issue of NIT of the instant tender.
a) Name of 132 KV/110 KV substation commissioned & name of order placing utility
23 | Performance certificate for successful commissioning & satisfactory operation of above | Enclosed
mentioned Sub-station for a period of atleast one year (from the date of commissioning) | or not. If
indicating date of commencement of work and its commissioning (constructed by sole | Yes
bidder / any of the partners) as on date of NIT of the instant tender. mention
a) Name of performance certificate issuing utility. Page No.
24 | In support of their ‘Financial Position’, the Bidder (Sole bidder or the JV partners in case
of JV bidder) must provide the relevant information, alongwith documentary evidence for
the following :-
A | Turn over Details Yes/No
Financial Year Turn over (in Cr)
a) 2018-19
b) 2017-18
C) 2016-17
d) 2015-16
e) 2014-15
Net worth details (with Self attested copies by authorised signatory) of the balance sheets | Yes/No
B | for last 3 yrs):-
Financial Year Net worth (in Cr)
a) 2018-19
b) 2017-18
c) 2016-17
Liquid Assets
C | Details of evidence of liquid assets(LA)
Details of evidence of of access to or availability of credit facilities (Bank Certificate)
D | Whether self attested copies of profit and loss account statement of the balance sheet | Yes/No

for the last 5 financial years have been furnished.
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Whether certificate of CA, in original that the bidder has discharged all its payment
obligations (principal/interest) on outstanding debentures(i.e. debentures which have
not yet been redeemed),if any and no such payments as on 31.12.2019 should be
outstanding/overdue AND the bidder is not presently in default in payment of any
bank loan or interest thereon for more than three months or any loan account of the
bidder should not have been classified as NPA (Non performing assets) by the

creditor/ lending bank, as on date of issue of NIT, have been furnished .

Yes/No

25

Whether the declaration is furnished that the bidder is not debarred/ blacklisted by

Bank/State Govt/Central Govt./State PSU/CPSU/SEB/public utility .

Yes/No

26

Whether self attested copy duly certified by CA, indicating Liquid assets, for sole / lead

partner of JV and the other partner of JV is enclosed.

Yes/No

27

Particulars of Contractor’s “A” class H.T. License:-
a. Licence Number.

b. Name of Person.

c. Valid Upto.

d. Name of state level license issuing authority.

Yes/No

28

Copy of EPF code number allotted by EPF Commissioner

Yes/No

29

GUARANTEED LOSSES OF OFFERED POWER TRANSFORMER: This information is
mandatory or else the bid shall be considered as non-responsive and liable for rejection. The losses for offered

transformer should be within the prescribed range for respective losses.

I No Load Loss at 75°C & Normal Tap

il Load loss at rated voltage and rated frequency at 75°C & Normal Tap

iii Auxiliary Loss at 75°C & Normal Tap

30

Please mention losses of 10 MVAR Capacitor bank in watts /KVAR

31

Please confirm that you have noted and agree to the conditions stipulated in clause 5 of
section-1, volume-l & sub-clause 5.2.1 of Section-l of volume Il that if the losses of
offered power transformers exceeds the permissible limit of respective losses then your
bid shall be rejected.

Yes/No

32

Please also confirm that you have noted & agreed to our requirement of liability
towards Excess Guaranteed Losses for supply of Power Transformers as stipulated in
clause no.5.2.2 of Section-1, Vol-Il, that if during final testing of power Xmer, the
measured losses (individually) exceeds the values guaranteed by the bidder then the
respective transformer will not be accepted

Yes/No

33

Whether you agree for inspection by CSPTCL’s representative prior to despatch and
bear the testing charges for all tests as per IS to be conducted on samples, drawn by
CSPTCL ’s representative.

Yes/No

34

Please confirm that you have noted & agree to submit price adjustment invoices for
supplies, positively within 6 (Six) months from date of supply of equipment/
material, whether positive or negative, as stipulated in clause 37 section-II, VVol-I

Yes/No

35

Whether testing facilities for carrying out the type, acceptance and routine tests as per
relevant is specification, on the materials offered are available with the manufacturer. If
so, please furnish the list of testing machines and relevant details.

Yes/No

36

Whether details of departures/ deviation from specification have been furnished in the
respective schedule.

Yes/No

37

Whether details of technical manpower of head office and field organisation furnished
in respective schedule.

Yes/No

38

Whether agreeable to arrange for storage cum erection insurance of substation
equipments/materials as per relevant clause of the specification.

Yes/No

39

Please indicate if use of private/forest/canal service of roads for transport of materials
and constructional personnel if required, then the charges, if any, levied by the
concerned authorities will be borne by you, without any extra cost to the CSPTCL.

Yes/No
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40

Have you furnished the power of attorney in respect of the person signing the tender on
behalf of the bidder?

Yes/No

41

Whether submitted Pre — contract Integrity pact with confirmation that no addition/
deletion has been made and if, at later stage any discrepancy is found as compared to
the text of integrity pact attached with the tender document, you will be bound to
correct the same.

Yes/ No

42

Whether agree to supply all the equipments and materials as per our tender
specification and as per “list of vendors” indicated in Annexure A-24, Section-Il1, Vol.l
of tender document & displayed in CSPTCL’s official website as on the date of issue of
NIT and you will not seek any deviation from vendor list in the event of award of
contract.

Yes/ No

Note :

Bidder shall use above questionnaire sheets in original for furnishing reply alongwith this offer.
However if separate sheets are used for this questionnaire, it may please be ensured that the serial

order and language of questions is maintained.

Date
Place SIGNATURE OF TENDERER

NAME
DESIGNATION WITH SEAL
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ANNEXURE - A-4.
UNDERTAKING FOR PERSONNEL CAPABILITIES

(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

/WE ..o (Designation) of .................... (Name of bidder) hereby undertake that we
have adequate experienced personnel with necessary license/workman permit issued by the
Electrical Licensing to execute the project and the details are hereunder:-

1) PERSONNEL IN MANAGERIAL POSITION

Sl Name of person | Educational/Tech. Year of Details of Licence
No. | with designation Qualifications experience

2) PERSONNEL IN SUPERVISORY POSITION

Sl Name of person | Educational/Tech. Year of Details of Licence
No. | with designation Qualifications experience

3) PERSONNEL IN WORKMEN CATEGORY

SL. | Name of person Educational/Tech. | Year of Details of Licence
No. | with designation Qualifications experience
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-5.

UNDERTAKING FOR EQUIPMENT CAPABILITIES
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

/WE ..o (Designation) of .................... (Name of bidder) hereby undertake that we
have adequate tools & planats required for execution of various ativities involved in

construction of EHV Substation :-

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-6
FINANCIAL CAPABILITIES
ANNUAL TURNOVER
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)
Name of the bidder

(The bidder is requested to complete the information in this Annexure. The information
supplied should be the annual turnover duly audited by the Chartered Accountant for preceding
three years of work in progress or completed.)

ANNUAL TURNOVER, NET WORTH & LIQUID ASSETS FOR LAST FIVE FINANCIAL YEAR

FINANCIAL TURN OVER NET WORTH LIQUID ASSETS
YEAR (inRs.) (in Rs.) (in Rs.)

L 2013-14
2 2014-15
3 2015-16
4 2016-17
5 2017-18

The bidder shall also furnish the following information:
1. Name of Banker:

2. Address of Banker:
3. Telephone:
4. Contact Name and Title:
5. Fax/Telex
Financial information Actual previous three Projected Next Two years.
in Rupees years
1 2 3 1 2
1. Total assets
2. Current assets
3. Total liabilities
4. Current liabilities
5. Profit before taxes
Proposed sources of financing
Source of financing Amount (Rs.)
1.
2.
3.
Attach audited financial statements for the last three years.
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-7

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT/FACILITIES

(To be furnished in original for Sole bidder/Lead Partner as well as other Partner of JV)
(Issued not earlier than three months prior to date of bid opening)

BANK CERTIFICATE

This is to certify that M/s............... (insert Name & Address of the Contractor) who have
submitted their bid to .............. (insert name of the Employer).................. against their
tender specification vide ref. No. .............coooiinil, for ............ (insert name of the
project alongwith the project name) ............. is our customer for the past .....................
years.

Their financial transaction with our Bank have been satisfactory. They enjoy the following fund
based and non fund based limits including for guarantees, L/C and other credit facilities with us
against which the extent of utilization as on date is also indicated below:

Sl. Type of Facility Sanctioned Limit Utilisation Unutilized limit /
No. as on Date as on Date Balance
as on Date

This letter is issued at the request of M/s.

Signature

Name of Bank

Name of Authorised
Signatory

Designation

Phone No.

Address

DATE & SEAL OF THE BANK
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ANNEXURE - A-8
EXPERIENCE RECORD

The bidder shall furnish details of work orders for similar nature for construction of sub-
stations received during the last three years & already completed or under execution.

SL. | Work order/ Name & | Value of | Scheduled date | slippage | Remarks
No. | No. & date Address | contract | of completion | (jf any)
of order of work
issuing
Authority
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-9

DEVIATION FROM TECHNICAL SPECIFICATION/CONDITIONS

Tender shall enter below particulars of his alternative proposals for deviation from the
specification, if any. If a bidder has quoted ‘NIL’ deviations in the bid, this will have
an overriding effect on any other conditions noted as deviations elsewhere in the bid
and no correspondence will be made to withdraw such specific contradictory conditions

SL.
No.

Clause No. of
Specification

Particulars of deviation Remarks

Date
Place

SIGNATURE OF BIDDER
NAME

DESIGNATION

(SEAL)
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DEVIATION FROM THE COMMERCIAL CONDITION OF CONTRACT

The bidder shall enter below, departure if any, from the conditions of contract as
herein. If a bidder has quoted ‘NIL’ deviations in the bid, this will have an overriding
effect on any other conditions noted as deviations elsewhere in the bid and no
correspondence will be made to withdraw such specific contradictory conditions.

SL.
No.

Clause No. of
Specification

Particulars of deviation

Remarks

Date
Place

SIGNATURE OF BIDDER

NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-11
COMPLETION SCHEDULE FOR SUB-STATION

We hereby declare that following work completion schedule shall be followed by us in execution of
the subject project for the period commencing from the date of handing over of site to us:

S.No DESCRIPTION OF WORK Period in months from date of = Dates calendar
handing over of site monthwise
Commencement | Completion | From | To
FOR EHV SUB-STATION
1. Submission of PERT char, sub-
station layout & elevation drawings,
detailed engineering  equipment
drawings, earthing of S/S etc.
2. Constn. of Civil foundation work of
equipments & structure, etc.
3. Constn.of Control room building &
other switch yard civil works etc
4. Supply of structure & switch yard
equipment  including  stringing
material etc.
5. Supply of control room equipments,
control cables etc.
6. Supply of T&P, furniture, ADLS, etc.
7. Erection of structures/equipments in
switch yard
8. Erection of control room equipments
etc.
9. Testing & Commissioning  of
equipments etc.

NOTE:- Bar chart showing the commencement and completion of various activities indicated
above for completion of substation shall be furnished alongwith this schedule with the bid.

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-12
LITIGATION HISTORY OF THE BIDDER
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

Name of the bidder:

The bidder should provide detailed information on any litigation or arbitration arising
out of contracts completed or under execution by it over the last five years. A
consistent history of awards involving litigation against the bidder or any partner of JV
may result in rejection.

Year | Name of client, cause Details of Award for or | Disputed amount

of litigation/ contract and against (current value in
arbritration and date bidder Rs.)
matter in dispute
1
2
3
4
5
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A -13.
CURRENT CONTRACT COMMITMENTS

Bidders should provide information on their current commitments on all contracts that
have been awarded, or for which a letter of intent or acceptance has been received, or for
contracts approaching completion, but for which an unqualified, full completion
certificate has yet to be issued.

Current Contract Commitments
S. Name of Employer’s Value of |Estimated |Average Monthly
No. | Contract Contact Work | Completion| Invoicing Over
Address, Tel, [Rs.] Date Last Six Months
Fax [Rs.]
1
2
3
4
5
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE -A-14
PROFORMA FOR AGREEMENT
(To be executed on non judicial stamp paper worth Rs.300/- only with a revenue stamp of
Rs. 1/- affixed on it)

This Agreement is made this day of between Shri

on behalf of the Contractor (hereinafter called the
Contractor which expression shall where the context so admits, be deemed to include his heirs,
executors, administrators and representatives) of the one part, and the Chhattisgarh State Power
Transmission Company Limited, Raipur being the Company constituted under Companies Act, 1956,
(hereinafter called the CSPTCL which expression shall, where the context so admits, be deemed to
include its successors in office and permitted assigns) of the other part.
WHEREAS in accordance with a Tender No. dtd. issued by Chief Engineer
(P&P) of the CSPTCL, the Contractor submitted his tender dated for

Construction of 132/33 KV Sub-station Math Kharora, Distt: Raipur

All these works on turnkey basis more particularly described, mentioned, enumerated or referred to in
the general conditions, specifications, schedules, drawings etc. forming part of tender, covering letters,
schedule of prices and further correspondence, a copy of which is hereto annexed and is for purposes of
identification signed by the contractor on behalf of the contractor and Chief
Engineer (P&P) of CSPTCL and all of which shall be deemed to form part of this agreement as though
separately set out herein and are included in the expression “Contract” herein used (herein after referred
to as the said works).

AND WHEREAS CSPTCL has accepted the tender of the Contractor vide following work Order
which have been placed by CSPTCL for construction of aforesaid works on turnkey basis for the total
net price of upon the terms and subject to the condition hereinafter
mentioned.

NOW THEREFORE THIS AGREEMENT WITNESSES AND IT IS hereby agreed as follows:

1. The contractor shall undertake following works :

(1) Supply for design, supply of galvanising steel structure for equipments, gantry, bus and
lighting towers etc. for supply of Transformer, all switchyard & control room equipments
with recommended spares, and supply of testing equipments, T&P and furniture etc. for
new 132/33KV S/S at ................

(i) The contractor shall perform civil works like construction of control room building,
construction of earth pits, construction of concrete works, RCC works, Cable trenches,
Sanitation and water supply arrangement, excavation, back filling, yard levelling
/metalling, peripheral fencing with iron gates of the switch yard, foundations of all
equipment/structures and all other works detailed in the respective work order.

(iii) Erection, testing & commissioning of all the equipment of the substation as detailed in
the respective orders.

within the time specified in and in accordance with the terms and conditions specified in the

CSPTCL aforesaid Work Orders.
2. The contractor shall commence the work described in the Notice Inviting Tender No. 02-
O4/NIT/TR-....ooevee , dated ...... , hamely, the construction of 132/33 KV Sub-station ------------
on turn key basis and thereafter execute the work in accordance with the completion schedule
submitted in the format set out in Annexure A-11 of Section Ill, Volume-1 of the Tender
Specifications No. TR----- , read with the PERT Network / Bar Chart submitted in accordance
with clause 3 of the General Conditions of Contract. The Works shall be completed by the
contractor on turnkey basis not later than twelve (12) months from the date the contractor is
handed over the site for construction of the Sub-station. In the event the contractor fails to
undertake the works in accordance with the Schedule, the contractor may be liable for penalty at
the discretion of CSPTCL in accordance with the terms of clause 07 of the General Conditions of
Contract
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3. In the event of a conflict or contradiction between: (a) any provision(s) in this agreement and any
provision(s) in the Tender Specifications No. TR- | i.e. the tender document, the provision(s)
of this agreement shall prevail to the extent of such conflict, and (b) two or more provisions in
the tender document, the provision(s) laying down more stringent obligations on the contractor

shall prevail."
4, For the work done under the scope of the CSPTCL Work Orders referred above, the CSPTCL
shall pay to the Contractor a total sum of Rs. (In words Rupees
) or such other sum as may become payable in accordance with the said work
order.
5. If at any time, any question, dispute or difference whatsoever arises between CSPTCL and the

contractor upon, in relation with or in connection with this contract either party may forthwith
give the other party a notice in writing of the existence of such question, dispute or difference
and same shall be referred to the adjudication of three Arbitrators one to be nominated by
CSPTCL, the other by the Contractor and third to be appointed by the two Arbitrators nominated
by the parties at the commencement of arbitration proceedings and failing agreement between
them, in accordance with the Arbitration and Conciliation Act 1996, the third Arbitrator so
appointed shall act as the Presiding Arbitrator. The award so passed shall be binding on both the
parties. The place of arbitration shall strictly be RAIPUR CG.

6. In all matters arising under out of or in relation with this agreement, the terms and conditions
contained in the aforesaid Work Orders shall apply and all such matters shall be determined
accordingly.

1. This agreement shall be deemed to be entered into at Raipur and all disputes and claims, if any,

out of or in respect of this Agreement are to be settled at Raipur or be subject to jurisdiction of
competent court situated only at Raipur in Chhattisgarh State.

IN WITNESS whereof the parties hereto have signed this agreement on the dates and year
mentioned against their respective signature.

Signature of Witness : Name & Signature for Contractor
1. Signature: Signature

Address : (On behalf of the Contractor)
Name :

Signature : Designation :

Address : Seal

Signature of Witnesses :

1. Signature
(On behalf of CSPTCL)

2. Name
Designation
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ANNEXURE - A- 15
PROFORMA FOR BANK GUARANTEE TOWARDS SECURITY DEPOSIT

(To be executed on non-judicial stamp paper of Rs. 250/- and
Revenue stamp may be affixed on Bank Guarantee)

Bank Guarantee NO........cooviiiiiiiiiiiiiieeeenes Dated............

In consideration of the Chhattisgarh State Power Transmission Company Limited, Raipur ( A successor
company of Chhattisgarh State Electricity Board, Raipur hereinafter referred to as ‘CSPTCL’) having
agreed to accept this Bank Guarantee in lieu of cash deposit by way of Security for due and faithful
performance required from M/s. (herein after referred to as
“Contractors”, the Bank of hereby agrees unequivocally and unconditionally to
pay within 48 hours on demand in writing from the Chhattisgarh State Power Transmission Company
Limited or any officer authorized by it in this behalf of any amount upto and not exceeding
RS (in words)
................................................ only to the said Chhattisgarh State Power Transmission
Company Limited on behalf of the aforesaid M/s. .............ccooiiiiiiiiiiiiiiiin, who have tendered
and contracted for the supply of materials, equipments or services to the said the Chhattisgarh State
Transmission Company Ltd, against order No.................... dated................... For the order value of

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission Company
Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The proceeds / encashment of this
Bank Guarantee would go in the name of Chhattisgarh State Power Transmission Company Limited,
Raipur (A Successor Company of erstwhile CSEB Raipur).

This agreement should be valid and binding on this bank up to and including 20 or

for such further period as may here under be mutually fixed from time to time in writing by the
Chhattisgarh State Transmission Company Ltd. And the contractor shall not be terminable by notice or
any change in the constitution of the aforesaid bank or the firm of Contractors or by any others reasons
whatsoever and the Banker’s liability hereunder shall not be impaired or discharged by any extension of
time or variations or alteration made, given conceded or agreed to with or without the Bank knowledge or
consent by or between the Chhattisgarh State Transmission Company Ltd. and contractor in the existing
contract.

It is agreed by the Bank with the CSPTCL that if for any reason a dispute arises concerning the Bank’s
liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the competent court
at Raipur alone shall have the jurisdiction to determine the said dispute and that this shall be without
prejudice to the liability of the Bank under the terms of this guarantee being unequivocal and
unconditional as mentioned above.

The liability wunder this guarantee is restricted to Rs........................ (in  words)
.................................... only. This guarantee shall remain in force until dtd............, unless a
demand to enforce a claim under the guarantee is made by CSPTCL to the Bank upto dtd................ the

rights of the CSPTCL under this guarantee shall be forfeited and Bank shall be relieved and discharged
from all liabilities there under.

WITNESSES:- SIGNATURE

Authorized Signatories of Bank
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ANNEXURE - A- 16

PROFORMA FOR BANK GUARANTEE TOWARDS PERFORMANCE
(To be executed on non-judicial stamp paper of Rs. 250/- and Revenue stamp may be
affixed on Bank Guarantee)

Bank Guarantee NO........iieiiie i Dtd............

In consideration of the Chhattisgarh State Power Transmission Company Limited, Raipur ( A successor
company of Chhattisgarh State Electricity Board, Raipur hereinafter referred to as ‘CSPTCL’) having
agreed to accept this Bank Guarantee in lieu of cash deposit by way of Security for due and faithful
performance required from M/s. (herein after referred to as
“Contractors”, the Bank of hereby agrees unequivocally and unconditionally to
pay within 48 hours on demand in writing from the Chhattisgarh State Power Transmission Company
Limited or any officer authorized by it in this behalf of any amount upto and not exceeding
RS (in words)
................................................ only to the said Chhattisgarh State Power Transmission
Company Limited on behalf of the aforesaid M/s .............ccooiiiiiiiiiiiiiiininin, who have tendered
and contracted for the supply of materials, equipments or services to the said the Chhattisgarh State
Transmission Company Ltd, against order No.................... dated.................. For the order value of

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission Company
Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The proceeds / encashment of this
Bank Guarantee would go in the name of Chhattisgarh State Power Transmission Company Limited,
Raipur (A Successor Company of erstwhile CSEB Raipur).

This agreement should be valid and binding on this bank upto and including 20

of for such further period as may hereunder be mutually fixed from time to time in writing by the
Chhattisgarh State Transmission Company Ltd. And the contractor and shall not be terminable by notice
or any change in the constitution of the aforesaid bank or the firm of Contractors or by any others reasons
whatsoever and the Banker’s liability hereunder shall not be impaired or discharged by any extension of
time or variations or alteration made, given conceded or agreed to with or without the Bank knowledge or
consent by or between the Chhattisgarh State Transmission Company Ltd. and contractor in the existing
contract.

It is agreed by the Bank with the CSPTCL that if for any reason a dispute arises concerning the Bank’s
liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the competent court
at Raipur alone shall have the jurisdiction to determine the said dispute and that this shall be without
prejudice to the liability of the Bank under the terms of this guarantee being unequivocal and
unconditional as mentioned above.

The liability under this guarantee is restricted to Rs.............coooinl. (in  words)
.................................... only. This guarantee shall remain in force until dtd............, unless a
demand to enforce a claim under the guarantee is made by CSPTCL to the Bank upto dtd................ the

rights of the CSPTCL under this guarantee shall be forfeited and Bank shall be relieved and discharged
from all liabilities there under

WITNESSES:- SIGNATURE
Authorized Signatories of Bank

L Signed._

2 for Bank

71



CSPTCL TR-19/03 132/33 KV S/S Math Kharora

ANNEXURE - A- 17
PROFORMA FOR BANK GUARANTEE FOR LOSS/DAMAGE TO CSPTCL

NOTE FOR BIDDERS: (Not to be typed in the Bank Guarantee) To be furnished in non-judicial stamp
paper of Rs. 250 applicable as per MP/ Chhattisgarh Duty Act from any Nationalised /Scheduled Bank
with a revenue stamp worth Rs.1/- affixed thereon).

In consideration of the Chhattisgarh State Power Transmission Company Limited, (herein after called

“CSPTCL”) having agreed to exempt Ms. (herein after
called “the said Contractors”) from the demand under the terms and conditions of an agreement No.
Dated made between And for

(herein after called “the said agreement”) of security deposit for
satisfactory performance of materials ( as detailed in the said agreement) and for the due fulfilment by
the said Contractor(s) of the terms and conditions contained in the said agreement, on production of a

Bank Guarantee for Rs. __ (Rs.
Only).
We Bank (herein after referred to as “the Bank™) at
the request of contractor(s) do hereby undertake
unequivocally and unconditionally to pay to CSPTCL, an amount not exceeding Rs.
(Rs.

Only) against any loss or damage caused to or suffered or would be caused to or suffered or
would be caused to or suffered by CSPTCL by reason of any breach by the said Contractors(s) of
any of the terms or conditions contained in the said agreement.

We (indicate the name of the bank) Bank do hereby undertake to pay
the amounts due and payable under this guarantee without any lemur, merely on a demand from
CSPTCL stating that the amount claimed is due by way of loss or damage caused to or would
cause to or suffered by CSPTCL by reason of any breach by the said Contractor(s) of any of the
terms or conditions contained in the said agreement or by reasons of the Contractor(s).

We, the (indicate the name of the bank) do hereby further undertake
unequivocally and unconditionally pay the amount due and payable under this Guarantee without
demure, merely on demand from CSPTCL stating that the amount claimed is due by was of loss
or damage caused to or would be caused to or suffered by CSPTCL by reason of each breach by
the said Contractor(s) of any of the terms or conditions and failure to perform said Bid. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs.

We, the (indicate the name of the bank) further agree that the
guarantee herein contained shall remain in full force and effect during the aforesaid period of
days and it shall continue to be so enforceable till all the dues of the

CSPTCL under or by virtue of the said Bid have been fully paid and its claims satisfied or
discharged or till Chief Engineer (P&P), CSPTCL certifies that the terms and conditions of the
said Bid have been fully and properly carried out by the said Contractor(s) and accordingly
discharge this guarantee. Unless a demand or claim under this discharges from all liability under
this guarantee thereafter.

We, the (indicate the name of the bank)further agree with the
CSPTCL that CSPTCL shall have be fullest liberty without our consent and without affecting in
any manner our obligations here under to vary any of the terms and conditions of the said Bid or
to extend time of performance by the said Contractor(s) from time to time or to postpone for any
time or from time to time only of the powers exercisable by CSPTCL against the said
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the said Bid
and we shall not be relieved from our liability by reason of any such variation postpone or
extension being granted to the said Contractor or for any forbearance, act or omission on the part
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of CSPTCL or any indulgence by CSPTCL to the said Contractor(s) or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission
Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The proceeds /
encashment of this Bank Guarantee would go in the name of Chhattisgarh State Power
Transmission Company Limited, Raipur (A Successor company of erstwhile CSEB Raipur).

It is agreed to by the Bank with the CSPTCL that if for any reason a dispute arises concerning the
Bank Liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the
competent court at Raipur alone shall have the jurisdiction to determine the said dispute and that
this shall be without prejudice to the liability of the Bank under the terms of this guarantee being
unequivocal and unconditional. The beneficiary of this Bank Guarantee shall be Chhattisgarh
State Power Transmission Company Limited, Raipur (A Successor Company of erstwhile CSEB
Raipur).

We, the (indicate the name of the bank) lastly undertake not to
revoke this Guarantee during its currency except with the previous consent of CSPTCL in
writing.

WITNESS (SIGNATURE WITH NAME & ADDRESS)

1.

For

(Indicate name of Bank)
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ANNEXURE - A- 18

PROFORMA FOR INDEMNITY BOND

(To be executed on non-judicial stamp paper worth Rs.250/- with a revenue stamp worth
Rs.1/- affixed thereon).

THIS INDEMNITY BOND is made this .................... dayof....... ) | S

BY M/S. i , a company registered under the Companies Act (hereinafter
called as ‘Contractor’ or ‘Obligator’ which expression shall include its successors and permitted assigns) in
favour of Chhattisgarh State Power Transmission Company Limited, Raipur being the Company constituted
under Companies Act, 1956, (hereinafter called the CSPTCL) and its project forsupply of galvanising steel
structure for equipments, gantry, bus and lighting towers etc. for supply of all switchyard & control room
equipments with recommended spares, and supply of testing equipments, T&P and furniture etc. and
complete erection/commissioning thereof ..............coiiiiiiiiiiiiiii (hereinafter
called “Employer” which expression shall include its successors and assigns):

WHEREAS EMPLOYER has awarded to the ‘Contractor’ a Contract forsupply of galvanising steel structure
for equipments, gantry, bus and lighting towers etc. for supply of all switchyard & control room
equipments with recommended spares, and supply of testing equipments, T&P and furniture etc. and
complete erection/commissioning thereof for .............cocvviviviiiiiiiiiiiinin sub-station vide Order
NO. oot dtd................ And Amendment NoO...........ccocovviiiiiiininn... (applicable
when amendments have been issued) (hereinafter called the “Contract”) in terms of which Employer is
required to hand over various Material to the ‘Contractor’ for execution of the Contract.

And WHEREAS by virtue of Clause No........ of tender specification No............ , the ‘Contractor’ is
required to execute an Indemnity Bond in favour of Employer for the Material handed over to it by Employer
for the purpose of performance of the Contract/Erection portion of the Contract (hereinafter called the
‘Materials”’).

Now THEREFORE, This Indemnity Bond witnessed as follows:
1.  That in consideration of various Material like Galvanised steel structures, switchyard and control room

equipments, testing equipments etc. as mentioned in the Supply Order No.................... dated.
............. At clause No......., Valued at (Amount in figures) Rs.................... (@mount in words)
(RUPEES ., ) handed over to the ‘Contractor’ in instalments from time

to time for the purpose of performance of the Contract, the ‘Contractor’ hereby undertakes to indemnify
and shall keep Employer indemnified for the full value of the Material. The ‘Contractor’ hereby
acknowledges receipt of the initial instalment of the Material as per details in the schedule appended
hereto. Further, the ‘Contractor’ agrees to acknowledge receipt of the subsequent instalments of the
Material as required by Employer in the form of Schedules consecutively numbered which shall be
attached to this Indemnity Bond so as to form integral parts of this Bond. It is expressly understood by
the ‘Contractor’ that handing over of the dispatch title documents in respect of the said Materials duly
endorsed by Employer in favour of the ‘Contractor’ shall be construed as handing over of the Material
purposed to be covered by such title documents and the ‘Contractor’ shall hold such Material in trust as a
Trustee for an on behalf of Employer.

2. That the ‘Contractor’ is obliged and shall remain absolutely responsible for the safe transit/protection and
custody of the Material at Employer project Site against all risks whatsoever till the Material are duly
used/erected in accordance with the terms of the Contract and the Plant/Package duly erected and
commissioned in accordance with the terms of the Contract, is taken over the Employer. The
‘Contractor’ undertakes to keep Employer harmless against any loss or damage that may be caused to the
Material.

3. The ‘Contractor’ undertakes that the Material shall be used exclusively for the performance/execution of
the Contract strictly in accordance with its terms and conditions and no part of the Material shall be
utilized for any other work or purpose whatsoever. It is clearly understood by the ‘Contractor’ that non-
observance of the obligations under this Indemnity Bond by the ‘Contractor’ shall interalia constitute a

74



CSPTCL TR-19/03 132/33 KV S/S Math Kharora

criminal breach of trust on the part of the ‘Contractor’ for all intents and purpose including legal/penal
consequences.

4.  That Employer is and shall remain the exclusive Purchaser of the Material free from all encumbrances,
charges or liens of any kind, whatsoever. The Material shall at all times be open to inspection and
checking by the Purchaser’s Representative or other employees/Agents authorized in this regard. Further,
Employer shall always be free at all times to take possession of the Materials in whatever form the
Materials may be, if in its opinion, the Materials are likely to be endangered, mis-utilized or converted to
uses other than those specified in the contract by any acts of omission or commission on the part of the
‘Contractor’ or any other person or on account of any reason whatsoever and the ‘Contractor’ binds
himself and undertakes to comply with the directions of demand of EMPLOYER to return the Material
without any demur or reservation.

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the Material or the
same or any part thereof is mis-utilized in any manner whatsoever, then the ‘Contractor’ hereby agrees
that the decision of the Purchaser’s Representative as to assessment of loss or damage to the Material
shall be final and binding on the ‘Contractor’. The ‘Contractor’ binds itself and undertakes to replace the
lost and/or damaged Material at its own cost and/or shall pay the amount of loss to Employer without
any demur, reservation or protest. This is without prejudice to any other right or remedy that may be
available to Employer against the ‘Contractor’ under the Contract and under this Indemnity Bond.

6. NOW THE CONDITION of this Bond is that if the ‘Contractor’ shall duly and punctually comply with
the terms and conditions of this Bond to the satisfaction of Employer, THEN, the above Bond shall be
void, but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the ‘Contractor’ has hereunto set its hand through its authorized
representative under the common seal of the Company, the day, month and year first above
mentioned.

For and on behalf of

M/s.
WITNESS
1. 1. Signature ................... Signature......................
2.Name .....oovvenvenennnnnn Name .....coovvvveennennnn,
3. Address ......oceennnn. Designation .................

Authorized representative
2. 1. Signature ...................

2.Name ........cccevnnennnnn.
(Common Seal)
3.Address ...................
(In case of Company)
1) Indemnity Bonds are to be executed by the authorized person having the Power of Attorney

issued under common seal of the company with authority to execute Indemnity Bonds. The
Original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power
of Attorney if it is General Power of Attorney and such documents should be attached to
Indemnity Bond.
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ANNEXURE - A- 19

PROFORMA FOR DEED OF EXTENSION OF BANK GUARANTEE
(To be executed on N.J. Stamp Rs. 250/- + One Revenue Stamp worth Rs. 1/-)

Extension Deed No
Date
B.G. No. Date
C.S. Power Trasmission Company Ltd.

Sub: - The Extension of Bank Guarantee No. Dated for the
Rs Favouring yourself expiring on

I. At the request of our client M/s we hereby

extend our Guarantee No. dtd. given on their behalf for the

further period from to

ii. The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission

Company Ltd (A Successor Company of erstwhile CSEB).

iii. Our liability under this guarantee is restricted to Rs (Rupees
). This guarantee shall remain in force up to

. Unless a demand to enforce a claim is made under this
Bank Guarantee by the CSPTCL to the Bank within six months from the date i.e. up to
the rights of the CSPTCL under this guarantee shall be

forfeited and the Bank shall be relieved and discharged from all liability hereunder.

Witness:- Signed for Bank
1)

2)
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ANNEXURE - A-20

PROFORMA FOR UNDERTAKING BY THE JOINT VENTURE PARTNERS
(To be executed on Non-Judicial Stamp Paper worth Rs. 100.00 & Rs. 1.00 revenue stamps)

THIS JOINT DEED OF UNDERTAKING executed on this.......... day of........... Two Thousand
and......cocoeeeee. DY a company incorporated under the laws of
..................... and having its Registered Office at ........................(hereinafter called the “Lead Partner”
which expression shall include its successors, executors and permitted assigns) and M/s..................... a
company incorporated under the laws of ......................... and having its Registered Office at
....................... (hereinafter called the “Other partner” which expression shall include its successors,
executors and permitted assigns ) for the purpose of making a bid and entering into a contract [hereinafter
called the “Contract”{in case of award)] against the Specification No TR-___ for ..................... (insert
name of the project ) of C.S. Power Transmission Co. Ltd, a Company incorporated under the Companies Act
of 1956 having its registered office at Dangania, Raipur (hereinafter called the “CSPTCL”).

AND WHEREAS CSPTCL invited bids as per the above mentioned Specification for construction of
...... stipulated in the bidding documents under Specification No TR- (insert name of the project)

AND WHEREAS Qualification Criteria of the specification stipulates that an Undertaking of not more than
two firms as partners, meeting the requirements of Qualification Criteria, as applicable may bid, provided, the
Joint Venture fulfills all other requirements of Qualification Criteria and in such a case, the Bid Forms shall be
signed by both the partners so as to legally bind the Partners of the Joint Venture, who will be jointly and
severally liable to perform the Contract and all obligations hereunder.

The above clause further states that this Undertaking shall be attached to the bid and the Contract
performance guarantee will be as per the format enclosed with the bidding document without any
restrictions or liability for either party.

AND WHEREAS the bid is being submitted to CSPTCL vide proposal No................. dated ........... by the
“Lead Partner” based on this Undertaking between both parties; under these presents and the bid in accordance
with the requirements of Tender specification & Qualification Criteria has been signed by both the parties.
NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements the parties of this Deed of Undertaking do hereby

declare and undertake:

1. In requirement of the award of the Contract by the CSPTCL to the Joint Venture Partners, we, the
Parties do hereby undertake that M/s......... shall act as “Lead Partner” and further declare and
confirm that we the parties to the Joint Venture shall jointly and severally be bound unto the CSPTCL
for the successful performance of the Contract and shall be fully responsible for the design, supply,
erection, testing, commissioning and successful performance of the project in accordance with the
Contract.

2. In case of any breach or default of the said Contract by the Lead Partner of the Joint Venture, the
other partner do hereby undertake to be fully responsible for the successful performance of the
Contract and to carry out all the obligations and responsibilities under the Contract in accordance with
the requirements of the Contract.

3. Further, if the CSPTCL suffers any loss or damage on account of any breach in the Contract or any
shortfall in the performance of the equipment/ material in meeting the performances guaranteed as per
the specification in terms of the Contract, the Party(s) of these presents undertake to promptly make
good such loss or damages caused to the CSPTCL, on its demand without any demur. It shall not be
necessary or obligatory for the CSPTCL to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), CSPTCL can proceed against other partner who
shall be jointly and severally liable for the performance and all other liabilities/obligations under the
Contract to the CSPTCL.

4. The financial liability of the Parties of this Deed of Undertaking to the CSPTCL, with respect to any
of the claims arising out of the performance or non-performance of the obligations set forth in this
Deed of Undertaking, read in conjunction with the relevant conditions of the Contract shall, however
not be limited in any way so as to restrict or limit the liabilities or obligations of any of the Partners of
this Deed of Undertaking.
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It is also understood that this Undertaking is provided for the purposes of undertaking joint and
several liabilities of the partners to the Joint Venture for submission of the bid and performance of the
Contract and that this Undertaking shall not be deemed to give rise to any additional liabilities or
obligations, in any manner or any law, on any of the Parties to this Undertaking or on the Joint
Venture, other than the express provisions of the Contract.

This Undertaking shall be construed and interpreted in accordance with the provisions of the Contract.
In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby agree that we
shall be jointly and severally responsible for furnishing a Contract performance security from a bank
in favour of the CSPTCL in the currency/currencies of the Contract.

It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an integral part
of the bid and shall continue to be enforceable till the CSPTCL discharges the same or upon the
completion of the Contract in accordance with its provisions, whichever is earlier. It shall be effective
from the date first mentioned above for all purposes and intents.

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized
representatives executed these presents and affixed Common Seals of their companies, on the day, month and

year first mentioned above.

Sealof ..o
has been affixed in my/ our
presence pursuant to Board of

Director’s Resolution dated ................

Designation ......................
Signature .............ocoeennn.

WITNESS :

Sealof ....coovvvviiiiiiii
has been affixed in my/ our
presence pursuant to Board of

Director’s Resolution dated ................

For “Lead Partner”
For and on behalf of M/s

(Signature of the authorized
Representative)

For “other Partner”
For and on behalf of

Name ........oooeeviiiiininnn, (Signature of the authorized

Designation ...................... representative)

Signature .............ccoeennn.

WITNESS :

P

IL o

Note

1. The non-judicial stamp papers of appropriate value shall be purchased in the name of Joint Venture and
the date of purchase should not be later than six months of date of execution of the Undertaking.

2. The Undertaking shall be signed on all the pages by the authorized representatives of each of the partners

and should invariably be witnessed.
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ANNEXURE -A-21

PROFORMA FOR POWER OF ATTORNEY FOR JOINT VENTURE
(To be executed on Non-Judicial Stamp Paper worth Rs. 100.00 & Rs.1.00 revenue stamps)

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given hereunder
...................................................................... have formed a Joint Venture under the [aws Of .........cccooviivvee e,

and having our Registered Office(s)/Head Office(S) al ........ccccovevvverniinnenncnsecee (hereinafter called the ‘Joint
Venture' which expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators and assigns) acting through M/S ... e being the “Lead
Partner” do hereby constitute, nominate and appoint M/S..........ccoevveiviivniiesiene s (Lead Partner) a Company
incorporated under the laws of .. . . . and having its Registered/Head Office at

........................................... as our duIy constltuted Iawful Attorney (heremafter called "Attorney" or "Authorized
Representative" or "Partner In-charge™) to exercise all or any of the powers for and on behalf of the Joint Venture in
regard to Specification No TR-............ the bids for which have been invited by Chief Engineer (Planning &
Projects), Dangania, Raipur of C.S. Power Transmission Co. Ltd. (CSPTCL) to undertake the following acts :

i) To submit proposal and participate in the aforesaid Bid Specification of the CSPTCL on behalf of the "Joint
Venture".

i) To negotiate with the CSPTCL the terms and conditions for award of the Contract pursuant to the aforesaid Bid
and to sign the Contract with the CSPTCL for and on behalf of the "Joint Venture™.

iii) To do any other act or submit any document related to the above.

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture™.

It is clearly understood that the Lead Partner shall ensure timely execution of the Contract. In case of any breach of
contract by any of the joint venture/consortium partners during execution of the contract, it will be the sole
discretion of CSPTCL to allow the other partner to complete the work or to terminate the total contract.

It is expressly understood that this Power of Attorney shall remain valid binding and irrevocable till completion of
the Maintenance Period in terms of the Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever the said
Attorney/Authorized Representatives/Partner in-charge/Lead Partner quotes in the bid, negotiates and signs the
Contract with the CSPTCL and/or proposes to act on behalf of the Joint Venture by virtue of this Power of Attorney
and the same shall bind the Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed these presents on
this ........... dayof....................... under the Common Seal(s) of their Companies.

For and on behalf of the
Partners of Joint Venture

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

1. SIgNALUE....ecviieeicece e 2. SIGNALUIE. ..o

NAME .o NEME oo e

DeSignation .........cceceeeeeeeriesieeieern s eerreeenens Designation .........ccceeeeveereeecrenieeeeneeen e e

OCCUPALION ..vveeveiieeieieeeieieee e siee e e OCCUPALION ..ovvvevvieiie et et

Note:

1. The non-judicial stamp papers of appropriate value shall be purchased in the name of Joint VVenture and the
date of purchase should not be later than six months of date of execution of the Agreement.

2. The Agreement shall be signed on all the pages by the authorized representatives of each of the partners

and should invariably be witnessed.
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1.
11

1.2

2.1

2.2

2.3

3.1

3.2

3.3

ANNEXURE-A-22

PRE-CONTRACT INTEGRITY PACT
(To be executed on non judicial stamp paper worth Rs 300/-)

GENERAL

This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made on......... day of
the month ... 20..., between the CSPTCL acting through
SHIMLceii CE (P&P) (hercinafter called the “BUYER”, which

expression shall mean and include, unless the context otherwise requires, his successors in the
office and assigns) and the First Party, proposes to procure (name of the
Stores/Equipment/Work/Service) and M/S. ......ccccociis viviiiiens e represented by
SR Chief Executive Officer (hereinafter called
the “BIDDER/Seller”, which expression shall mean and include, unless the context otherwise
requires, his successors on permitted assigns) and the Second Party, is willing to offer/has
offered.

WHEREAS the BIDDER is a Private Company/Public Company/ Government
undertaking/Partnership/Registered Export Agency, constituted in accordance with the
relevant law in the matter and the BUYER is a power company an undertaking of Govt. of
CG, performing its function on behalf of the Government of Chhattisgarh.

OBJECTIVES

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/prejudiced dealings
prior to, during and subsequent to the Contract to be entered into with a view to:-

Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a competitive
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in order to
secure the contract by providing assurance to them that their competitors will also abstain
from bribing any corrupt practices and the BUYER will commit to prevent corruption, in any
form, by its official by following transparent procedures.

COMMITMENTS OF THE BUYER

The BUYER commits itself to the following:-

The BUYER undertakes that no official of the BUYER, connected directly or indirectly with

the contract, will demand, take promise for or accept, directly or through intermediaries, any
bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other
advantage from the BIDDER, either for themselves of for any person, organization or third
party related to the contract in exchange for an advantage in the bidding process, bid
evaluation, contracting of implementation process related to contract.

The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide to all
BIDDERs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to the
other BIDDERS.

All the officials of the BUYER will report the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a
breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with the full and verifiable facts and the same prima facie found to be
correct by the BUYER, necessary disciplinary proceedings, or any other action as deemed fit,
including criminal proceedings may be initiated by the BUYER and such a person shall be
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4.1.

4.2.

4.3.

44.

4.5.

4.6.

4.7.

4.8.

4.9.

debarred from further dealings related to the contract process. In such a case while an enquiry
is being conducted by the BUYER the proceedings under the contract would not be stalled.

COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commit itself to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BUYER, connected directly or indirectly with
the biding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage, or inducement to any official of the BUYER or
otherwise in procuring the Contract of forbearing to do or having done any act in relation to the
obtaining or execution of the contract or any other contract with the CSPTCL for showing or
forbearing to show favour or disfavour to any person in relation to the contract or any other
contract with the CSPTCL.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the original
Manufacture/Integrator/Authorized government sponsored export entity of the stores and has
not engaged any individual or firm or company whether Indian or foreign to intercede,
facilitate or in any way to recommend to the BUYER or any of its functionaries, whether
officially or unofficially to the award of the contract to the BIDDER, nor has any amount been
paid, promised or intended to be paid to any such individual, firm or company in respect of any
such intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payment he has made, is committed to or intends to
make to officials of the BUYER or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for such
payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass on
to others, any information provided by the BUYER as part of the business relationship,
regarding plans, technical proposal and business details, including information contained in
any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest
any such information is divulged.

The BIDDER commits to refrain from giving any compliant directly or through any other
manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the acts
mentioned above.
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5.2.

6.2.

6.3.

6.4.

PREVIOUS TRANSGRESSION

The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact with any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in
India or any Government Department in India that could justify BIDDER’s exclusion from the
tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from
the tender process or the contract, if already awarded, can be terminated for such reason.

EARNEST MONEY (SECURITY DEPOSIT)

Every BIDDER while submitting commercial bid, shall deposit an amount as specified in RFP
as Earnest Money/Security Deposit, with the BUYER through any of the following
instruments:

(1 Bank Draft or Pay Order in favour Of............ccooioiiiiiniiiiiciee

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the
guarantee sum to the ........ccceeee. (BUYER)................ on demand within three working days
without any demur whatsoever and without seeking any reasons whatsoever. The demand for
payment by the BUYER shall be treated as conclusive proof of payment.

(iii))  Any other mode or through any other instrument (to be specified in the RFP).

The Security Deposit shall be valid up to complete conclusion of the contractual obligations to
the complete satisfaction of both the BIDDER and BUYER, including warranty period,
whichever is later.

In the case of successful BIDDER a clause would also be incorporated in the Article pertaining
to Performance Bond in the Purchase Contract that the provisions of Sanctions for violation
shall be applicable for forfeiture of Performance Bond in case of a decision by the BUYER to
forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security
Deposit for the period of its currency.

SANCTIONS FOR VIOLATIONS

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on
its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to
take all or any one of the following actions, wherever required:-

0] To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

(i) To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or
Security Deposit/Performance Bond (after the contract is signed), as decided by the
BUYER and the BUYER shall not be required to assign any reason therefore.

(ili)  To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER.

(iv)  To recover all sum already paid by the BUYER, and in case of the Indian BIDDER
with interest thereon at 2% higher than the prevailing Prime Lending Rate while in case
of a BIDDER from a country other than India with Interest thereon at 2% higher than
the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in
connection with any other contract such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

(V) To encash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the
BUYER, along with interest.
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7.2.1.

8.2.

8.3.

8.4.

(vi)  To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable
to pay compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so
payable from the money(s) due to the BIDDER.

(vii)  To debar the BIDDER from participating in future bidding processes of the CSPTCL
for a minimum period of five years, which may be further extended at the discretion of
the BUYER.

(viii)  To recover all sum paid in violation of this Pact by BIDDER(s) to any middlemen or
agent or broken with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with the BIDDER, the same shall not be opened.

(x) If the BIDDER or any employee of the BIDDER or any person action on behalf of the
BIDDER, either directly or indirectly, is closely related to any of the officers of the
BUYER, or alternatively, if any close relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the
time of filling of tender. Any failure to disclose the interest involved shall entitle the
BUYER to rescind the contract without payment of any compensation to the BIDDER.

The term ‘close relative’ for this purpose would mean spouse whether residing with the
Government servant or not, but not include a spouse separated from the Government
servant by a decree or order of a competent court; son or daughter or step son or step
daughter and wholly dependent upon Government servant, but does not include a child
or step child who is no longer in any way dependent upon the Government servant or
of whose custody the Government servant has been deprived of by or under any law;
any other person related, whether by blood or marriage, to the Government servant or
to the Government servant’s wife or husband and wholly dependant upon Government
servant.

(xi)  The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER, and
if he does so, the BUYER shall be entitled forthwith to rescind the contract and all
other contracts with the BIDDER. The BIDDER shall be liable to pay compensation
for any loss or damage to the BUYER resulting from such rescission and the BUYER
shall be entitled to deduct the amount so payable from the money(s) due to the
BIDDER.

The decision of the BUYER to the effect that a breach of the provisions of this pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.

INDEPENDENT MONITORS
The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this
Pact.

The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to
the project/ procurement, including minutes of meetings. The Monitor shall be under
contractual obligation to treat the information and documents of the BIDDER/ Subcontractor(s)
with confidentiality.
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8.6.

10.

11.

12.
12.1

12.2.

13.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.

The Monitor will submit a written report to the designated authority of BUYER/Secretary in
the department/within 8 to 10 weeks from the date of reference or intimation to him by the
BUYER /BIDDER and, should the occasion arise, submit proposal for correcting problematic
situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this fact or payment of commission,
the BUYER or its agencies shall be entitled to examine all the documents including the books
of Account of the BIDDER and the BIDDER shall provide necessary information of the
relevant documents and shall extend all possible help for the purpose of such examination.

LAW AND PLACE OF JURISDICTION

This pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat of
the BUYER.

OTHER LEGAL ACTIONS

The actions stipulated in this integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of any other law in force relating to any civil are
criminal proceeding.

VALIDITY

The validity of this integrity Pact shall be from the date of its signing and extend up to 2 years
or the complete execution of the contract to the satisfaction of both the BUYER and the
BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract.

If one or several provision of this pact turn out to be invalid; the reminder of this pact shall
remain valid. In such case, the parties will strive to come to an agreement to their original
intention.

The parties hereby sign this integrity Pact at ............ccccccovennenne. (0] AU

BUYER BIDDER
Name of Officer CHIEF EXECUTIVE OFFICER

Destination Department/PSU

Witness Witness
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ANNEXURE-A-23

INSPECTION PLAN FOR SUB STATION
EQUIPMENTS

. CSPTCL Contractor
S.N. Particular . .
Inspection Inspection
1. 40MVA transformer Yes
2. 132 KV SFg circuit breaker with structure complete. Yes
3. 132 KV Current Transformer Yes
4. 132 KV Lightning Arrestor (120 KV) Yes
5. EPAX (Exchange) Yes
6. Electronic Push Button telephone with Priority Key Yes
7. 132 KV Coupling Capacitor Yes
8. 132 KV Wave trap Yes
9. Carrier Cabinet (Twin Channel) without protection coupler Yes
10. Programmable LMU (phase to phase coupling) Yes
11. Remote Terminal Unit Yes
12. 132 KV lsolator with & without earth switch, 800 Amp & Yes
with insulators
13. 132 KV side C & R panel for 40 MVA Yes
14. 132 KV control & relay panel for feeder Yes
15. 132 KV control & relay panel for 132 KV bus transfer Yes
16. 132 KV & 33 KV Solid core Insulators / Post insulators Yes
17. 33KV Vacuum Circuit Breaker with Structure Yes
18. 33 KV Current Transformer Yes
19. 33 KV Potential X’ mer Yes
20. 33KV Lightning Arrestor (30 KV) Yes
21. 33 KV lIsolator with insulators Yes
22, 33 /0.4 KV, 200 KVA Stn. Xmer (with Oil & Accessories) Yes
23. 33 KV control & relay panel Yes
24, Zebra ACSR Conductor Yes
25. Galvanised Steel Ground Wire 7/3.66 m.m. Yes
26. G.l. Flats / pipes/ rods for earthing Yes
217. Nuts & Bolts of Assorted Sizes Yes
28. Disc Insulators Yes
29. Clamps, connectors & Hardwares Yes
30. Armoured/Unarmoured copper cable Yes
31. Power Cables Yes
32. GI Cable trays of various size Yes
33. P L C C Cables Yes
34. Battery: 48V /110 V, Yes
35. Battery Charger: 48/110V, Yes
36. G.l. Structure Yes
37. High Mast, Illumination fittings & Accessories Yes
38. AC /DC Boards & Junction Boxes Yes
39. Tools & Plant Yes
40. Furniture Yes
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ANNEXURE-A-24

LIST OF APPROVED VENDORS FOR SUB-STATION EQUIPMENTS / MATERIAL
LIST OF APPROVED VENDORS FOR 132 KV SIDE EQUIPMENTS

A)

SI.No.

Name of equipment

Name of the vendor

1

63, 40 MVA, 132/33 KV Power
Transformer

M/s BHEL

M/s CGL

M/s TELK Kerala

M/s Areva / Alstom

M/s ABB

M/s EMCO, Thane

M/s Andrew Yule, Chennai

M/s Bharat Bijilee, Mumbai

OO N[OOI |WIN|F

M/s Toshiba T&D System India Pvt.Ltd.,
Hyderabad (Formerly M/s Vijai Electricals)

M/s Transformer & Rectifiers,Ahmedabad

M/s Siemens, Gurgaon

M/s. Technical Associates Ltd., Lucknow

Tap Changer for Power
Transformer

M/s BHEL

M/s TELK

M/s Easun MR

M/s MR

M/s CTR

132 KV SF6 Circuit Breaker

M/s CGL

M/s ABB

M/s Areva / Alstom

M/s Siemens

OB WNRFORWN

M/s BHEL

132 KV Current Transformer/
Potential Transformers

Shall be provided by CSPTCL

132 KV Coupling capacitors

M/s CGL

M/s Areva / Alstom

M/s ABB

M/s BHEL

132 KV lIsolators

M/s S & S Power Switchgear,Chennai

M/s Hivelm, Chennai

M/s GR Power, Hyderabad

M/s Siemens

M/s ABB

M/s Areva / Alstom

M/s Power Line Accessories, Raipur

ONOO|OBDWN R DWDNF-

M/s Danke Elect. Switchgears,Vadodara

©

M/s. Elektrolites (Power)

[N
o

M/s Universal Isolators

[N
(o=

M/s Versatec

[EE
N

M/s G K Electricals

[EEY
w

M/s Wigman

[EEY
SN

M/s Engineers Enterprises,Jaipur

0]
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120 KV Lightning Arrestor

M/s CGL

M/s Oblum, Hyderabad

M/s Elpro

132 KV Wave Trap

M/s Areva / Alstom

M/s BPL

Mls Quality Power, Sangli.

132 KV Control & Relay Panel
(without relays)

M/s Areva / Alstom

M/s Siemens

M/s ABB

M/s GE

M/s ERL

M/s Danish, Jaipur

M/s Amara Raja

M/s Venson, Bangalore

M/s Maktel Control,VVadodara

M/s Enpro Industrial Automation, Chennai

Ms Schneider Electric

10

Carrier Cabinet for 132 KV

R R|IBlo|olNo|u|slwdkjwN k| w( N e

M/s ABB, Mumbai (For protection, speech &
telemetering)

M/s BPL(For speech & telemetering only)

M/s Puncom (Only for speech)

11

Disc Insulators-90KN/70KN

M/s W.S. Insulator, Chennai

M/s BHEL

M/s Aditya/NGK Birla Kolkata

12

132 KV Post Insulators

M/s WS Insulators, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Modern Insulator

M/s Insulators & Electricals, Bhopal

M/s Sarvana Global Energy Ltd.

13

Sub-station Hardwares/ Clamps
& connectors

M/s IAC Electrical, Kolkata

M/s Rashtra Udyog

M/s EMI Transmission Ltd., Thane

M/s International Trasmission Product

M/s Klemmen Engineering

M/s Electro mech & transtech

M/s Burma Electro

ONOO|OPB[(WINFRP|IO(OHPRIWINFP WINFPWIN

M/s Aarpee & Associates

M/s AK Power Industries Pvt. Ltd.

M/s Supreme & Co. Kolkata

M/s Modern Malleable

M/s Tag Corporation, Chennai

M/s Star Iron

M/s Tyco

M/s DAC

M/s Eritech

M/s Vinay industries, Rajanandgaon

M/s NIKE Energy manufacturing, VVaranasi
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B) LIST OF APPROVED VENDORS FOR 33 KV SIDE EQUIPMENTS

SI.No. | Name of equipment Name of the vendor

1 33 KV Vacuum Circuit Breaker M/s CGL

M/s Siemens

M/s BHEL

M/s Areva / Alstom

Ms Schneider Electric

2 33 KV Current Transformer / M/s CGL

Potential Transformer M/s Laxmi Engineering

M/s SCT, Gaziabad

M/s Vidyut Control

M/s Universal Magno Flux,Indore

M/s Heptacare Power Ind,Meerut

M/s Hivoltrans Elect.

M/s Mehru Elect & Mech, Bhiwadi

M/s Epitrans(for CT only)

M/s Kapco(for PT only)

M/s GYRO

M/s Ambarnath

3 33 KV Isolators M/s S & S PowerSwitchgear,Chennai

M/s Hivelm, Chennai

M/s GR Power, Hyderabad

M/s Siemens

M/s ABB

M/s Areva / Alstom

M/s Power line Accessories, Raipur

M/s Danke Elect.Switchgears, Vdr

CoiNoor~wNnkR DR oovoonrwpRON~®NOR

M/s. Elektrolites (Power) Pvt Ltd, Jaipur

10 | M/s GK Electricals Bhopal

11 = M/s Universal Isolators

12  M/s Wigman

13  M/s High tension Howrah

14  M/s Versatec

15 | M/s Engineers Enterprises , Jaipur

4 33 KV Lightning Arrestor 1  M/sCGL

M/s Oblum, Hyderabad

M/s Elpro

M/s Elektrolite power pvt Ltd Jaipur

5 33 KV Control & Relay Panel M/s Areva / Alstom

(without relays) M/s Siemens

M/s GE

M/s ERL

M/s Danish , Jaipur

M/s Amara Raja, Tirupati

2
3
4
1
2
3 M/s ABB
4
5
6
7
8

M/s System Electronics Ltd.

9 | M/s Maktel Control,VVadodara

10 | M/s Venson, Bangalore

11 | M/s Enpro Industrial Automation, Chennai

12 i M/s Hertz Electronics

13 | Ms Schneider Electric
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6 Disc Insulators-90KN/70KN

M/s W.S. Insulator, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Bikaner Ceramics, Bikaner

7 33 KV Post Insulators

M/s WS Insulators, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Modern Insulator

M/s Insulators & Electricals

M/s Sarvana Global Energy Ltd.

8 Sub-station Hardwares/ Clamps &
connectors

M/s Rashtra Udyog

M/s IAC Electrical, Kolkata

M/s Electromech & Transtech, Kolkata

M/s Klemmen

M/s International Trasmission Product

M/s Burma Electro

M/s Aarpee & Associates, Kolkata

O NOO UL, WNRFRPOOLHRARWNEDRWDNPRE

M/s AK Power Industries Pvt. Ltd.

M/s Supreme & Co. Kolkata

M/s EMI Transmission Ltd., Thane

M/s Modern Malleable

M/s Tag Corporation, Chennai

M/s Star Iron

M/s Tyco

M/s DAC

M/s Eritech

M/s Vinay industries, Rajnandgaon

M/s NIKE Energy manufacturing, VVaranasi

C) LIST OF APPROVED VENDORS FOR OTHER COMMON EQUIPMENTS/ MATERIAL

SN Name of equipment Name of the vendor
1 | Energy Meters 1 | M/s Secure Meters Ltd. (SEMS)
2 | Relays for 400 KV & 220 KV - Distance 1 | M/s Areva/ Alstom

(Numerical), Differential & REF 2  Ml/s Siemens
(numerical), Bay control Unit, Bus bar 3 M/sABB
Protection, Gateway, O/C & E/F, other 4 | M/s GE
protective trip and Auxiliary relay, 5 M/sSEL
SCADA / SAS) 6 | Ms Schneider Electric
3 | Relays for 132 KV & 33 KV -Distance 1  M/s Areva/ Alstom
(Numerical), differential & REF 2  Ml/s Siemens
(numerical), Over Current / Earth Fault, 3 M/sABB
other protective, trip and Auxiliary relays 4  M/sGE
for 132 KV & 33 KV. 5 | M/s SEL
6 Ml/s Easun Reyrolle
7 Ms Schneider Electric
4 Ethernet Switch 1  M/s Ruggedcom
2  M/sCISCO
3 | M/s Hirschmann
4 - M/s Masibus
5 | Annunciator Relay 1  M/sAlan
2 M/s Bhrani

(]
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M/s Minilec

M/s JVS

Time Synchronizing Unit

M/s Arbiter

M/s SEL

M/s Signal & System

M/s MEINBERG

LT Power & Control Cable (Armoured
and Unarmoured)

M/s Universal Cables Ltd,Satna

M/s Finolex

M/s Torrent cables.

M/s Fort Gloster

M/s Ravin cables, Mumbai

M/s KEI Industries

M/s KEC International

O NO O, WNEF MWOWDNF MW

M/s Unisef cables Ghaziabad

©

M/s Maharaja cables New Delhi

(BN
o

M/s RK Electrical Industries

[BXN
[B=Y

M/s Balaji Cables

(BN
N

M/s Alpha Communication

[E
w

M/s Nakoda

[N
N

M/s Capcab India Ltd.

[EY
a1

M/s Deco Industries

(BN
(o]

M/s Insucon Cables

[BXN
~

M/s Pasondia Cables

[EY
[ee}

M/s Scot Innovation (Ekta Cables)

[EY
©

M/s Dashmesh Cables, Mumbai

N
o

M/s Omega

N
(=Y

M/s NICCO

N
N

M/s Havells

Fibre Optic Cables

[N

M/s Treston

M/s Fine Core

M/s AMP

M/s Birla Furukawa

M/s Sterlite Technologies Ltd.

EHV Cables

M/s Poly cab

M/s Havells

M/s KEI

M/s Universal

10

Capacitor Bank

M/s Shreem Electrical Ltd.

M/s ABB

M/s BHEL

M/s Mehar

M/s Havells

M/s Universal Cables Ltd,Satna

M/s Madhav Capacitors, Pune

11

Battery Set

M/s Exide Industries Ltd., Kolkata

M/s AMCO Batteries Ltd, Chennai

M/s AmaraRaja Batteries Ltd, Tirupati

M/s HBL Nife, Hyderabad

M/s BUI Pvt Ltd, Pune

OO, WNEFE OO, WNEFEPPRARWNREFROHIRAROWN

M/s Kirloskar Batteries, Bangalore

(o]
o
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12 | Battery charger M/s Chhabi

M/s Dubas

M/s HBL Nife, Hyderabad

M/s Amara Raja

M/s AE

M/s Hind Rectifier

M/s Panwa Engineering

M/s ARMO Electricals, Nagpur

M/s AFCO Industrial

M/s Redtron

13 High Mast & its Luminaries M/s Bajaj

14 Light Fixtures/fan & Exhaust fan M/s CGL

M/s Philips

M/s GE

M/s Bajaj

M/s Wipro

M/s Havells

M/s Khaitan(Fans only)

M/s Polar (Fans only)

@00\]0701wa|—‘|—"5©00\]0‘)0‘|4>00|\)|—‘

M/s HPL India Ltd (for lighting fixtures &
Luminaires only)

[BXN

15  Furniture M/s Godrej

16 @ Filter Machine

[EY

M/s Vaccum Plant, Pune

N

M/s Fowler westrup, Bangalore (earlier
name M/s John Fowler Bangalore)

17 DG Set M/s Jackson

M/s Cummins

M/s Kirloskar

M/s GE Power System

M/s Shriram Honda

18 RTU M/s ABB

M/s GE

M/s Honeywell

M/s Chemtrol, Goa

19 | Steel Structure for Gantry & equipment M/s KSK

support structure / Lighting pole/mast etc M/s Vijay Transmission

M/s Ashutosh Electrical, Raipur

M/s Shreem Electrical Ltd. Jaisinghpur

M/s Indo East Corporation Pvt. Kolkata

M/s Nandan Steel & Power Ltd, Raipur

M/s Ratna Engineering Works, Raipur

M/s IVRCL TLT Ltd, Nagpur

O O NO O WNEFE PRAWNREFROLIRAROWNRE

M/s B K Infrastructure Pvt Ltd Raipur

[N
o

M/s. R.R. Ispat, Raipur

20 | Earth Wire (7/3.66 mm) M/s Bharat Wire Ropes, Thane

M/s UIC Udyog Limited, Kolkata

M/s Ramswarup Ind. Corp. Nadia

M/s Manoharlal Hiralal, Gaziabad

M/s Ratlam Wires, Ratlam

OO WN

M/s Usha Martin

O
-
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2)

3)

4)
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21  ACSR Moose conductor 1  M/s Gupta Cable
2  M/s North East conductor
3 | M/s Unity Conductors
4 M/s Galaxy Transmission Ind. Sangali
5  MI/s Apar Industry, Silvasa/Nalagarh
6  M/s Shashi Cables, Lucknow
7 M/sJSK (Formerly Hiren)Ind. Silvasa
8 | M/s Smita Conductor Khanvel
9  MJ/s Prem Conductors, Silvasa
10 | M/s Lumino
11 | MJs Sterlite Technologies Ltd.
12  M/s Mahavir Transmission Ltd Dehradun
22 | ACSR Zebra conductor 1 | M/s Sterlite Technologies Ltd.
2  M/s Gammon India Silvasa
3 | M/s Lumino Ind.Ltd Howrah
4  M/s Smita Conductor Khanvel
5 M/s Prem Conductors, Silvasa
6  MJ/s Galaxy Transmission Ind. Sangali
7  M/s Gupta Power infrastructure Ltd.
8 | M/s North East conductor
9  MI/s Apar Industries
10 | M/s Unity Conductors
11 : M/s Omega
12 | M/s Pioneer
13 | M/s Venkateshwara wires Jaipur
14 | M/s Rajputana cables and conductor Korba
15 | M/s Mahavir Transmission Ltd Dehradun
Note:-

The names of the vendors are subject to further verification of various documents viz. valid
type test report, ISI license (wherever applicable), drawing and GTP etc. at the time of
approval for individual project.The inclusion of names of various manufacturers in this list
will not relieve the obligation of manufacturer / contractor for furnishing the aforesaid
documents.

Any other items/component not covered in these lists - Reputed make subject to prior
permission from CSPTCL duly furnishing all their credentials and documents ought by
office of ED /CE (Planning & Projects).

CSPTCL will take into account our past experience with various vendors/ suppliers with
regards to quality of their equipment, its performance and their after sales service while
making a final selection of vendors.

Equipments/material of those vendors / suppliers, who are debarred / blacklisted from
future business with CSPTCL or successor power companies of erstwhile CSEB,
shall not be accepted.
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ANNEXURE-A-25

QUANTITY OF MAJOR EQUIPMENTS/ MATERIALS TO BE SUPPLIED
FOR 132/33 KV SUB-STATION MATH KHARORA

(A) OUTDOOR SWITCH YARD EQUIPMENTS :-
S.No. Particular Quantity
1) | 40MVA, 132/33KV Power Transformer 01 Nos.
2) | 132 KV SFy circuit breaker complete 04 Sets
3) | 132 KV lIsolator with support insulator & Earth Switch 02 Sets
4) | 132 KV Isolator with support insulator & without Earth Switch 10 Sets
5) | 132 KV Lightning Arresters 09 Nos.
6) | 132 KV Waves Traps. 0.5 mH, 630 A 04 | Nos.
7) | 132 KV Solid Core Insulator 23 | Nos.
8) | 132 KV coupling capacitor 04 Nos.
9) | Programable LMU (Coupling Device 125 Q - 300 Q) complete set 02 Set
with protective device.

10) | 33/0.415 KV, 200 KVA, Station Transformer 01 No.

11) | 33 KV Vaccum Circuit breaker complete 08 Nos.

12) | 33 KV/110 V Potential Transformer 03 Nos.

13) | 33 KV Current Transformers having ratio 800-400/1-1-1-1 A 06 Nos.

14) | 33 KV Current Transformers having ratio 400-200/1-1-1 A 18 Nos.

15) | 33 KV, 10 MVAR, Capacitor Bank (72 + 08 units) complete with 01 Set
series reactors, structure and NCT 10-5/1-1Amp

16) | 33 KV Lightning Arresters 24 Nos.

17) | 33 KV lIsolator with single earth Switch 800 Amp.(with 05 Sets
structure & Solid core insulator)

18) | 33 KV lIsolator without earth Switch 800 Amp.(with 13 Sets
structure & Solid core Insulator)

19) | 33 KV lIsolator without earth Switch 1200 Amp. (with 05 Nos.
structure & Solid core Insulator)

20) | 33 KV Bus sectional isolator 1600Amp 01 No.

21) | 33 KV Solid Core Insulators 30 Nos.

22) | 33 KV D.O. Fuse set complete 01 Set

23) | 415V, Secondary Out Door Distribution Box with MCB & HRC 01 No
fuse for Stn. Xmer

24) | CT/PT Junction boxes 12+2 | Nos.

25) | Lighting High Mast 02 Nos.

26) | Unarmoured/ Armoured Control & Power Cables As per Annex.B-4

Note:- 132 KV Current Transformer & 132 KV Potential Transformer shall be provided by CSPTCL.
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(B) INDORE CONTROL ROOM EQUIPMENTS:

S.No. Particular Quantity
1 132 KV Control & Relay Panel (Duplex type) for 40 MV A transformer 01 No.
2 132 KV Control & Relay Panel (Duplex type) for feeders 02 Nos.
3 132 KV Control & Relay Panel (Duplex type) for Bus Transfer 01 No.
4, 33 KV Control & Relay Panel (Simplex type) for 40 MVVA Xmer 01 No.
5 33 KV Control & Relay Panel (Simplex type) for 33 KV feeders 05 Nos.
6 gB KV Control & Relay Panel (Simplex type) for 33 KV Bus Transfer 01 No.
ay

7. 33 KV Control & Relay Panel (Simplex type) for 33 KV,10 MVAR 01 No.
Capacitor Bank

8. Carrier Cabinet (Twin Channel) incl. 2 Nos. meant for feeding end. 04 Nos.
9. EPAX 16/8 lines with operator console 01 No.
10. Electronic Push button Telephones Sets 10 Nos.
11. 110V, 300Ah, Battery Set (55 Cells) 01 Set
12. | 48V, 300Ah, Battery Set (24 Cells) 01 set

13. 110V, 300AH, Battery Charger with separate two float & one Boost 01 No.
charger (one float shall be in standby mode).

14. | 48V, 300AH, Battery Charger with separate two float & one Boost 01 No.
charger (one float shall be in standby mode).

15. | ACDB with MCB & HRC fuses, space for 2™ incomer & 20% spare 01 No.
provision for out going circuits (duly wired)

16. | DCDB 110 V DC with HRC fuses, space for 2" incomer & 20% spare 01 No.
provision for out going circuits (duly wired)

17. DCDB 48 V DC with HRC fuses, space for 2" incomer & 30% spare 01 No.
provision for out going circuits (duly wired)

18. | Sub-station ADLS comprising of desktop Computer with UPS, Printers 01 Set.
and other components.

19. Desktop Computer with UPS & Dot matrix printer. 01 Set

20. | GPS time synchronising clock with external large display 01 Set

21. RTU with interface panel 01 No.

22. | Spare relays 01 Set

23. | T&P’s and Testing instruments As per Annex.B-7
* * *
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ANNEXURE A-26
Illustrative example for capitalization of losses
Particulars Range M/s. A M/s. B M/s. C M/s. D M/s. E M/s. F
Prescribed
(KwW)
No Load loss| 18t020 19 20 17 21 18.5 19
(KW) offered
Load Loss (KW) | 93to 103 94 92 100 96 104 101
offered
Aux Loss (KW) | 1.8t02.0 15 2 1.9 1.8 2 2.2
offered
Diff. No Load 1 2 0 Bid non | Bid non | Bid non
loss responsive | responsive | responsive
Diff. Load loss 1 0 7 due to|due  to|due to
Diff. Aux loss 0 0.2 0.1 excessive | excessive | excessive
Captalisation for 4,20,200 | 8,40,400 0 No  Load | Load loss | Aux. loss
No Load loss loss
(Diff.  loss x
4,20,200)
Captalisation for 2,23,600 0 15,65,200
Load loss (Diff.
loss x 2,23,600)
Captalisation for 0 33,620 16,810
No Load loss
(Diff.  loss X
1,68,100)
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(To be kept in Envelope-11)

132/33 KV S/S Math Kharora

ltems

Reference

Declaration
(Strike-out
whichever is
not applicable)

Page No.

Duly & properly filled Questionnaire

Annexure-A-3

Yes/No

Self-attested copies of audited balance sheets
and profit & loss account statement of sole
bidder/each partner of JV for last 5 financial
years (i.e., FY 2014-15 to FY 2018-19).

Yes/No

A Self-attested certificate issued by chartered
accountant showing ‘Annual Turnover’ for the
last five financial years (FY 2014-15, 2015-16,
2016-17,2017-18 & 2018-19) & ‘Net worth’
including assets and liability of the sole
bidder/each partner of JV for the last three
financial years (FY 2016-17,2017-18 & 2018-
19)

Yes/No

A Self-attested certificate of Chartered
Accountant (in origina) indicating details
(break-up) of available ‘Liquid assets’ (LA) for
sole bidder/each partner of JV. Such certificate
should have been issued not earlier than 3
months prior to the date of bid opening

Yes/No

Evidence of access to or availability of
credit/facilities

Annexure-A-7

Yes/No

Certificate issued by Chartered Accountant
(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV)

Annexure A-28

Yes/No

Declaration by the bidder
(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV (Separately).

Annexure A-29

Yes/No

Self attested detailed order copy along with
annexures containing BoQ/ scope of work in
support of technical experience criteria of PQR
for having constructed & commissioned 1 (one)
No. 132KV OR110KYV (or above voltage class)
Sub-station of at-least two voltage level on turn
key basis (with or without supply of power
transformer) during last 5 years (between 1st
Apl’2014 & 31st March’2019) against order
issued by Power utilities owned and controlled
by Central or State Govt. or PSUs or Govt.
organizations._The date of order should not be

older than 7 years from the date of issue of NIT of
the instant tender.

Yes/No
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Self attested copy of Performance certificate for
successful  commissioning &  satisfactory
operation of above mentioned Sub-station for a
period of atleast one year (from the date of
commissioning) indicating  date  of
commencement of work and its commissioning
(constructed by sole bidder / any of the
partners) as on date of NIT of the instant tender.

Yes/No

10.

Copy of Valid ‘A’ class Electrical Contractor
License issued by CG anugyapanMandal/ CG
state licensing board in the name of sole bidder
/ lead partner of the joint venture/ consortium
or an undertaking to submit ‘A’ class electrical
contractor  license issued by C.G.
AnugyapanMandal / CG State licensing Board
within 30 days after issue of LOA, by the sole
bidder or lead partner of the JV/consortium.

Yes/No

11.

Copy of EPF code number/ EPF registration
No. allotted by EPF Commissioner in the name
of the sole bidder / Lead partner of the JV

Yes/No

12.

Pre-contract Integrity pact in prescribed format

Annexure A-22

Yes/No

13.

Deviation from technical specification/
conditions

Annexure A-9

Yes/No

14.

Deviation from the commercial condition of
contract

Annexure A-10

Yes/No

15.

Undertaking by the Joint Venture Partners

Annexure A-20

Yes/No

16.

Power of Attorney for Joint Venture

Annexure A-21

Yes/No

17.

Undertaking for Personnel Capabilities

(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV) (Separately)

Annexure A-4

Yes/No

18.

Undertaking for Equipment Capabilities
(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV (Separately)

Annexure A-5

Yes/No

19.

Power of attorney issued to legally authorised
signatory

Yes/No

20.

Litigation History of the Bidder

(To be furnished for Sole bidder/Lead Partner as
well as other Partner of JV (Separately)

Annexure A-12

Yes/No

Date
Place
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ANNEXURE - A-28
CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV in
original)
(Please ensure the language of the formate is maintained to avoid bid rejection)

Name of the bidder (Sole bidder/JV parteners) :

a) All payment obligations (principal / Interest) on outstanding debentures (i.e.
debentures which have not yet been redeemed) have been discharged and no such
payment as on 31.12.2019 is outstanding / overdue.

b) The bidding company is presently not in default in payment of any bank loan or
interest thereon for more than three months or any loan account of the bidder has
not been classified as NPA (Non performing assets) by the creditor/ lending bank
as on date of issue of NIT.

c) The bidding company is not going through the process of insolvency or
liquidation as on the date of issue of NIT. Even, if at a later date up to placement
of order against the instant tender, it comes to the notice of CSPTCL that the sole
bidder/ any partner of JV has been going through the process of insolvency or
liquidation, their bid will be rejected.

Date SIGNATURE OF CHARTERED
ACCOUNTANT

Place NAME
(SEAL)
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ANNEXURE - A-29
DECLARATION BY THE BIDDER

(To be furnished by Sole bidder/Lead Partner as well as other Partner of JV
Separately)

(Please ensure the language of the formate is maintained to avoid bid rejection)

Name of the bidder (Sole bidder/JV parteners) :

1) (Name of the bidder) M/s .................. is not debarred/ blacklisted by Bank/State
Govt/Central Govt/State PSU/CPSU/SEB/ public utility as on date of issue of
NIT.

2) All the documents/ statements/ attachments/ information submitted by (Name of
the bidder) M/s........... in proof of the qualifying requirements are authentic /
genuine /correct and in case, any of the said documents / statements / attachments
/ information is found to be false / fake / misleading, the bid will be disqualified
and action will be taken as per relavent provisions of the tender.

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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SECTION-IV

(PRICE BIDS ANNEXUREYS)
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CSPTCL

TR-19/03

ANNEXURE - B

132/33 KV S/S Math Kharora

ABSTRACT OF PRICE BID ANNEXURES

CONSTRUCTION OF 132/33 KV SUB-STATION AT MATH KHARORA ON TURNKEY BASIS

PARTICULARS DETAILS Annexure Sub Total
Total Amount
Cost of supply of Sub | A. 132 KV Side S/Yard B-1.
Station equipments & & Control Room
material. Equipments
B. 33 KV Side S/Yard & B-2
Control Room
Equipments
C. Conductor, Clamps, B-3
Connectors,Earthing
Material etc
D. Cables & Battery & B-4
Battery Charger.
For 132/33 — -
KV Sub- F. Luminaire & Misc. B-5
station Equipments
Cost of supply of Supply of G. I. Steel B-6
G. I. Steel Structure Structure
Cost of T&P etc T & P, Instruments -
Cost of Furniture Furniture B -
Cost of Automatic Automatic data Logging B -
data Logging System | System etc
Cost of Left out items | Left out items for sub- B - 10.
for substation, if any | station
Cost of Civil Works Civil Works C-1
Cost of Erection of Erection Charges D-1
equipments &
Structures
Charges for Testing Testing & D-2
& Commissioning Commissioning Works
GRAND TOTAL (TOTAL OF ALL PRICE BID ANNEXURES)

Rupees in words

Date
Place
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CSPTCL

TR-19/03
PRICE BID ANNEXURE - B-1

132/33 KV S/S Math Kharora

132KV SIDE OUTDOOR & CONTROL ROOM EQUIPMENTS FOR 132/33 KV S/S MATH KHARORA

Sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
1 | 40MVA 132/33KV transformer, with oil & accessories | No. 1
as per specifications given in section-111-B including
online DGA (5-Gases) monitoring device, NIFPS and
accessories, tools & spares with terminal connectors
and clamps. (The prices should be offered inclusive of type
& special test charges)
2 | 132 KV SFs circuit breaker with structure & clamps | Nos. 4
complete.
132 KV Coupling Capacitor with clamps complete. Nos. 4
Lightning Arrestors 120 KV with clamps complete. Nos. 9
Isolator (3-¢) with clamps & earth switch 800 A Set 2
(with support insulator)
6 | Isolator (3-¢ ) with clamps & without earth switch Set 10
800 A (with support insulator)
132 KV Solid core Post Insulators Nos. 23
132 KV Wave trap with clamps Nos. 4
LMU (Phase to Phase coupling) Set 2
10 | Carrier Cabinet (Twin Channel) Nos. 4
11 | EPAX (Exchange for 16/8 lines) with operator console | Nos. 1
12 | RTU Cabinet with interface panel Set 1
13 | Electronic Push Button Telephone Nos. 10
14 | 132 KV control & relay panel for 40 MVA X mer. Nos. 1
15 | 132 KV control & relay panel for feeders Nos. 2
16 | 132 KV control & relay panel for Bus transfer bay. Nos. 1
17 | GPS based time synchronising clock with large Set 1
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Sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
display.
18 | Spare relays*
19 | i) Numerical Differential Relay as per tender Nos. 1
specification
i) Numerical Distance protection Relay as per Nos. 1
tender specification
iii) Numerical Directional O/C and E/F Relay as per | Nos. 1
tender specification
iv) Non Directional Numerical O/C and E/F Relay Nos. 1
as per tender specification
V) Trip Relays Nos. 2
TOTALANNEXURE - (B-1)
Note :-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under B&OCWA: - Applicable cess @ 1% (except the cost of power transformer) shall be deducted from each bill.
03. Payment for RTU shall be done only after its successful commissioning & integration with our SCADA system XA21.

04. Over Current relays shall be provided with trip value recorder and date & time stamping.
05. *The make, model and technical specifications of spare relays should be exactly same as approved for the similar relay for C&R panel.

06. Bidders are requested to go through the tender specification before quoting the rate.

07. Bidders to note that 132 KV Current Transformer & 132 KV Potential Transformer for individual 132 KV Bays bays alongwith connectors shall be

provided by CSPTCL. However, associated foundations, structures, erection, testing & commissioning of 132 KV Current Transformer & 132 KV

Potential Transformer shall be in the scope of the contractor & prices shall be quoted in respective price bid Annexures.
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CSPTCL TR-19/03 132/33 KV S/S Math Kharora
PRICE BID ANNEXURE - B-2
33 KV SIDE OUTDOOR & CONTROL ROOM EQUIPMENTS FOR 132/33 KV S/S MATH KHARORA
3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
1 33KV Vacuum Circuit Breaker with Structure | Nos. 8
& clamps complete.
2 33 KV Curent Transformer with clamps | Nos. 6
complete of ratio 800-400/1-1-1-1 Amp for
Transformer/ Transfer bus bay
3 33 KV Curent Transformer with clamps | Nos. 18
complete of ratio 400-200/1-1-1 Amp for
feeder/capacitor bay.
4 33 KV/110V Potential Transformer with | Nos. 3
clamps complete.
5 33 KV Lightning Arrester with clamps Nos. 24
complete.
6 33 KV Isolator with single earth Switch 800 Set 5
Amp (with insulators & clamps complete)
7 33 KV lIsolator without earth Switch 800 Amp | Set 13
(with insulators & clamps complete)
8 33 KV lIsolator without earth Switch 1200 Set 5
Amp (with insulators & clamps complete) for
Transformer/Transfer bus.
9 | 33 KV Bus sectional isolator 1600A Set 1
10 | 33 KV Solid core Insulator Nos. 30
11 | 33/0.415 KV, 200 KVA Station X mer (with No. 1
Oil & Accessories) & clamps complete
12 | 33 KV, 10 MVAR Capacitor Bank (72 units + | Set 1

8 spare), complete with structures, series
reactor and 10-5/1-1 Amp NCT.
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3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
13 | 33 KV DO Fuse Set complete. Set 1
14 | 33 KV control & relay panel for 40 MVA No. 1
X’mer
15 | 33 KV control & relay panel for 33 KV | Nos. 5
feeders
16 | 33 KV control & relay panel for 33 KV | No 1
transfer bus.
17 | 33 KV control & relay panel for 33 KV, No 1
10 MVAR capacitor bank
TOTALANNEXURE - (B-2)
Note :-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.

02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.

03. Payment for RTU shall be done only after its successful commissioning & integration with our SCADA system XA21.
04. Over Current relays shall be provided with trip value recorder and date & time stamping.
05. *The make, model and technical specifications of spare relays should be exactly same as approved for the similar relay for C&R panel.

06. Bidders are requested to go through the tender specification before quoting the rate.
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CSPTCL

TR-19/03

PRICE BID ANNEXURE - B-3

132/33 KV S/S Math Kharora

CONDUCTOR, CLAMPS, CONNECTORS & HARDWARES, DISC INSULATORS, EARTHING & STRINGING MATERIAL
FOR 132/33 KV S/S MATH KHARORA

sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
1. | ACSR Zebra Conductor Km 4.0
2. | Galvanised Steel Earth Wire 7/3.66 m.m. Km 1.5
3. | G.I. Flats for Earthing 65 x 8 mm for both 132 MT 30
KV as well as for 33 KV switchyard.
4. | G.l. Flats for riser 50 x 6 mm MT 6
5. | GI. Earth Spikes-25 mm Dia./2500 mm length Nos. 125
Material for complete earth pit with 100 mm
Outer Dia. X 3 Mtr. long (class B) G.I. pipe
including nut bolts etc for earthing of X’mer
Neutrals, PTs & Las as per approved layout
6. | For transformer earthing (4 pipe earthing) Nos. 2
7. | For other equipments (2 pipe earthing) Nos. 23
8. | Steel support for cable trays size 50x50x6mm MT 3
9. | Gl Cable Trays — 100 m.m. size Mtr. 100
10. | Gl Cable Trays — 300 m.m. size Mtr. 125
11. | Gl Cable Trays — 450 m.m. size Mtr. 300
12. | Gl Cable Trays — 600 m.m. size Mtr. 750
13. | G.I. Nuts & Bolts of assorted sizes MT 6
14. | “T’ clamps for Zebra to Dog Nos. 18
15. | ‘T’ clamps for Panther to Zebra Nos. 20
16. | Double Zebra to Single Zebra ‘T’ Clamp Nos. 39
17. | Zebra to Zebra ‘T’ Clamp Nos. 81
18. | PI Clamp for holding Single Zebra Conductor Nos. 40
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132/33 KV S/S Math Kharora

3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
19. | PI Clamp for holding Double Zebra Conductor Nos. 18
20. | Earth wire bond Nos. 48
21. | Spacers for Twin Zebra Nos. 60
22. | DO clamps. Nos. 6
23. | PG clamp for Zebra to Zebra Nos. 39
24. | PG clamp for Panther to Zebra Nos. 12
Disc Insulators & Hardwares :
25. | Tension Disc Insulator 90 KN (Anti fog type ) Nos. | 1300
26. | Suspension Disc Insulator 70 KN (Anti fog type) | Nos. 200
27. | Single tension hardware for Zebra bolted Type. Nos. 96
28. | Single Suspension Hardware for Zebra Bolted Type. Nos. 21
29. | Double Tension Hardware for Zebra Bolted Type. Nos. 30
30. | Double tension hardware set for twin ACSR zebra Nos. 30
31. | Double Tension Single strung Hardware Set for High | Nos. 12
Bus Stringing over the Power Transformer
32. | Tension Hardware for E/W Nos. 60
33. | Any other Hardware, clamps, spacers etc., (not Nos. 12
specified above but required as per site conditions &
direction of Engineer-in-charge)
TOTAL ANNEXURE — (B- 3)
Note :-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns

02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.

03. Payment for RTU shall be done only after its successful commissioning & integration with our SCADA system XA21.
04. Over Current relays shall be provided with trip value recorder and date & time stamping
05. *The make, model and technical specifications of spare relays should be exactly same as approved for the similar relay for C&R panel

06. Bidders are requested to go through the tender specification before quoting the rate
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CSPTCL TR-19/03

PRICE BID ANNEXURE - B-4
CONTROL & POWER CABLES, BATTERY & BATTERY CHARGER FOR 132/33 KV S/S MATH KHARORA

132/33 KV S/S Math Kharora

3. Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
Unarmoured copper Control cables with numbered core:-
01 |4C,4sq. Mm Km 1.5
02 | 2C, 2.55g. mm Km 3.5
03 |4C,255s9. Mm Km 6.5
04 | 10C, 2.5s0. Mm Km 1.5
05 | 12 C, 2.5s9. Mm Km 3.5
06 | 19 C, 2.5sq. mm Km 3.5
Armoured Aluminium/ copper XLPE Power Cables :-
07 | 3.5C, 240 sq. Mm Aluminium Km 0.2
08 | 4C, 16 Sg.mm Aluminium Km 2.0
09 | 1 C, 240 sg. mmAluminium Km 0.1
10 | 3.5 C, 120 sg. mmAluminium Km 0.3
11 | 4 C, 10 sq mm (Copper) Km 0.6
12 | Flexible/multistrand copper cable, size 50sgqmm | Km 0.1
for interconnection between 110 V & 48 V
Battery set to respective Battery Chargers (with
copper lugs)
PLCC Cables :-
13 | 10 pair jellified armoured telephone cables Km 0.2
14 | H F (Co-axial cable) cable (125Q) Km 0.6
15 | 6 pair PVC telephone cables Km 0.2
16 | Telephone drop wire Km 0.5
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3. Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =7+8
1 2 3 4 5 6 7 8 9 10
17 | Lead Acid Battery : 110V, 300 AH Set. 1
18 | Lead Acid Battery : 48V, 300 AH Set. 1
19 | Battery Charger — 110V, 300 A H, with two Nos. 1
float & one Boost charger (one float shall be in
standby mode).
20 | Battery Charger — 48V, 300 A H, with two float | Nos 1
& one Boost charger (one float shall be in standby
mode).
TOTAL OFANNEXURE - (B-4)
Note:-
01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill..
03. Bidders are requested to go through the tender specification before quoting the rates
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CSPTCL

TR-19/03

PRICE BID ANNEXURE - B-5
LUMINAIRES, HIGH MAST, ACDB/DCDB BOARD & OTHER MISCELLANEOUS EQUIPMENTS FOR 132/33 KV S/S MATH KHARORA

132/33 KV S/S Math Kharora

3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) SI. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
1 | LED Flood Light Luminaries, 100W complete set Set 6
with fixtures
2 | LED general area lighting (1x30W) complete set Set 6
3 | Indoor, Decorative LED Luminaries 1x16 Watts, Set 32
complete set
4 | Indoor, LED Industrial Luminaries, 1x16 Watts, Set 28
complete set
5 | LED Decorative Outdoor lamp (25 W) each for gate | No 4
6 | High Mast along with LED flood light luminaries | Nos. 2
(height of tower shall be 20 Mtr. and number of
luminaries should be 8 Nos. 240 W on each mast & meet
illumination as per tender specifications. (Complete with
structure & Luminaries )
7 | Octoganal pole (Str. Complete) assembled with 1 | Nos. 10
mtr arm with lighting fixture of 50 W LED
8 | 56” size 230 V AC Ceiling fans for control room (12), | Nos. 23
AE room (2), Carrier room (2), AC DC room (4),
Back & Front lobby (1 each) Store (1).
9 | 18” Exhaust fans 230 V-AC, Single phase for Control | Nos. 4
room, Battery room & Store room
10 | 12” Exhaust fans 230 V-AC, Single phase for toilet Nos. 1
11 | Cooler (1400 rpm, exhaust fan) for control Room (2 Nos. 4
Nos.), Carrier Room (1 No.) & AE room (1 no.) (fan
18, 900 rpm)
12 | ACDB with 2 inlets of 400 A having change over | Nos. 1
arrangement with MCB protection with back up fuses.
The ACDB shall be provided with 6 Nos. 3 phase 100
Amp outlets having MCB with back up fuse
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3. Particular Unit | Quantity | Unit rate Package, Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) Sl. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
protection. Further the ACDB shall be provided with
the 20 Nos. Of 32A DP switch fuse outlets with MCB
with back up fuses ,6 nos 3 phase 32 A four pole.
13 | DCDB 110V DC with HRC fuse with isolation switch Nos. 1
having at least 20 Nos. 32A out going feeders.
14 | DCDB 48 V DC with HRC fuses, space for 2" incomer | Nos. 1
& 30% spare provision for outgoing circuits (duly wired)
15 | 415V Distribution Box for Station X-mer complete as | Nos. 1
per tender specification.
16 | CT Junction Box with 24 Disconnecting type Nos. 12
Connectors with 20% extra connector.
17 | PT Junction Box with 24 Disconnecting Type Nos. 2
Connectors with 20% extra connector.
18 | Main Switches for extension of AC Supply
For Transformer Filtration (200 Amp.) Nos. 1
For welding machine (100 Amp.) Nos. 3
For Lighting Distribution (100 Amp.) Nos. 2
19 | Bay Marshalling kiosk/junction box for other purpose | Nos. 6
(100 Amp.4 Ckt.)
20 | Rechargeable emergency light Nos. 2
21 | First Aid Box with Chart Nos. 1
22 | lluminated single line diagram board Nos. 1
TOTAL OF ANNEXURE — ( B -5)

Note:-
01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02.  Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill..
03  The quantity of luminaires for control room building and switchyard lightning of substation shall meet the recommended lux level as per CBIP manual 3.5.1 and IS
standarad.
04. Bidders are requested to go through the tender specification before quoting the rates.
Signature of the Bidder
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PRICE BID ANNEXURE - B-6
G. .STEEL STRUCTURE FOR SUB-STATION SWITCH YARD FOR 132/33 KV S/S MATH KHARORA

SI. Particular Wt. Per | Unit | Quantity Unitrate | Package, | Total Unit | GST @ Total Unit | Total Amount =
No. unitin (Ex-works | Freight & Rate = 18% on | Rate (FORD) Sl. No.4 x
MT Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
(incl FB)
1 2 3 4 5 6 7 8 9 10
G.I1.STRUCTURE FOR
1 132 KV Gantry Column 1.242 | Nos. 14
2 132 KV Gantry Beam 0.570 | Nos. 10
3 132 KV LA 0.172 | Nos. 15
4 132 KV CT 0.142 | Nos. 18
5 132 KV PT 0.128 | Nos. 3
6 132 KV Coupling Capacitor 0.164 | Nos. 6
7 132 KV PI 0.175 | Nos. 20
8 132 KV lIsolators 0.528 set 18
9 132 KV Main Bus Bar structure 3BO4 | 1.590 | Nos. 3
10 | 132 KV Auxiliary Bus Bus Bar| 1.590 | Nos. 3
structure 3BO4 with 1 No. Section
isolator.
11 | 33 KV Gantry Column 0.853 | Nos. 19
12 | 33 KV Gantry Beam 0.352 | Nos. 14
13 | 33 KV CT (T type structure for 3® ) 0.218 | Nos. 10
14 | 33 KV PT (T type structure for 3®) 0.233 | Nos. 1
15 | 33 KV PI (T type structure for 3®) 0.166 | Nos. 3
16 | 33 KV LAon LV side of Power Xmers | 0.262 | Nos. 3
(incl future Xmer) & Capacitor Bank
17 | 33 KV 800 Amp Isolator with single | 0.415 Set 6
earth switch.
18 | 33 KV 800 Amp lIsolator without earth | 0.345 | Set 16
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3. Particular Wt. Per | Unit | Quantity Unitrate | Package, | Total Unit | GST @ Total Unit | Total Amount =
No. unitin (Ex-works | Freight & Rate = 18% on | Rate (FORD) Sl. No.4 x
MT Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
(incl FB)
1 2 3 4 5 6 7 8 9 10
switch.
19 |33 KV 1200 Amp Isolator without | 0.345 Set 8
earth switch.
20 |33 KV Main Bus Bar 1BO4 0.823 | Nos. 4
(Double Zebra) with 1 No. Section
isolator
21 |33 KV Transfer Bus Bar (Single | 0.823 | Nos. 4
Zebra)
22 | Structure for D.O. Set 0.356 | Nos. 1
23 | Loading / Un-loading Gantry Structure | 2.500 | Nos. 1
TOTAL OF ANNEXURE - ( B -6)

NOTE:-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.

02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.

03. Bidders are requested to go through the tender specification before quoting the rates

04. Quanties shown above includes structure for equipments for 1 No. Future transformer bay, 1 No. Future 132 KV feeder bay & 1 No. Future 33 KV feeder
bay.

Signature of the Bidder
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CSPTCL

TR-19/03

PRICE BID ANNEXURE - B-7
FIRE FIGHTING EQUIPMENT, T &P’s AND TESTING INSTRUMENTS FOR 132/33 KV S/S MATH KHARORA

132/33 KV S/S Math Kharora

SI.

No.

Particular

Unit

Quantity

Unit rate
(Ex-works
Price)

Package,
Freight &
insurance

Total Unit
Rate =
5+6

GST @
18% on
SI.No.7

Total Unit
Rate (FORD)
=7+8

Total Amount =

SI. No.4 x
SI.No.9

2

5

6

7

8

9

10

Fire Fighting Equipments: -

Fire Bucket — 9/10 Ltr capacity made of 20 swg Gl
Sheet

Nos.

Bucket Stand for set of 6 fire buckets

Nos.

[HEN

Carbon-di-oxide (CO,) type fire extinguisher- capacity-
22.5 Kg, average discharge time- 20-60 sec., filled
weight — 66-69 Kg, empty weight-43.5 — 46.5 Kg, test
pressure-250 Kg/ cm? trolley mounted complete with 05
mtr discharge hose & nozzle,confirming to 1S:2878:2004.
Make Bharat/New Bharat/ Kanadia/ Ceasefire

Nos.

Dry chemical powder (DCP) type fire extinguisher
trolley mounted, capacity- 50 Kg with 2Kg CO2 capsule,
average discharge time 40-60 sec., filled weight — 107-
110 Kg, empty weight — 57 — 60 kg, test pressure-30
Kg/cm? with hose pipe and nozzle, confirming to
1S:10658:1999. Make Bharat/New Bharat / Kanadia/
Ceasefire

Nos.

Water mist and CAF fire extinguisher capacity 50 Ltr.,
trolley mounted (desing: High Pressure) make: Aska
Equipment Ltd., Model No. 02/050 using Spl. AFFF
compound with Fire Rating 55A, 2338, 1000V with one
Spare compressed air cylinder 6 Itr x 300 bar (steel), 10
Nos. O-rings for the pressure vessel, One Can 5 Itr.
Special AFFF compound and 1No.Tool kit

Nos.

Water mist and CAF fire extinguisher back pack capacity
10 Ltr. , make: Aska Equipment Ltd., Model No. 02/010
using Spl. AFFF compound with Fire Rating 55A, 2338,
1000V with one Spare compressed air cylinder 2 Itr x

Nos.
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3. Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) Sl. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
200 bar (steel), 10 Nos. O-rings for the pressure vesse,
One Can 5 Itr. Special AFFF compound & 1No.Tool kit —
7 | Mechanical foam type trolly mounted fire extinguisher Nos. 2
capacity-50 Ltr confirming to 1S:13386:1992.Make
Bharat/New Bharat / Kanadia/ Ceasefire
8 | Neoprene Rubber Sheet Size, 10 mm, 5°x3” make Nos. 25
Gujrat Cork & Rubber Pvt. Ltd
9 | 132 KV Discharge Rods with leads make as approved by | Nos. 6
CSPTCL
10 | DO operating Rods suitable for 33 KV Nos. 2
11 | DE-Spanner Set of 25 make Taparia Set 2
12 | Ring Spanner Set of 25 make Taparia Set 2
13 | Tubular — Spanner of 25 make Taparia Set 2
14 | Aluminium Ladder : 20’ long after extension Nos. 1
15 | Aluminium Pedestal type Ladder Extensible 20’ long Nos. 1
16 | Torches ( 4 — cell ) make Eveready Nos. 3
17 | 33 KV Hand Gloves seemless type confirming to Pair 4
relevant IS (in pairs), Make — Crystal
18 | Motorised automatic Oil Testing Kit - 0-100 KV make — | Nos. 1
MEGGER model-OTS-100 AF/ Baur model-DTA100C/
Motwane model OTS 100 A
19 | Digital Capacitance Meter make Motwane/Kusam/ Meco | Nos. 1
20 | Multi-meter ( A-V-O ) for AC / DC measurement Make Nos. 2
Motwane DM4750 cat 4/Rishabh rish multi 20 / Fluke
Model-187
21 | Digital Tong Testers —(One No. 0-1000 A) make Nos. 2
Motwane DCM30A / Rishabh rish clamp 1000A
22 | Digital Milli-Ampere Meter (Tong tester) 0- 200 mA Nos. 2
make Motwane DCM — 10A/ Kyoritsu model 2010.
23 | Digital Insulation Tester, 1 KV — make Megger / Motwane / Nos. 1
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3. Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit | Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) Sl. No.4 x
Price) insurance 5+6 SI.No.7 =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
Rishabh rish insu20
24 | Digital Insulation Tester, 5 KV (in steps of 1KV, 2KV & 5 KV) Nos. 1

Range 0-100 000 Mega Ohms - Make Megger MIT525/Vanguard
IRM 5000 / Motwane 5KPI

25 | Digital Earth Tester (4 —Terminals) complete make — Motwane Nos. 1
model DET-20 / Rishabh M12124.

26 | Vice-8” 2

27 | Drill Machine — Stand Model up to 1” Drill bits make Bosch/ Nos. 1
Ralli Wolf/Wolf

28 | Bench Grinder (0.5 H.P.) make Bosch/ Wolf Nos. 1

29 | Chain Pulley Block 5 Tonnes capacity Nos. 1

30 | Vacuum Cleaner (500 W) Philips/GE/ Nos. 1
Eureca Forbes

31 | SF6 gas leakage detector for Circuit Breaker (3g) / year | NoOS. 1

sensitivity, on-board diagnostics indicating charging status and
warning of low battery or infrared cell failure, shall include hard
plastic case, NiMH power stick adapter/recharger, tip filters and

infrared cell.
32 | (i)Fire detection &alarm system based on smoke detectors | Set 1
alongwith accessoriescomplete as per technical specifications
(ii) Smoke Detector Nos. 15
33 | Air Conditioners 2 tonne capacity, five star (Split type) for | Nos 5
control room (4 Nos.) & carrier room (1 No.), Make- Hitachi,
Daikin

TOTAL OF ANNEXURE - (B-7)

NOTE :-
01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
03. Allthe T &P should be as per latest amended I.S.S.
04. Wherever make is not specified, the approval of same from CSPTCL will be required.

Signature of the bidder
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ANNEXURE - B-8

FURNITURE FOR CONTROL ROOM FOR 132/33 KV S/S MATH KHARORA

sl Particular Unit | Quantity | Unit rate Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
1 | Officer’s Table size -66” x 33” Nos.
2 | Table for Control Room Operator Nos. 4

size-4 % x2 %

3 | Computer table - size 1200 (W) x 600 (D) x | Nos. 1
750 (H) mm for automatic data logging

system
4 | Chairs - Full Arm Rest Type Nos. 10
5 | Stools Nos. 2
6 | Steel Almirah ( Big 78”- with Locker) Nos. 1
7 | Steel Almirah ( Big 78” without Locker) Nos. 1

TOTAL OFANNEXURE - (B-8)

Note : Please note that all furniture shall be of “Godrej make”

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
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PRICE BID ANNEXURE - B-9
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AUTOMATIC DATA LOGGER SYSTEM FOR 132/33 KV S/S MATH KHARORA

sl Particular Unit | Quantity | Unitrate | Package, | Total Unit | GST @ Total Unit Total Amount =
No. (Ex-works | Freight & Rate = 18% on | Rate (FORD) | SI. No.4 x SI.No.9
Price) insurance 5+6 SI.No.7 =748
1 2 3 4 5 6 7 8 9 10
1 | Substation Automatic Data Logger System for | Nos. 1
acquisition of Data from meters & relays as per
clause 15 of Section Il1-B of tender specification
and comprising of equipments / components listed
below* (Make: RBH/ Amitech/Venson/any other
make on approval of CSPTCL)
2 | Work station computer DELL/HP/HCL/ Lenovo | Nos. 1
make with UPS (APC/Wipro/Intex make 600
VA), RAM 4GB, Hard Disk 500GB
3 | Laser jet Printer Size A4, Make-Samsung 2850D/ | Nos. 1

Canon-LP2900B, Memory 256MB expendable
up to 1GB

TOTAL OF ANNEXURE - (B-9)

Note - Bidders are requested to go through the tender specification before quoting the rates.
* Computer System Configuration consisting of :—
1) Dual Core Processor, SDRAM- 4GB, HDD-500 GB, Drive-52X, Ethernet Card, Serial Ports — min. 4 Nos, USB port- min 2 nos, 29”” LCD Monitor,
Operating System — Windows XP or latest version higher than specified.
2) Gateway : Minimum 1 No
3) Ethernet switches : minimum 1 No ( with 6 Nos redundant ports )
4) Laser Printer — 1 No. (For Reports & Disturbance records)
5) Dot matrix printers — 2 Nos. (One each for Alarms and log sheets)
6) Communication infrastructure between Bay level units, Station HMI, Printers, redundant LAN etc. as required
7) 1 KVA or higher size inverters as per requirement: 1 No.
8) ADLS Panel for housing Ethernet switch, Gateway, UPS & various connectors
9) Any other equipment necessary for automatic data logging and not listed here.
10) Please indicate ex-works price, Package freight & insurance and GST in respective columns.
11) Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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132/33 KV S/S Math Kharora

PRICE BID OF OTHER ITEMS LEFT OUT, IF ANY, FOR COMPLETION OF TURN KEY PROJECT AS CONSIDERED
BY THE BIDDER

SI. Particular Unit | Quantity | Unit rate Package, Total Unit GST @ Total Unit Rate | Total Amount =
No. (Ex-works | Freight & Rate = 5+6 18% on (FORD) =7+8 | Sl. No.4 x SI.No.9
Price) insurance SI.No.7
1 2 3 4 5 6 7 8 9 10

TOTAL OF ANNEXURE - (B-10)

Note :- All the equipments and accessories required for completion of Sub-station have been included in the price bid schedule i.e. B-1 to B-9,
C-1, D-1 & D-2 . However, if in the opinion of bidder, some of the items essential for completion of Sub-station have been left out in the price
bid schedules but are required to be offered, the same may be offered in this Annexure B-10.

Please note that the total price offered in this schedule shall be included in the cost of S/S offered by the bidder for price evaluation purpose
and position of bidder shall be arrived at, after loading of prices for left out items. Bidders to note that notwithstanding the prices offered for
such items in the price schedule Annexure- B-10, CSPTCL reserves the right to consider admissibility of such items before placement of work

order.
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PRICE BID ANNEXURE - C-1
CIVIL WORKS FOR 132/33 KV S/S MATH KHARORA
(Rates of individual items shall be quoted; rate in lot shall not be acceptable)
Sl. PARTICULARS Unit | Quantity Unit GST @ | Total Unit | Total Amount =
No. rate 18% on Rate = SI. No.4 x
unit rate 5+6 SI.No.7
1 2 3 4 5 6 7 8
l. FOUNDATION OF:

1. 132/33 KV, 40 MVA Xmer (suitable for 63 MVA transformer) Nos. 2

including 1 No.for future X mer bay, complete with oil recovery pit, supply

and fixing of rail etc. complete in all respects as per drawings,

specifications and as per direction of Engineer in charge of CSPTCL.
2. 132 KV Gantry Column Nos. 14
3. 132 KV Main/Auxiliary Bus Bar 3BO4 Nos. 6
4, 132 KV SF¢ Breaker Nos. 4
5. 132 KV lsolator Set 18
6. 132 KV CT Nos. 18
7. 132 KV LA Nos. 15
8. 132 KV PT Nos. 3
9. 132KV CC Nos. 6
10. | 132 KV PI Nos. 20
11. | 33 KV Gantry Column Nos. 19
12. | 33 KV Bus Bar 1BO4 Nos. 4
13. | 33 KV Transfer Bus Bar 1 BO4 Nos. 4
14. | 33KV VCB Nos. 8
15. | 33 KV Isolator Sets 29
16. |33 KVCT Nos. 10
17. | 33KV PT Nos. 1
18. |33 KVPI Nos. 3
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19.

33 KV LA

Nos.

20.

33/ 0.415 KV, 200 KVA, Station Transformer

Nos.

21.

36 KV, 12 MVAR capacitor bank and associated equipments (Capacitor +
Reactors +NCT etc.)

Set

22.

33 KV DO set structure

Nos.

23.

Loading /Un-loading Gantry

Nos.

24.

Construction of

Control Room Building Modified type —IV with associated facilities
including internal and external electrification with concealed fire resistant
copper wiring, ceiling fan points, Exhaust fan points, tube light points,
indoor decorative luminary points and fitting thereof, main switch & LDB
with MCBs, telephone points, LAN points, internal & external water
supply and sanitation including septic tank for 50 users, man holes etc.,
mineral fibre false ceiling in Control Room, Officer chamber & carrier
room, rolling shutters in Control room Hall and filter M/c room. Pre-
construction anti-termite treatment, internal cable trenches covered with 6
mm thick MS chequered plate, specified floor & wall finishes, Aluminium/
PVC /wooden doors, windows with reflective glasses , grills etc. complete
as per specifications, approved drawings approval and direction of
Engineer-in-charge of CSPTCL.(Min. area of control room 372.00
Sg.m.+Porch of 22.00 Sq.m.)

No.

25.

External Cable Trenches.

Y-1 Type buried Cable Trench

Width x Depth=200 mm.x 500mm direct buried type cable trench as per
tender specification and approved drawings, direction and approval of
Engineer-In-Charge of CSPTCL constructed as indicated in technical
specifications for civil works

RM

330

Y-2 Type RCC branch Cable trench

Width x Depth=325 mm.x 305mm with GI Cable trays of 300mm width
supported on HDG angles at height of 150 mm from bottom of trench shall
be provided. M.S. angles of min. size 50x50x6 @ 500 mm c/c shall be
suitably embedded in cable trench walls to support cable trays. Cable

RM

70
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trench covers shall be doubly reinforced R.C.C. covers as per approved
drawings, specifications, direction and approval of Engineer-In-Charge of
CSPTCL.

Y-3 Type RCC branch cable trench

Width x Depth=850 mm.x 600 mm with 2 tiers of 450 mm width GI cable
trays supported on HDG angles at height of 100 mm and 350 mm from
bottom of trench shall be provided. M.S. angles of min. size 50x50x6 @
500 mm c/c shall be suitably embedded in cable trench walls to support
cable trays. Cable trench covers shall be doubly reinforced R.C.C. covers
as per approved drawings, specifications, direction and approval of
Engineer-In-Charge of CSPTCL.

RM

140

Y-4 Type RCC Main cable trench

Width x Depth=1200 mm x 1000 mm in 132 KV & 33 KV Switch Yard
having 3 layers of 600mm wide GI cable trays supported on HDG angles
at height of 200 mm, 350 mm and 600 mm from surface of trench. Cable
trench shall be covered with RCC cast in situ slab. M.S. angles of min.
size 50x50x6 @ 500 mm c/c shall be suitably embedded in cable trench
walls to support cable trays. At every 2.0 m distance 700mm wide opening
covered with 6.0 mm thick steel chequered plate cover shall be provided.
Chequered plate cover shall be duly stiffened and fixed to the frame
grouted in cable trench wall and RCC top slab, as per approved drawings,
specifications, direction and approval of Engineer-In-Charge of CSPTCL

RM

260

26

Complete External & internal water supply arrangement with two numbers
150 mm diameter tube well bores , each with min. 5000 litre per hour water
output with 3-phase water cooled submersible pumps of KSB/Kirlosker
make of min. 2 H.P. or more as per approval of CSPTCL’s engineer-in-
charge, Crompton Greaves /Havells make control panels, Finolex/Havells
make cables, two interconnected overhead tanks (ISl marked) of 1,000
litres capacity each, above Control Room Building, with complete water
supply arrangements from both the bores to water tanks, from tank to
control room building and from both the bores as well as from tank to all
the earth pits with ISI marked class ‘B’ GI pipe lines, fittings, fixtures etc.
of approved make as per specifications, in standard manner, as per

Nos.
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direction and approval of engineer-in-charge of CSPTCL.

27

Construction of RCC road with side drains, laid over CC 1:3:6 base, WBM
sub base and over size metal soling complete as per specifications,
approved drawing and direction of engineer in charge of CSPTCL

(1) 5.0 m wide inside switchyard upto the main gate of the S/s.

R.M

140

(if) 5.0 m wide from S/s main gate to the main gate of area fencing

R.M

500

(iii ) 3.0 m wide towards filter room & porch.

R.M

50

28

Construction of RCC box culvert for cable trench — road crossing as per
approved drawing, specifications & direction of engineer-in-charge of
CSPTCL

Nos.

29

Construction of box culvert for road crossing as per provided drawing,
specifications & direction of engineer-in-charge of CSPTCL

No.

30

Yard Levelling -

(A)

Yard levelling upto required level through cutting in soil & disposal of
excavated material in filling area of switch yard or as directed by
Engineer- in- charge with all leads and lifts, with all labour, material, T&P,
transportation, stacking, spreading, compaction by mechanical means,
dressing etc. complete in all respect including applying approved
herbicides in entire area, providing required drains etc. as per site condition
specifications, direction & approval of engineer in charge of CSPTCL.
(The material obtained from cutting shall be used for filling of low lying
area of switchyard with proper compaction using vibratory plate
compactor etc. and rates shall be quoted considering this factor).

Cu.M

5915

(B)

Yard levelling up to required level through cutting in disintegrated/
soft/hard rock & disposal of excavated material in filling area or as
directed by Engineer-in-charge with all leads and lifts, stacking, spreading,
compaction by mechanical means with all labour, material, T&P,
transportation etc. complete in all respect including applying approved
herbicides in entire area, providing required drains etc. as per site condition
specifications, direction & approval of engineer in charge of CSPTCL.

Cu.M

15

(©)

Yard levelling up to required level through cutting in hard rock with
blasting & disposal of excavated material in filling area or as directed by

Cu.M

10

124




CSPTCL TR-19/03

132/33 KV S/S Math Kharora

Engineer-in-charge with all leads, lifts and stacking, spreading, compaction
by mechanical means with all labour, material, T&P, transportation etc.
complete in all respect including applying approved herbicides in entire
area, providing required drains etc. as per site condition specifications,
direction & approval of Engineer in charge of CSPTCL.

(D)

Yard levelling up to required level through cutting in hard rock without
blasting & disposal of excavated material in filling area or as directed by
Engineer-in-charge with all leads, lifts and  stacking, spreading,
compaction by mechanical means with all labour, material, T&P,
transportation etc. complete in all respect including applying approved
herbicides in entire area, providing required drains etc. as per site condition
specifications, direction & approval of Engineer in charge of CSPTCL.

Cu.M

10

(E)

Yard levelling up to required level through supplying and filling with
suitable non expansive, hard soil including, spreading, compacting by
mechanical means, dressing etc. complete with all labour, material i.e.
moorum etc., T&P, transportation etc. complete in all respect including
applying approved herbicides in entire area providing required drains etc. as
per site condition, specifications, direction & approval of Engineer in charge
of CSPTCL.

Note: Borrow area shall be arranged by the contractor at his own cost.

Cu.M

10200

31

Providing, stacking, spreading and compacting with sand/stone dust of 100
mm compacted thickness in the yard area as per specifications, direction
and approval of engineer in charge of CSPTCL.

Cu.M

1960

32

Yard Metalling complete with 40 mm nominal single size ungraded
crusher broken hard metal 100 mm thick including providing, stacking,
spreading of metal, all transportation, loading and unloading, screening at
site all material, labour, royalty ,taxes etc. complete as per specifications ,
direction and approval of engineer-in-charge of CSPTCL.

Cu.M

1960

33

Steel Main gate with detachable support, 2.4 mtr high, 6 mtr wide (min.
weight 300 Kg.) with wicket gate 1.5 Mtr wide, fixed on 150 mm dia MS
tube fixed on RCC foundation through base plate, bolts etc complete in all
respect with guiderails and lights as per provided drawing, specifications,
direction and approval of Engineer-in-charge of CSPTCL.

Nos
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34

Substation sign board (1800x1200 mm) size with Gl support structures and
illumination arrangement in front of substation as per specifications &
direction of engineer-in-charge of CSPTCL.

Nos.

35

Foundations for Octoganal pole (Str. Complete) assembled with 1 mtr arm
with lighting fixture of 50 W LED to be installed as per approved
drawings, specifications & direction of engineer-in-charge of CSPTCL.

Nos.

10

36

Foundations for Lighting HIGH MAST structures as per approved
drawings, specifications & direction of engineer-in-charge of CSPTCL.,

Nos.

37

Construction of Rainwater harvesting pit as per specifications, provided
drawing and direction of Engineer in charge of CSPTCL. (i/c connecting
hume pipe between cable trench to Rainwater harvesting pit and from
Rainwater harvesting pit to natural outlet at suitable point as per
specification and direction of engineer in charge of CSPTCL)

Nos.

38

Construction of RCC sump tank for collecting burnt X’mer oil for all the
X-mers (Size min. 133% of biggest X’mer oil capacity below inlet pipe
bottom level or as per ISS) with submersible pump of 3 HP capacity for
dewatering/draining of oil as per approved drawing & direction of
engineer-in-charge of CSPTCL. The inlet pipe shall be min 300 mm Gl
pipe C class.

Nos.

39

Construction of 2400mm high un-climbable hot dip galvanised 75mm x
75mmx8 mm gauge chain link mesh yard fencing with 450 mm vertical
height V shaped extension having six rows of barbed wire, brick masonry
wall, RCC beam at bottom with PCC foundation etc., complete as per
approved drawing, specifications and direction of engineer-in-charge of
CSPTCL.

RM

295

40

Construction of 2400mm high un-climbable hot dip galvanised 75mm x
75mm x 8 mm gauge chain link mesh yard fencing with 450 mm vertical
height V shaped extension having six rows of barbed wire, brick masonry
wall, RCC beam at bottom with PCC foundation etc., complete as per
provided drawing, specifications and direction of Engineer-in-charge of
CSPTCL:

(1) Foundation depth upto 1.0 m below FGL.

R.M

NIL
NIL
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(i) Foundation depth upto 3.0 m below FGL. R.M NIL
(iii) Foundation depth upto 6.0 m below FGL. R.M NIL
(iv) Foundation depth upto 9.0 m below FGL. R.M
41 | Providing and laying 1.0 Mtr. wide concrete path way if required with 100 | Sg.M. 150
mm thick RCC 1:1.5:3 with 8 # bars @300 c/c/ b/w laid over 150mm thick
PCC 1:5:8, complete in all respects as per directions of engineer in charge
of CSPTCL.
42 | Construction of kutcha drain of min size 0.3 m at bottom, 1.10 m top with | RM 200
depth 0.4 m, along periphery of switchyard to arrest rain water as per
specification and direction of Engineer-in-charge of CSPTCL.
43 | Turfing on slopes using approved seeds or sod including laying 15 cm of | Sq.M Nil
good soil on the top in 7.5 cm layers, surface watering and light ramming
etc. complete as per direction of Engineer-in-charge of CSPTCL including
maintenance for one year with sprinkler irrigation system for growth of
grass.
44 | Glow sign board of sub-station (1800x1200mm size) with internal | Nos. 2
illumination, duly protected by wire mesh, with steel support on the top of
the control room as per direction of Engineer-in-charge of CSPTCL.
45 | Construction of Chain Link Mesh Fencing Cum RCC Retaining wall as
per specification, provided drawing and direction of Engineer-in-charge of
CSPTCL.
(i) With soil retaining height above NGL up to 1. 0 m height. R.M 110
(i1) With soil retaining height above NGL up to 2. 0 m height. R.M 150
(iii) With soil retaining height above NGL up to 3. 0 m height. R.M NIL
(iv) With soil retaining height above NGL up to 4. 0 m height. R.M NIL
(v) With soil retaining height above NGL up to 5. 0 m height. R.M NIL
(vi) With soil retaining height above NGL up to 6. 0 m height R.M NIL
46 | Construction of RCC Retaining wall as per specification, provided drawing
and direction of Engineer-in-charge of CSPTCL.
(i) With soil retaining height above NGL up to 1. 0 m height. R.M
(ii) With soil retaining height above NGL up to 2. 0 m height R.M NIL
(iii) With soil retaining height above NGL up to 3. 0 m height R.M NIL
(iv) With soil retaining height above NGL up to 4. 0 m height R.M NIL
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NIL

47 | Providing 22 cm thick grouted stone pitching (without quarry-spalls) with | Sq.M NIL
individual stones of 22 cm depth and min. size 0.014 cu.m in cement
mortar 1:6

TOTAL OF ANNEXURE - (C-1)

Bidders are requested to offer rates for following “Extra items” which if required may be used for execution of the project.
Please note that these rates shall not be used for comparative evaluation purpose.

i) | Providing and placing in position RCC M-20 (1:1.5:3) in foundations, sub | Cu.M | NIL
structures for columns, beams, footings etc., including all material, labour,
T& P, curing etc., complete in all respects as per technical specifications,
approved drawings and direction of engineer in charge of CSPTCL.

i) | Providing and placing in position Steel Reinforcement bars Fe 415 for | Kg. NIL
RCC WORK in foundations, sub structures for columns, beams, footings
etc including all material, labour, T&P ,binding with 9mm annealed binding
wire etc. complete in all respects as per technical specifications, approved
drawings and direction of engineer in charge of CSPTCL.

iii) | Providing and placing in position frame work for RCC work in| Sq.M NIL
foundations, sub structures for columns, beams, footings etc. For all
heights/depths including all material, labour, T&P complete in all respects
as per technical specifications, approved drawings and direction of
engineer in charge of CSPTCL.

iv) | Back filling with excavated material obtained from excavation of [ Cu.M | NIL
foundations, cable trenches etc. around foundations including compaction
by mechanical means, watering, all material, labour, T&P etc. complete in
all respects as per technical specifications, approved drawings and
direction of engineer in charge of CSPTCL.

v) | Excavation in all types of soil for foundations, sub structures, for columns, | Cu.M | NIL
beams, footings etc., for all depths/height i/c all material, labour, T& P in
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all respects as per technical specifications, approved drawings and
direction of engineer in charge of CSPTCL

vi) | Excavation in soft rock/disintegrated rock for foundations, sub structures, | Cu.M | NIL
for columns, beams.footings etc., for all depths/height i/c all material ,
labour ,T& P in all respects as per technical specifications, approved
drawings and direction of engineer in charge of CSPTCL

vii) | Excavation in hard rock for foundations, sub structures, for columns, | Cu.M | NIL
beams etc., for all depths/height with blasting i/c all material , labour , T&
P in all respects as per technical specifications, approved drawings and
direction of engineer in charge of CSPTCL

viii) | Excavation in hard rock for foundations, sub structures, for columns, | Cu.M | NIL
beams etc., for all depths/height without blasting i/c all material , labour,
T& P in all respects as per technical specifications, approved drawings and
direction of engineer in charge of CSPTCL

NOTE:-

1) Rates are required to be quoted for each and every item, even if the item has NIL quantity.

2) The “Extra items” will be got executed only in case of change in FGL.Additional quantities got executed on account of change in
FGL ONLY shall be payable.

3) EXECUTION OF “EXTRA ITEMS” OF CIVIL WORKS :- In the event of execution of extra item mentioned in price bid
Annexure C-1 (Civil Works), on completion of substation, total ordered value of supply of material, civil works and erection
charges of substation in the tender shall be worked out with the unit rate of L-2 bidder. In case the total value when calculated
with the unit rates of L-2 bidder is found lower, then the total payment shall be limited to the lower of the two. This condition
may be kept in view while quoting the rates.

4) Please indicate Unit rate and GST in respective columns

5) Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.

6) The bidder is requested to visit the site before quoting the rates. The rates should be offered considering all the requirements as
per site conditions. Please note that no extra claim for any other work not explicitly covered in bill of quantity but required to
complete the substation in all respects shall be given by CSPTCL in addition to the rates quoted in the Price Bid.

7) Rates should be quoted for each foundation separately. Rates should not be quoted in LOT.

8) The Quantity shown above may vary as per site conditions. The payment shall be done on actual measurement basis.
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The entire cost of oil collection pit to be provided below transformer is deemed to be included in cost of foundation for transformer
and shall not be paid separately. Accordingly rates for transformer foundations are to be quoted.

The quantity shown above includes foundation for equipments for future X mer bay, future 132 KV & 33 KV feeder bay at
proposed 132/33 KV Sub station at MATH KHARORA

Safe bearing capacity of soil & probable FGL of substation site is indicated below, which may be referred for civil
foundation drawing/designs attached with the tender document and levelling of switchyard :-

1) Safe Bearing Capacity -14 T/m2

i) Drawings to be adopted for SBC range in 5 t012T/m2

iii) Probable Finished Ground Level (with reference to TBM) — 97.0 M.

iv)  Foundation Top level - 97.40M

V) Finished floor level of control room - 97.85 M

Land contour plan of the area and land utilization plan are enclosed in Volume-111 of this tender document.

Layout Drawing of Control Room Building Type-I1V (Modified) is enclosed in Volume-I11.

Standard Civil foundation drawings of 132KV & 33 KV structures / equipment are enclosed in Volume-I1I.

For yard levelling work described at SI. No. 30 of this annexure, the material obtained from excavation of foundation, cable
trenches etc. shall either be used for back filling with proper compaction using vibratory plate compactor etc. or shall be disposed
off as per direction of Engineer-in-Charge for which no extra payment shall be admissible.

Signature of the Bidder
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ERECTION CHARGES FOR 132/33 KV SUB-STATION MATH KHARORA
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(Rates of individual items shall be quoted; rate in lot shall not be acceptable)

3. Particular Unit | Quantity | Unit GST @ 18% | Total Unit Rate | Total Amount =
No. rate | on unit rate on =5+6 SI. No.4 x SI.No.7
SI.No.5
1 2 3 4 5 6 7 8
1 | STRUCTURE: MT 101
Erection of S/S structure including fixing and alignment of
templates for grounded/ bolted and type structure, foundation
tightening of nut bolts, washers etc.
2 | Stringing of Conductors alongwith insulator strings, clamps,
jumpering, spacers, droppers etc
i) Twin Zebra ACSR RM 750
i) Single Zebra ACSR RM 2500
iii) Overhead shield wires. RM 1500
3 | Rate for installation of :- No. 1
a) 40 MVA,132/33KV, X’mer complete with marshalling box,
control cabinet with associated control, RTCC — panel &
other accessories.
b) Erection of 33/0.415 KV, 200 KVA, Station Transformer No 1
c) Erection of 36 KV, 12 MVAR capacitor bank, its structure Set 1
and associated equipments complete.(Capacitor + Reactors
+NCT etc.)
4 | Rate for erection of circuit breakers :-
i) 132 KV CBs No. 4
i) 33 KV VCBs No. 8
5 | Rate for erection of isolators , pipe, alignment of contacts &
checking of operation etc.
i) 132 KV Isolators Sets 12
i) 33 KV Isolators Sets 24
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3. Particular Unit | Quantity | Unit GST @ 18% | Total Unit Rate | Total Amount =
No. rate | on unit rate on =5+6 SI. No.4 x SI.No.7

SI.No.5

1 2 3 4 5 6 7 8
6 | Rate of erection of Current Transformer including all

accessories & making all connections etc.

i) 132 KV CTs No. 12

i) 33KV CTs No. 24
7 | Erection of CVT/PT including all accessories & making all

connections etc.

i) 132KV PT No. 3

i) 132KV CC No. 4

iii) 33KV PT No. 3
8 | Erection of L.A. & fixing of Leakage Counter including all

accessories & making all connections etc.

i) 132KV L.As No. 9

i) 33KV L.As No. 24
9 | Erection of Pl including all accessories

1) 132 KV Post Insulators No. 23

i) 33 KV Post Insulators No. 30
10 | Erection of C& R panels

1) 132 KV C&R Panels for 40 MVA transformer/feeder/ bus No. 4

transfer

i) 33 KV C&R Panel for 40 MVA transformer/feeder/Bus No. 8

transfer/ Capacitor bank.

11 | Erection of 33 KV DO set. Set 1
12 | Erection of 132 KV Wave trap with overhead suspension. No. 4
13 | Erection of

1. CT/PT junction box No. 14

2. Bay Marshalling kiosk/ junction box for other purpose No. 6

all accessories & making all connections etc.
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132/33 KV S/S Math Kharora

3. Particular Unit | Quantity | Unit GST @ 18% | Total Unit Rate | Total Amount =
No. rate on unit rate on =5+6 SI. No.4 x SI.No.7
SI.No.5
1 2 3 4 5 6 7 8
14 | Erection of
1. Main AC Distribution Board No. 1
2. Main DC Distribution Board (110V & 48V DC) No. 2
3. Main Switches for extension of AC Supply
For Transformer Filtration (200 Amp.) No. 1
For welding machine (100 Amp.) Nos. 3
For Lighting Distribution (100 Amp.) Nos. 2
15 | Erection of other works :-
1. 110V Stationary Lead Acid Battery Set Nos. 1
2. Battery Charger of 110 V Battery Nos. 1
3. 48V Stationary Lead Acid Battery Set Nos. 1
4. Battery Charger of 48 V Battery Nos. 1
16 | Installation & fitting of perforated type Gl cable Trays over the steel | Job 1
support of min. size 50x50x6 @ 500 mm c/c suitably embedded in
cable trench walls to support cable trays, accessories on cable racks
in cable trenches.
17 | Cable Installations:- Job 1
Laying of all types of control & power cables on racks/cable trays/Gl
conduit pipes, dressing of cables & all accessories for armoured
control cables.
Cable termination’s including fixing of cable glands, lugs for control/
power cables & cable numbering tags.
18 | Earthing Installations:
Rates for installations including jointing equipment termination,
fixing & clamping & hardware’s such as saddle, clamps, cleats,
plugs, nut-bolts washers & welding etc.
1. 25 mm X 2500 mm G.I. rods, earth electrodes directly driven in | Nos. 125
to earth including excavations as required & welding etc.
2. Providing Steel risers including welding to the earth mat at one | RM 2400

end & bolting to the structures at the other end for 50 x 6 mm G.I.

133




CSPTCL TR-19/03

132/33 KV S/S Math Kharora

3. Particular Unit | Quantity | Unit GST @ 18% | Total Unit Rate | Total Amount =
No. rate on unit rate on =5+6 SI. No.4 x SI.No.7
SI.No.5
1 2 3 4 5 6 7 8
flats.
3. Construction of Earth Pits of size 1.5 m x 1.5 m x 3.0 m with side
walls of 500 mm above FGL (duly filled with charcoal
powder/clay/sodium based bentonite clay with BC soil) except
for water supply as latest amended ISS, complete with
interconnection of equipments.
a) 4 pipe Nos. 2
b) 2 pipe Nos. 23
4. Providing earth mat of 65x8 mm Gl flats duly buried in earth | RM 7200
(min 600 mm deep) with welding complete.
19 | Erection & Installation of Yard Lighting :- Job 1
Installations of light fixtures on gantry columns, supply connections
to the light fitting from nearest supply board in the yard etc complete.
20 | Erection of High Mast.(Complete with Str. & Luminaries) Nos. 2
21 | Erection of RTU cabinet complete Nos. 1
22 | Erection of PLCC cabinet complete Nos. 4
23 | Erection of EPAX Exchange complete Nos. 1
24 | Erection of LMU complete Sets 2
25 | Erection of Automatic Data logging system. Sets 1
26 | Erection of Octogonal pole (Str. Complete) Nos. 10
27 | Installation of Electronic Push Button Telephone Nos. 10
28 | Installation of GPS based time synchronising clock with large | Sets 1
display.
TOTAL OF ANNEXURE - D-1
Note 01. Please indicate Unit rate and GST in respective columns

02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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CSPTCL

TR-19/03

PRICE BID ANNEXURE - D-2

132/33 KV S/S Math Kharora

TESTING & COMMISSIONING CHARGES FOR 132/33 KV S/S MATH KHARORA & 1 No. 132 KV BAY AT 132/33 KV S/S

THELKADIH
SI.No. Particular Unit | Quantity | Unitrate | GST @18%on | TotalUnit | Total Amount=
unit rate Rate = 5+6 SI. No.4 x SI.No.7
1 2 3 4 5 6 7 8

1. 132/33 KV, 40 MVA, Power Transformer complete Nos.
2. 132 KV, SF6 circuit breaker complete Nos. 4
3. 132 KV Current Transformer complete Nos. 12
4. 132 KV Potential Transformer complete Nos. 3
5. 132 KV Coupling Capacitor complete Nos. 4
6. 132 KV Lightning Arresters complete Nos. 9
7. 132 KV Isolator W/Earth switch and without earth Set 13

switch with support insulator complete
8. 132 KV Wave trap complete Nos. 4
9. 33/0.415 KV, 200 KVA, Station Transformer complete | Nos. 1
10. 33 KV VCB’s complete Set 8
11. 33 KV Potential Transformer complete Nos. 6
12. | 33KV, 10 MVAR, Capacitor Bank complete with Set 1

associated equipments (Capacitor+ reactor+NCT etc)
13 33 KV Current Transformer complete Nos. 24
14. | 33 KV Lightning Arresters complete Nos. 24
15 | 33 KV Isolator with insulator with & without earth set 25

switch complete
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SI.No. Particular Unit | Quantity | Unitrate | GST @18%on | TotalUnit | Total Amount =
unit rate Rate = 5+6 SI. No.4 x SI.No.7
1 2 3 4 5 6 7 8
16 132 KV Control & Relay Panel for 40 MVA X’mer, | Set 4
feeders & bus transfer complete
17. 33 KV Control & Relay Panel for 40MVA X’mer, | Set 8
feeders, Capacitor bank & Bus transfer complete.
18. Twin Channel Carrier Cabinet complete Nos. 4
19. a) Electronic Exchange 16/8 lines complete Nos. 1
b) Electronic Push Button Telephone sets complete Nos. 10
20. 110V, 300AH, Battery Set (55 Cells) complete Set 1
21. 48 V, 300AH, Battery Set (24 Cells) complete Set 1
22. 110V, 300 AH, Battery Charger complete Set 1
23. 48V, 300 AH, Battery Charger complete Set 1
24. Automatic Data logging system complete Set 1
25. | RTU complete set 1
26. | Lighting High Mast complete Nos. 2
TOTAL OF ANNEXURE - D-2.
Note:-
Note 0L1. Please indicate Unit rate and GST in respective columns

02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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