



छत्तीसगढ़ स्टेट पावर ट्रांसमिशन कंपनी लिमिटेड

CHHATTISGARH STATE POWER TRANSMISSION CO. LTD.

(A SUCCESSOR COMPANY OF CSEB) (A GOVT. OF CHHATTISGARH UNDERTAKING)
(CIN - U40108CT2003SGC015820)

OFFICE OF THE EXECUTIVE DIRECTOR (CIVIL)

No./04-01/C-Trans./e-tender/ 2063

Raipur, dtd: 30/11/2021

E-TENDER EXTENSION NOTICE

The due date of opening of tender at Sl. No. 01, 02, 04, 06 & 07 of NIT NO. 04-01/Trans./Works/1817, Raipur Dated 02.11.2021, is hereby extended (1st extension) as detailed hereunder : -

Sl. N O.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Document	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/21-22/51	Various civil renovation works for delvelopment into model substation of 132/33 KV S/s. Birgaon.	10.65 Lakhs	10700/-	03 Month	15.12.2021 12.15 Hrs.	15.12.2021 12.30 Hrs.	8100023569
2	04-01/C-TRANS/W/21-22/52	Repairing of damaged cable trench and replacement of old damaged cable trench cover at 132KV S/s. Birgaon.	6.56 Lakhs	6600/-	03 Months	14.12.2021 12.15 Hrs.	14.12.2021 12.30 Hrs.	8100023570
3	04-01/C-TRANS/W/21-22/54	Construction of new 3.0 M high boundary wall in place of damaged & collapsed boundary wall at scrap yard area of Area Store Bhilai.	6.09 Lakhs	6100/-	03 Months	15.12.2021 12.15 Hrs.	15.12.2021 12.30 Hrs.	8100023572
4	04-01/C-TRANS/W/21-22/56	Augmentation of 20 MVA 132/33 KV Transformer with 40 MVA capacity at 132/33 KV S/s. Dongargarh	6.57 Lakhs	6600/-	02 Months	16.12.2021 12.15 Hrs.	16.12.2021 12.30 Hrs.	8100023591
5	04-01/C-TRANS/W/21-22/57	Installation of 01 no. 10 MVAR capacitor bank along with 33 KV main bus extension and fencing extension at 132 KV S/s. Dongargaon	11.19 Lakhs	11200/-	03 Months	16.12.2021 12.15 Hrs.	16.12.2021 12.30 Hrs.	8100023592

All other terms and conditions shall remain same.

Executive Director (Civil)
CSPTCL, Raipur

//Save Electricity//