

E-TENDER EXTENSION NOTICE

The due date of opening of tender at Sl. No. 04, 05, 06, 08 & 09 of NIT NO. 04-01/Trans./Works/1927 Raipur Dated 17.11.2021 (1st extension) & Sl. No. 01, 02, 06 & 07 of NIT NO. 04-01/Trans./Works/1817, Raipur Dated 02.11.2021 (2nd extension) is hereby extended as detailed hereunder :-

| Sl. N O. | Tender SPN. No. | Name of Work | NIT value i/c 18% GST (Rs.) | EMD (Rs.) | Completion period (including rainy season) | Due date & time for receipt of EMD/Document | Due date & time of technical bid opening | RFx No. |
|----------|---------------------------|--|-----------------------------|-----------|--|---|--|------------|
| 1 | 04-01/C-TRANS/W/21-22//63 | Construction of 01 No. 33KV addl. Feeder bay for kauhakuda feeder at 132/33 KV S/s Jhalap under E.E. (S/s) Dn-II CSPTCL, Raipur. | 6.45 Lakhs | 6450/- | 02 Months | 05.01.2022 12.15 Hrs. | 05.01.2022 12.30 Hrs. | 8100023706 |
| 2 | 04-01/C-TRANS/W/21-22//64 | Construction of 02 No. addl. 33 KV feeder bay for Singpur and Belargaon at 132/33 KV S/s Nagari. | 06.28 Lakhs | 6300/- | 02 Months | 06.01.2022 12.15 Hrs. | 06.01.2022 12.30 Hrs. | 8100023707 |
| 3 | 04-01/C-TRANS/W/21-22//65 | Construction of 2.4 M high boundary wall with concertina coil & main gate at 220 KV S/s Suhela. | 89.61 Lakhs | 89700/- | 06 Months | 07.01.2022 12.15 Hrs. | 07.01.2022 12.30 Hrs. | 8100023708 |
| 4 | 04-01/C-TRANS/W/21-22//67 | Renovation of damaged road at 220/132 KV S/s Paraswani. | 17.69 Lakhs | 17700/- | 03 Months | 10.01.2022 12.15 Hrs. | 10.01.2022 12.30 Hrs. | 8100023720 |
| 5 | 04-01/C-TRANS/W/21-22//68 | Repair and maintenance work of various type of quarters at 132/33 KV S/s Birgaon. | 5.58 Lakhs | 5600/- | 02 Months | 10.01.2022 12.15 Hrs. | 10.01.2022 12.30 Hrs. | 8100023721 |
| 6 | 04-01/C-TRANS/W/21-22//51 | Various civil renovation works for delvelopment into model substation of 132/33 KV S/s. Birgaon. | 10.65 Lakhs | 10700/- | 03 Month | 11.01.2022 12.15 Hrs. | 11.01.2022 12.30 Hrs. | 8100023569 |

| | | | | | | | | |
|---|--------------------------|---|-------------|---------|-----------|--------------------------|--------------------------|------------|
| 7 | 04-01/C-TRANS/W/21-22/52 | Repairing of damaged cable trench and replacement of old damaged cable trench cover at 132KV S/s. Birgaon. | 6.56 Lakhs | 6600/- | 03 Months | 11.01.2022 12.15 Hrs. | 11.01.2022 12.30 Hrs. | 8100023570 |
| 8 | 04-01/C-TRANS/W/21-22/56 | Augmentation of 20 MVA 132/33 KV Transformer with 40 MVA capacity at 132/33 KV S/s. Dongargarh | 6.57 Lakhs | 6600/- | 02 Months | 12.01.2022 12.15 Hrs. | 12.01.2022 12.30 Hrs. | 8100023591 |
| 9 | 04-01/C-TRANS/W/21-22/57 | Installation of 01 no. 10 MVAR capacitor bank along with 33 KV main bus extension and fencing extension at 132 KV S/s. Dongargaon | 11.19 Lakhs | 11200/- | 03 Months | 12.01.2022 12.15 Hrs. | 12.01.2022 12.30 Hrs. | 8100023592 |

All other terms and conditions shall remain same.


Executive Director (Civil)
CSPTCL, Raipur

//Save Electricity//