

CIN- U40108CT2003SGC015820

CHHATTISGARH STATE POWER TRANSMISSION CO. LTD.

(A Government of Chhattisgarh Undertaking)

(A Successor Company of CSEB)

OFFICE OF THE CHIEF ENGINEER (CIVIL)

Shed No -5, Danganiya, RAIPUR

Website- www.cspc.co.in E-mail- ceciviltrans.raipur@cspc.co.in

Phone No. 0771-2574583, Fax: 0771-2574145

No./04-01/C-Trans./e-tender/ 2922


Raipur, dtd: 23/01/2021

E-TENDER EXTENSION NOTICE

Due to insufficient response by the bidders, the due date of opening of tender at Sl. No. 05, 06, 07 & 08 in E-Tender Notice No. 04-01/Trans./Works/2409, Raipur Dated 03.12.2020 is hereby extended as detailed hereunder:-

Sl. N O.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Document	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/20-21/84	Roof leakage treatment of residential (02-OC, 02-ND, 04-NE & 10-NF) quarters at 220 KV S/s. Colony, Raigarh.	5.45 Lakhs	6000/-	02 Months	09.02.2021 16.00 Hrs.	09.02.2021 16.15 Hrs.	8100019511
2	04-01/C-TRANS/W/20-21/85	Extension of control room hall at 220 KV S/s. Mopka, Bilaspur.	21.41 Lakhs	22000/-	03 Months	09.02.2021 16.00 Hrs.	09.02.2021 16.15 Hrs.	8100019512
3	04-01/C-TRANS/W/20-21/86	Construction of boundary wall along with 02 nos. main gate at 132/33 KV Colony Bishunpur (Ambikapur).	34.60 Lakhs	35000/-	04 Months	08.02.2021 16.00 Hrs.	08.02.2021 16.15 Hrs.	8100019513
4	04-01/C-TRANS/W/20-21/87	Construction of new control room building at 132KV Sub-station Patthalgaon.	65.28 Lakhs	66000/-	04 Months	08.02.2021 16.00 Hrs.	08.02.2021 16.15 Hrs.	8100019514

All other terms and conditions shall remain same.


Chief Engineer (Civil)
CSPTCL, Raipur

//Save Electricity/