



OFFICE OF THE CHIEF ENGINEER (CIVIL)

No./04-01/C-Trans./e-tender/ 4333

Raipur, dtd: 4/3/2021

E-TENDER EXTENSION NOTICE

Due to insufficient response by the bidders, the due date of opening of tender at Sl. No. 01, 02, 03 & 04 in E-Tender Notice No. 04-01/Trans./Works/4006, Raipur Dated 08.02.2021 is hereby extended as detailed hereunder:-

Sl. N O.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Documentation	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/20-21/107	Construction of 49 No. platforms for circuit breaker at 220KV S/s. Raigarh.	8.79 Lakhs	9000/-	02 Months	26.03.2021 16.00 Hrs.	26.03.2021 16.15 Hrs.	8100020131
2	04-01/C-TRANS/W/20-21/108	Construction of 01 No. 33KV addl. feeder Bay at 220/132 KV S/s. Mungeli.	6.75 Lakhs	7000/-	03 Months	26.03.2021 16.00 Hrs.	26.03.2021 16.15 Hrs.	8100020166
3	04-01/C-TRANS/W/20-21/109	Construction of cable trench at 132KV S/s. Patthalgaon.	7.80 Lakhs	8000/-	03 Months	27.03.2021 16.00 Hrs.	27.03.2021 16.15 Hrs.	8100020167
4	04-01/C-TRANS/W/20-21/110	Construction of 01 no. 132KV feeder bay at 132KV S/s. Jashpur under S/s. Dn. Raigarh for 2 nd circuiting of 132 KV S/s. Patthalgaon-Jashpur Line.	5.59 Lakhs	5600/-	02 Months	27.03.2021 16.00 Hrs.	27.03.2021 16.15 Hrs.	8100020168

All other terms and conditions shall remain same.

Chief Engineer (Civil)
CSPTCL, Raipur

//Save Electricity/