



No./04-01/C-Trans./e-tender/156

Raipur, dtd: 19/05/2021

**E-TENDER MODIFICATION NOTICE**

Due to District wide Lockdown owing to Covid-19, the due date of opening of tender at Sl. No. 01, 02, 03 in E-Tender Notice No. 04-01/Trans./Works/4006, Raipur Dated 08.02.2021, extension notice letter no. 4513 dt. 30.03.2021 and modification Notice No. 36 dt. 08.04.2021 & No. 85 dtd. 06.05.2021 is hereby remodified as detailed hereunder:-

Sl. N O.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Document	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/20-21/107	Construction of 49 No. platforms for circuit breaker at 220KV S/s. Raigarh.	8.79 Lakhs	9000/-	02 Months	14.06.2021 16.00 Hrs.	14.06.2021 16.15 Hrs.	8100020131
2	04-01/C-TRANS/W/20-21/108	Construction of 01 No. 33KV addl. feeder Bay at 220/132 KV S/s. Mungeli.	6.75 Lakhs	7000/-	03 Months	14.06.2021 16.00 Hrs.	14.06.2021 16.15 Hrs.	8100020166
3	04-01/C-TRANS/W/20-21/109	Construction of cable trench at 132KV S/s. Patthalgaon.	7.80 Lakhs	8000/-	03 Months	15.06.2021 16.00 Hrs.	15.06.2021 16.15 Hrs.	8100020167

All other terms and conditions shall remain same.

Executive Director (Civil)  
CSPTCL, Raipur

**//Save Electricity//**