



No.-04-01/C-Trans./e-tender/103

Raipur, dtd: 10/05/2021

E-TENDER MODIFICATION NOTICE

Due to State wide Lockdown owing to Covid-19, the due date of opening of tender at Sl. No.-01 to 10 in E-Tender Notice No.-04-01/Trans./Works/64, Raipur Dated 09.04.2021 is hereby modified as detailed hereunder:-

Sl. N O.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Document	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/21-22/01	PCC and gravelling work at 400KV yard at 400/220KV Substation Khedamara.	58.00 Lakhs	58000/-	04 Months	01.06.2021 16.00 Hrs.	01.06.2021 16.15 Hrs.	8100020995
2	04-01/C-TRANS/W/21-22/02	Hiring of 01 no. jeep category vehicle with one driver for 2 years for office of Superintending Engineer (Civil), Circle, CSPTCL, Raipur.	11.60 Lakhs	11600/-	24 Months	01.06.2021 16.00 Hrs.	01.06.2021 16.15 Hrs.	8100020996
3	04-01/C-TRANS/W/21-22//03	Hiring of 01 no. jeep category vehicle with one driver for 2 years for office of Executive Engineer (Civil), Civil Dn. CSPTCL, Raipur.	11.60 Lakhs	11600/-	24 Months	02.06.2021 16.00 Hrs.	02.06.2021 16.15 Hrs.	810020997
4	04-01/C-TRANS/W21-22/04	Construction of 02 Nos. 132KV feeder bay at 132/33 KV S/s. Patan for providing DCDS connectivity to proposed new 132KV S/s. Amleshwar.	13.89 Lakhs	13900/-	03 Months	02.06.2021 16.00 Hrs.	02.06.2021 16.15 Hrs.	8100020999
5	04-01/C-TRANS/W/21-22/05	Supply, installation and commissioning of pumps, panels and automatic fire hydrant system including arrangement of external fire hydrants and Hose reel system at back up SLDC building Khedamara.	10.75 Lakhs	10750/-	01 Month	03.06.2021 16.00 Hrs.	03.06.2021 16.15 Hrs.	8100021000

6	04-01/C-TRANS/W/21-22/06	Construction of 03 bay shed at 220/132 KV S/s. Bhatapara premises.	13.56 Lakhs	13,600/-	03 Months	03.06.2021 16.00 Hrs.	03.06.2021 16.15 Hrs.	8100021001
7	04-01/C-TRANS/W/21-22/07	Construction of 03 bay shed and cycle stand at 220/132 KV S/s. Suhela premises.	15.43 Lakhs	15,500/-	03 Months	04.06.2021 16.00 Hrs.	04.06.2021 16.15 Hrs.	8100021002
8	04-01/C-TRANS/W/21-22/08	Construction of Civil foundation for an addl. 40MVA 132/33KV S/s. X-mer (2 nd unit) at 132/33 KV S/s. Sukma.	24.10 Lakhs	24,200/-	03 Months	04.06.2021 16.00 Hrs.	04.06.2021 16.15 Hrs.	8100021003
9	04-01/C-TRANS/W/21-22/09	Construction of 02 no. additional 33KV feeder bay at 220 KV S/s. Gerwani.	8.97 Lakhs	9000/-	02 Months	05.06.2021 16.00 Hrs.	05.06.2021 16.15 Hrs.	8100021004
10	04-01/C-TRANS/W/21-22/10	Civil work for installation of 3 rd addl. 40MVA transformer in place of 20 MVA transformer's foundation at 132KV S/s. Dhamtari.	5.85 Lakhs	5850/-	01 Month	05.06.2021 16.00 Hrs.	05.06.2021 16.15 Hrs.	8100021005

All other terms and conditions shall remain same.


Executive Director (Civil)
CSPTCL, Raipur

//Save Electricity//