



OFFICE OF THE EXECUTIVE DIRECTOR (CIVIL)

No./04-01/C-Trans./e-tender/931

Raipur, dtd: 06/08/2021

E-TENDER EXTENSION NOTICE

Due to insufficient response by the bidders, the due date of opening of tender at Sl. No. 01 to 06 of NIT NO. 04-01/Trans./Works/665, Raipur Dated 09.07.2021, is hereby extended (1st extension) as detailed hereunder:-

Sl. N O.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Document	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/21-22/17	Hiring of 01 no. Car category-II vehicle with One Driver for 02 Years for Addl. Chief Engineer (Civil), O/o. Executive Director (Civil), CSPTCL, Raipur.	9.20 Lakhs	9200/-	24 Months	17.08.2021 16.00 Hrs.	17.08.2021 16.15 Hrs.	8100022391
2	04-01/C-TRANS/W/21-22/19	Hiring of jeep/ equivalent category vehicle with One Driver for Official Use of the A.E. (Civil) O/o. Executive Engineer (Civil), Dn, Ambikapur for Period of 02 Years.	11.60 Lakhs	11600/-	24 Months	17.08.2021 16.00 Hrs.	17.08.2021 16.15 Hrs.	8100022392
3	04-01/C-TRANS/W/21-22/20	Construction of 01 No. 33 KV Addl. Feeder Bay 220/33 KV S/s. Mungeli.	6.75 Lakhs	7000/-	03 Months	23.08.2021 16.00 Hrs.	23.08.2021 16.15 Hrs.	8100022393
4	04-01/C-TRANS/W/21-22/21	Renovation of Yard Fencing and Retaining wall at 132/33 KV S/s. Mungeli.	7.97 Lakhs	8000/-	03 Months	23.08.2021 16.00 Hrs.	23.08.2021 16.15 Hrs.	8100022394
5	04-01/C-TRANS/W/21-22/22	Construction of 03 Bay Shed with RCC Approach Road at 132/33 KV S/s. Bhanupratappur. Distt.-Kanker.	12.32 Lakhs	12400/-	04 Months	18.08.2021 16.00 Hrs.	18.08.2021 16.15 Hrs.	8100022395
6	04-01/C-TRANS/W/21-22/23	Construction of 49 No. Platform for Circuit Breakers at 220 Kv S/s. Raigarh.	8.79 Lakhs	9,000/-	02 Months	24.08.2021 16.00 Hrs.	24.08.2021 16.15 Hrs.	8100022396

All other terms and conditions shall remain same.

Executive Director (Civil)
CSPTCL, Raipur

//Save Electricity//