



छत्तीसगढ़ स्टेट पावर ट्रांसमिशन कंपनी लिमिटेड

छत्तीसगढ़ स्टेट पावर ट्रांसमिशन कंपनी लिमिटेड

CHHATTISGARH STATE POWER TRANSMISSION CO. LTD.

(A SUCCESSOR COMPANY OF CSEB) (A GOVT. OF CHHATTISGARH UNDERTAKING)

(CIN - U40108CT2003SGC015820)

OFFICE OF THE EXECUTIVE DIRECTOR (CIVIL)

No./04-01/C-Trans./e-tender/1395

Raipur, dtd: 17/09/2021

E-TENDER EXTENSION NOTICE

The due date of opening of tender at Sl. No. 01 to 04 of NIT NO. 04-01/Trans./Works/1095, Raipur Dated 23.08.2021, is hereby extended (1st extension) as detailed hereunder:-

Sl. No.	Tender SPN. No.	Name of Work	NIT value i/c 18% GST (Rs.)	EMD (Rs.)	Completion period (including rainy season)	Due date & time for receipt of EMD/Documentation	Due date & time of technical bid opening	RFx No.
1	04-01/C-TRANS/W/21-22/33	Civil work for construction of additional 132/33 KV, 40 MVA X-mer (3 rd Unit) at 132/33 KV S/s. Jhalap under E.E. (S/s. Dn.-II) Raipur	38.77 Lakhs	38800/-	04 Months	04.10.2021 12.15 Hrs.	04.10.2021 12.30 Hrs.	8100022816
2	04-01/C-TRANS/W/21-22/34	Renovation of yard at 132/33KV S/s. Birgaon.	34.00 Lakhs	34000/-	04 Months	04.10.2021 12.15 Hrs.	04.10.2021 12.30 Hrs.	8100022817
3	04-01/C-TRANS/W/21-22/35	Construction of boundary wall and road for connecting vacated offices City Division (West), Danganiya Raipur to Vidyut Sewa Bhawan Complex	8.28 Lakhs	8300/-	02 Months	05.10.2021 12.15 Hrs.	05.10.2021 12.30 Hrs.	8100022818
4	04-01/C-TRANS/W/21-22/36	Construction of 2.40 m high boundary wall at 132/33 KV S/s. Bhanupratappur, Distt. Kanker.	76.55 Lakhs	76600/-	06 Months	05.10.2021 12.15 Hrs.	05.10.2021 12.30 Hrs.	8100022819

All other terms and conditions shall remain same.

Executive Director (Civil)
CSPTCL, Raipur

//Save Electricity//