

CIN - U40108CT2003SGC015820

CHHATTISGARH STATE POWER TRANSMISSION COMPANY LIMITED

(A Govt. of Chhattisgarh Undertaking) (A Successor Co. of CSPC)

OFFICE OF CHIEF ENGINEER

(COMMUNICATION & TELEMETRY), C.S.P. TRANS. CO. LTD., BHILAI

E-mail ID-cecntcsptcl.bhilai@cspc.co.in

GST No. 22AADCC5773E1ZX

Website:-www.cspc.co.in

No.02-18/ CE(C&TM)/ 516

Bhilai, dated 06/08/2020

SECOND EXTENSION OF DUE DATE:

Subject : Notice Inviting Tender for Job work of erection and commissioning of RTU (Make- ABB) at 132 KV S/s Sukma with required cabling work under EE (Communication and telemetry division), CSPTCL, Bhilai.

Ref. :- This office Tender No. 431 Bhilai, Dated 03.07.2020.

--000--

The tender under reference, as under subject is hereby extended as mentioned below due to non participation of any firm till extended due date 04.08.2020, owing to complete lockdown in force in state due to COVID-19.

Sr.no.	Particulars	Original due date & time of submission of tender documents	Extended due date and time
01.	<p>Erection and commissioning of RTU (Make-ABB) at 132 KV S/s Sukma with required cabling work under EE (Communication and telemetry division), CSPTCL, Bhilai, as per the details below:</p> <p>i) Programming in installed MFT as per IO list.</p> <p>ii) CT/PT connection termination of each MFT at RTU end for feeders, xmers and transfer bus.</p> <p>iii) The AI input cable termination from C&R panel & DI cable input termination for CB from switch yard.</p> <p>iv) Cable laying for CT/PT and breaker status.</p> <p>v) Necessary programming of RTU at 132 KV S/s Sukma.</p> <p>vi) Preparation of IO list and data matching from S/s to RTU (Local Data matching)</p>	<p>25.07.2020 ,15.00 hrs</p> <p>1st extension -04.08.2020,15.00 hrs</p>	<p>18.08.2020 upto 15.00 hrs</p>

Other terms and conditions will remain the same.

[Signature]
Chief Engineer
(Communication & Telemetry)
CSPTCL, Bhilai

Copy to :- The Chief Engineer (EITC) CSPDCL, Raipur.