

CIN- U40108CT2003SGC015820

GSTIN-22AADCC5773E1ZX



**CHHATTISGARH STATE POWER TRANSMISSION CO. LTD.**

(A successor company of CSEB) (A Government of Chhattisgarh Undertaking)

**O/o Executive Director (Planning & Project)**

Address : Third floor, SLDC Building, Danganiya Raipur-492013.

Website : [www.cspc.co.in](http://www.cspc.co.in)

Phone: 0771-2574209/14/41

email: [cepn.cspc@csptcl.co.in](mailto:cepn.cspc@csptcl.co.in)

Fax: 0771-2574246

No.02-04/TR-21/01/

No 1282

Raipur/dt.

- 8 OCT 2021

**// NOTICE FOR 3<sup>RD</sup> EXTENSION OF DUE DATE OF OPENING OF TENDER //**

**Sub: Construction of 220/132/33 KV sub-station Semariya Distt Durg on turnkey basis against tender No. TR-21/01 (Through E-Bidding) (RFx No.-8100022387).**


**Ref.: This office NIT No. 02-04/NIT/TR-21/01/03/832 dtd. 07.08.2021.**

\*\*\*\*\*

The due date of opening of Tender No. TR-21/01 for construction of 220/132/33 KV sub-station Semariya Distt Durg on turnkey basis (Through E-Bidding) (RFx No.-8100022387) which was due for opening on 12.10.2021 at 14.10 hrs is hereby extended up to **20.10.2021**.

The tender document shall be sold up to 18.10.2021. The bids shall be accepted up to 14.00 Hrs on 20.10.2021 and **shall be opened at 14.10 Hrs. on the same date.**

The other terms & conditions of the tender specification TR-21/01 shall remain unchanged and applicable.

  
**Executive Director (Planning & Project)**  
**CSPTCL, Raipur**

**Copy to:**

The CE (EITC), CSPDCL, Raipur.

- It is requested to please arrange publication in CSPTCL's web-site :

[www.cspc.co.in/CSPTCL/Planning & Project office](http://www.cspc.co.in/CSPTCL/Planning & Project office)