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CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A Government of Chhattisgarh Undertaking)

O/o Executive Director (Planning & Project)
Address : Third floor, SLDC Building, Danganiya Raipur-492013.

Website : WWW.CSpC.CO.in Phone: 0771-2574209/14/41
email: cepnp.csptcl@cspc.co.in Fax: 0771-2574246

TENDER FORM
TENDER SPECIFICATION TR-21/05 FOR

CONSTRUCTION OF 132/33 KV S/S BETAR (DISTT.- BEMETARA) ON TURNKEY

Name of Bank

BASIS.

* Not required in case tender document is downloaded

Signature & Seal of Issuing Authority
CSPTCL,; Raipur

The undersigned hereby tender and offer (subject to CSPTCL’s conditions of tendering), the Chhattisgarh
State Power Transmission Company to test and supply, plant, machinery, materials, deliver and execute and
do the several works and things which are described or referred to in the enclosures & Annexures to the
specification TR-21/05 copies of which are annexed hereto and which under the terms thereof are to be
supplied, executed and done by the contractor in a thoroughly good and workman like manner, and to
perform and observe the provisions and agreements or the part of the contract contained in or reasonably to
the inferred from the said tender documents for the sum and at the rates set out in schedules annexed hereto.

It is confirmed that:

Q)
(I
D)

Dated, this ...

Questionnaire for Commercial terms and conditions.
Questionnaire for Technical specifications of the Equipments, and

All other conditions wherever described in the tender documents have been replied in full
giving clear details. It has been noted that in case any reply is not given or any reply is
incomplete/ambiguous the Company will have right to take the same to be advantageous for
the Company. Company’s decision in this regard will be final. The bidder will have no right
to furnish any technical or commercial clarification after opening of the bid which may in
any way alter the offered prices.

Bidder’s Signature

Bidder’s Address.
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GST N0.22AADCC5773E1ZX
CHHATTISGARH STATE POWER TRANSMISSION CO. LTD
(A Government of Chhattisgarh Undertaking)

Office of the Executive Director (Planning & Projects)

Website : www.cspc.co.in

Address : Third floor, SLDC Building, Dangania Raipur-492013.
Phone 0771-2574238/12/09/14/41 Fax:0771-2574246

No.02-04/NIT/TR-21/05/1409

Raipur/dtd.29.10.2021
E-TENDER NOTICE

Sealed tenders are invited from experienced bidders for taking up the following project on

turnkey basis:-

Tender Particulars Cost of Tender Earnest = Due date of
Documents =~ money  opening of
No. (Non- Deposit tender
refundable)
TR-21/05 Construction of 132/33 KV Sub-station Rs.5900/-
at Betar (Distt.-Bemetara) Substation Rs. 5.00
RFxNo.-  comprising 2 Nos. 132/33 KV, 40 MVA  (including lcs 26/11/2021
8100022484  power Transformer, 5 Nos. 132 KV bays
& 9 Nos. 33 KV bays on turnkey basis. 18 % GST)

SCOPE OF WORK:-

(M All civil works associated with construction of all 132/33 KV sub-stations and EHV Line viz
construction of foundation, cable trench, control room building, bay marshalling room, external
water supply arrangements & road etc. shall be as per CSPTCL’S drawings along with supply of
cement, steel and other required material.

(i) Supply of galvanized steel structures & towers as per CSPTCL’s design, all equipments including 40
MVA, 132/33 KV Power transformer (Except 132KV CT & PT) & all other material required for
construction of sub-station conforming to relevant 1.S.S./ International Standards as per tender
specification & as approved by CSPTCL.

(iii) Erection, Testing & commissioning of individual equipments and energization of complete
substation and erection, testing & commissioning of EHV Line.

(iv)  Supply of testing equipments, T&P, furniture etc.

NOTE:-

i) Bidders are requested to participate in all the works included in the tender. Part bidding is not
acceptable.

ii) In case any of the above date is declared as holiday, then the particular date will automatically get
shifted to next working day.

iii) Any notice for extension of due date of tender opening shall not be published in newspapers. It will
be displayed only on official website of the company.

iv) The tender will be processed through e-bidding module of SAP-SRM. Bidders are advised to visit

our website www.cspc.co.in/csptcl for viewing detailed instructions regarding submission of offer
through SAP-SRM.
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TERMS AND CONDITIONS:-

(i)

(i)

(i)

(iv)

(v)

The tender documents can be obtained from the office of the ED/CE (Planning & Projects) in person
on payment of cost of tender document in the form of D.D. only made out in the name of MANAGER
(RAO : HQ), CSPTCL, Raipur accompanied with firm’s application on its letter head. If tender
document is required by post, Rs.295/- (i.e., 250/- + 18% GST) shall be paid by D.D. additionally
along with the cost of documents. If more than one tender document is required, separate DDs should
be furnished for each tender. CSPTCL shall not be responsible for any postal delay in receipt/ non-
receipt of tender documents. No receipt of tender shall be issued in any case.

The tender document can also be downloaded from official website of CSPTCL “www.cspc.co.in”’
(go through Chhattisgarh State Power Transmission Co. Ltd. - Tender Notice) Rs.5900/- (i.e.
Rs.5900/- + 18 % GST) in form of DD in favour of Manager (RAO: HQ), CSPTCL, Raipur payable at
Raipur should be submitted along with cost of Earnest Money Deposit (EMD) in separate envelope.
The envelope containing DDs towards cost of tender document & EMD should be suitably super
scribed “DDs containing cost of tender document and EMD”. The details of DDs should be mentioned
on the outer side of the envelope also. Please note carefully that in absence of aforesaid requisite
tender fee, further bid shall not be considered for opening.

Tender documents and the detailed specification can be obtained on any working day one day prior to
the due date. The tenders duly filled in shall be dropped/get dropped in the specified tender box up to
14:00 Hrs. on the due date. Any other means of delivery shall not be accepted. No receipt of tender
shall be issued in any case. The tender box shall be locked/sealed at 14:00 Hrs. on the due date and
shall be opened at 14:10 Hrs. on the same date.

After publication of NIT & before the date of opening of TC Bid, corrigendum/ other information (if
any) shall be displayed on our official website and in SAP SRM (E-bidding Portal only). The bidders
are requested to remain in contact with this office or visit our web-site for any development/
clarification/amendment issued subsequently.

CSPTCL reserves the right to accept or reject any or all the offers, in part or full without assigning any
reason whatsoever.

Website: - www.cspc.co.in/csptcl

Executive Director (Planning & Project)
CSPTCL.: Raipur
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GENERAL DESCRIPTION OF PROJECT

THIS COMPLETE TURN KEY PROJECT COVERS DESIGN ENGINEERING & SUPPLY OF
EQUIPMENTS, CONSTRUCTION & ERECTION OF ALL EQUIPMENTS ASSOCIATED WITH
132/33KV SUB-STATION AT BETAR.

The tentative scope of works are as under:-

A

Tender No. Particulars

Construction of 132/33 KV sub-station at Betar (Distt.
Bemetara) comprising 2 Nos. 132/33 KV, 40 MVA Power
Transformer, 5 Nos. 132 KV bays (comprising of 2 Nos
transformer bays, 2 Nos feeder bays, 1 No. Bus transfer bay) &
TR-21/05 9 Nos. 33 KV bays (comprising of 2 Nos transformer bays, 5
Nos feeder bays, 1 No. Bus transfer bay & 1 No. Cap.bank
bays) Automatic data logging system including hardware and
software alongwith associated equipments & other works.

DESCRIPTION OF SUB-STATION WORKS :-

The detailed scope of work under this turnkey project includes but is not limited to:-

1.

All civil works associated with construction of 132/33 KV sub-station including construction
of foundations, cable trenches, control room building and associated works along with supply
of cement, steel and other construction material.

Supply of galvanised steel structure for equipments, gantry, bus-bar as per design & drawing
of CSPTCL & tubular pole/ high mast lighting arrangements.

Design of sub-station and supply of 40 MVA transformers, all equipments for 132 KV
(Except 132KV CT & 132KV PT) and 33 KV switchyard and control room equipments,
control cables etc.

Supply of testing equipments, T & P & furniture, ADLS etc.

Erection, Testing, Commissioning of all equipments, energization of substation, handing over
of the same to CSPTCL complete in all respect and satisfactory conclusion of the contract
within the stipulated time limit.

The 132 KV & 33 KV Bus Arrangement at all Sub-station is one main bus & one Transfer Bus. The
bus conductor for all main bus shall be double zebra and for all transfer bus single zebra. A tentative
layout diagram of all substations is enclosed with this tender showing all the 132 KV & 33 KV main &
transfer bus arrangements, feeders, transformer to be constructed.

132 KV & 33 KV Gl structures for gantry and equipments shall be as per the design of CSPTCL.

Therefore, these structures are to be provided as per the standard design of CSPTCL. The weights in MT
of each type of structure have been indicated in tender document.

System fault level is 31.5 KA for 132 KV and 25 KA for 33 KV switchyard equipments.
However, the short time current ratings of various equipments have been mentioned in
their technical specification and the equipments are to be supplied with the desired Short
time current rating.
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)] SUPPLY, ERECTION, TESTING & COMMISSIONING OF THE FOLLOWING
EQUIPMENTS:
i. I. 40 MVA 132/33 KV Transformer alongwith Nitrogen Fire prevention sheme and
Online dissolved gas monitoring scheme,
ii. 132 KV equipment viz; SF6 Circuit Breakers, Lightning Arrestor and Isolators. (132
KV CT & PT shall be provided by CSPTCL).

iii. 33KV equipment viz; VCB, Current Transformer, Potential Transformer, Isolator, LA,
12 MVAR Capacitor Bank, 200 KVA 33/0.4 KV Station Transformer, DO Fuse

Iv.  Luminaries, High Mast lights, etc

v. Gl Steel structures,
vi.  Control & Relay Panels,
vii.  RTU, Coaxial Cables, ,
viii. 110V & 48V Battery sets & Battery Chargers,
ix. ACDB/DCDB Boards, Marshalling/Junction box,
X.  Control & Power Cables,
xi. Gl Cable trays,
xii. ~ ACSR conductor, earth wire
xiii.  Hardware, clamps & connectors.
xiv.  Disc & post insulators,
Xv.  Earth-mat & earthing material,
xvi.  Testing equipment, T&P and Fire fighting equipments.
Xxvii.  Sub-station automatic data logger system,
xviii.  Furniture etc.
xiX.  Any other equipment/material which the contractor feels is required for completion of
the sub-station on Turnkey basis.

xX.  Additional 132 KV & 33 KV bays for following shall also be constructed with civil foundations
(including foundation bolts), cable trenches, site levelling/metal spreading, laying earth mat, bus
extension etc and associated structures but without equipments —

(a) 1 No. 132 KV feeder bay for future.
(b) 1 No. 33 KV feeder bay for future

I1) 132 KV SIDE SWITCHYARD: -

Total 05 Nos. 132 KV bays will be constructed at 132/33 KV S/S Betar as per tentative

switchyard plan layout attached with the tender as detailed here under:-

i) 02 Nos. 132 KV feeder bay comprising of gantry structure, CB, CT, LA, isolators, C&R
panel, RTU etc. (132 KV CT shall be provided by CSPTCL).

i) 02 No. 132 KV transformer bay for 40 MVA, 132/33 KV Power Transformers (fully
equipped). Plinth of 40 MVA transformer shall be suitable for 63 MV A transformer.

iii) 01 No. 132 KV Bus Transfer Bay. (Fully equipped).
iv) Two Set (6 Nos.) of 132 KV PT. (132 KV PT shall be provided by CSPTCL).

v) The bus arrangement is for one main bus and one transfer bus scheme. The bus conductor
shall be double zebra for main bus and single zebra for transfer bus.

vi) The 132 KV main bus shall be constructed so as to accommodate one additional transformer
which may be added in future.

vii) Additional 132 KV bays for following shall also be constructed with civil foundations
(including foundation bolts), cable trenches, site levelling/metal spreading, laying earth mat,
bus extension etc and associated structures but without equipments —

(@ 1 No. for future 132 KV Feeder Bay.
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1) 33 KV SIDE SWITCHYARD: -

Total 09 Nos. 33 KV bays will be constructed at 132/33 KV S/S Betar as per tentative
switchyard plan layout attached with the tender and as detailed here under:-

i)
i)
iii)
iv)
v)
Vi)
vii)

viii)

V)

vii)

viii)

33 KV Feeder Bays with gantry structure, isolators, CB, CT and C&R panel etc. (Fully
equipped).

33 KV transformer incoming bay for 40 MV A Transformer.(Fully equipped)

33 KV Bus transfer bay (Fully equipped)

33 KV bay for 36 KV 12 MVAR capacitor bank. (Fully equipped)

Two Set (6 Nos.) of 33KV PT

2 Nos. 200 KVA, 33/0.415 KV Station Transformers with DO Fuse protection.
Additional 33 KV bays for following shall also be constructed with civil foundations
(including foundation bolts), cable trenches, site levelling/metal spreading, laying earth
mat, bus extension etc and associated structures but without equipments —

(@) 1 No. for future 33 KV Feeder Bay.

The 33KV main & transfer bus shall be constructed to accommodate 04 Nos. additional
33KV bays, which may be added in future due to additional 33KV feeder/transformer.
The 33KV main bus shall be double zebra and transfer bus shall be single zebra.

A Tentative switchyard layout plan of substation is enclosed with this tender document
showing 132 & 33 KV feeders & transformer bays (incl. Future bays) to be constructed.

All Steel structure shall be as per CSPTCL’s design & drawings of structures.

Weight of steel structure is given in Schedule-C of Section-I of Volume-II of this tender
document.

CIVIL WORKS: -
The scope of civil works for substation shall be as follows:-

Construction of Control Room Building complete in all respects per specifications and
direction of Engineer-in-charge of CSPTCL with internal water supply, internal and external
sanitation, electrification, plinth protection, pre-construction anti-termite treatment, drainage
arrangement etc. complete in all respects as per specifications and direction of Engineer-in-
charge of CSPTCL.

The drawing of Type-IV control room is enclosed in Volume-111 of this tender.

Construction of 5.0/3.0 metre wide concrete road.

Switchyard levelling up to desired finished yard level with selected top layers as per
enclosed drawings.

Construction of RCC Cable trenches.

Construction of Foundation of all structure & equipments.
Construction of water supply scheme.

Construction of Steel Main gate.

Construction of 2.4 mtr high GI chain link mesh yard fencing with or with retaining wall.

10
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iX)  Arrangement of slope protection such a pitching, retaining wall, turfing on slope, drains
diversion works etc. due to topography of the site and surrounding area or change in yard
level at different points or any other reason, as per direction of Engineer-in-charge.

x)  Construction of earth pits & water supply arrangement for it & Rain harvesting pit.
xi)  Construction of RCC sump tank for collecting burnt oil.

xii)  Before commencement of work, the area described and shown on land utilization plan shall
be cleared of all obstructions, including abandoned brick masonry/concrete/steel
structures, loose stones, materials, vegetation such a grass, shrubs, bushes and stumps of
trees, roots etc. by the contractor at his own cost.

Complete design and detailed engineering of sub-station shall be done by the Contractor, based on
specifications and conceptual drawing of the sub-station layout attached with the tender document
in Volume-111 of this tender document.

Design of sub-station and its associated electrical & civil auxiliary system includes preparation of
foundation & cable trench layout, finalizing various levels of sub-station on the basis of contour
drawing to ensure effective drainage, electrical and physical clearance diagrams.

Control and protection schematics, wiring and termination schedules, outdoor lighting/ illumination
and other relevant drawings & documents required for engineering of all facilities within the
fencing to be provided under this contract are covered under the scope of the Contractor.

The Contractor shall execute the civil work at site as per drawings provided by CSPTCL. Civil
drawings of structure & equipment foundations, control room, rain water harvesting pit, burnt oil
tank, road, retaining wall , chain link mesh fencing etc. are enclosed in VVolume-I1Il of this tender
document. The drawings for some equipments which are make dependant viz. Circuit breakers,
transformer auxiliaries (fan, marshalling box, jacking pad, roller locking support etc.), capacitor
bank, lighting high mast etc shall be provided by CSPTCL only after foundation layout drawings
and load details for such equipments are made available to CSPTCL by successful bidder.

Bidders are advised to visit the sub-station site to acquaint & satisfy themselves with its
surrounding, topography, condition of soil strata, availability of construction material,
labour, approach road, availability of water for construction purpose etc. and other local
parameters, infrastructure and means to access the site, prior to submission of offer.

Bidders shall be deemed to have full knowledge of the site, whether he inspects it or not and
no extra charges towards visit or otherwise shall be allowed. Submission of the offer by the
bidder implies that he has read the tender document and made himself aware of the scope of
the work to be done, local conditions and all other factors bearing on execution of the work.

Any other item which are not specifically mentioned in the bill of quantities/price schedule,
but are essential for completion of the project and its satisfactory operation, are deemed to be
included in the scope of the work unless specifically excluded. Such works, which are beyond
the scope of the contract, shall have to be done by the contractor as per clause-4 of GCC and
as per approved drawing, specifications and as per direction of engineer-in-charge of
CSPTCL

VARIATION IN QUANTITIES: -

The quantities of equipments indicated in the schedules/Annexure B-1 to B-9, C-1, D-1 & D-2 are tentative
and there may be variations at the time of execution of the work. The contractor shall have to complete the
works as per prevailing site and field conditions/requirements/approved drawing/scope of

11
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work/specifications and will have to ensure complete supply of equipments, steel structures including civil
work etc. and also erection & commissioning of equipment in the sub-station as per the direction of

concerned engineer- in-charge of CSPTCL.

*hkkkhkhkkk
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SECTION-1

Special Instructions to bidders for submission of bid through SAP- SRM module
(E-bidding)

The price bid against tender specification No. TR-21/05 is to be processed through e-bidding. For

participation in E-bidding, it is mandatory for prospective bidders to get registered online through

our website & portal http://www.cspc.co.in & https://ebidding.cspcl.co.in:50724/irj/portal., on

registration the bidders will get User ID and Password for participating in the tender.

The techno commercial bid is to be submitted in hard copy whereas the price bid is to be submitted
online (E-Bidding portal). Details of NIT & Tender Document are available on our website and
portal as indicated above.

The bidder may download the same from the above site. In e-bidding portal, tender documents will
be displayed in online tender display at Technical RFx section.

For bidders, it is recommended to open the e-bidding portal by the following the path
www.cspc.co.in->e-Bidding->“click here for e-Bidding Web portal”.

Last date & time of submission of bid in hard copy and also in softcopy is 26.11.2021
upto 2:00 pm and due date & time of opening of techno-commercial bid is 26.11.2021 upto 02:10
pm.

Important Instructions :-

1. Please note that this tender shall be processed online as well as offline. The bidder has to
submit all the documents in hard copy as per tender specifications in four envelopes.

2. The abstract (total) amount of Annexure from B-1 to B-9, C-1, D-1 & D-2 are to be
filled in the item tab in e-bid in SAP SRM System (online e-tender). Amount should be
guoted online & in specified fields only. It is required to upload scanned copy of
ONLY price bid SCHEDULES DULY FILLED IN AND SIGNED WITH SEAL OF
FIRM IN THE specified FOLDER along with the duly filled excel sheets of price
schedules.

Discount (if any) offered by the bidder should be filled in the respective field in the
SAP SRM system (E-bidding Portal) only. Discount for each of the schedules i.e. B-1 to
B-9, C-1, D-1, D-2 is to be indicated separately in the respective fields. No discount
offer shall be considered which is indicated elsewhere for the purpose of evaluation
and comparative statement. Once the rates are filled, the bidders may change their rates
upto the due date and time of submission of tender. After due date and time, no change on
any ground whatsoever will be accepted.

3. After scrutiny of techno-commercial bid, the price bid will be opened in e-bidding system
only of eligible bidders for which suitable intimation will be given to the bidders offline &
through email.

4. Please note that e-mail is always system generated, hence bidders are advised to regularly
check their inbox/junk mail box.

5. CSPTCL shall not assume any responsibility for non-supporting of system, internet, line &
associated hardware & software for bidding their tender. No extension in time shall be
granted on such grounds. The bidder should submit their bid well before submission dead
line to avoid any system related problem. It is strongly recommended not to wait for
submission of bid in last minutes as internet/technical problem may disrupt their works.

13
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11.

12.

13.
14.

Reference time for submission dead line shall be the time displayed in the portal and shall
be treated as final.

After end of submission deadline, no alteration in the tender will be allowed by the system.
However, in case of extension of due date of opening of tender, the bidders will be allowed
to submit revised bid in the system.

CSPTCL will not accept incomplete bid.

The bidder must have a valid Digital Signature (class —I11 digital certificate) to establish the
identity of the bidder & SAP SRM User ID. User ID & Password from CSPTCL and Digital
Signing Certificate and Digital Encryption Certificate from any recognized digital signature
issuing authority are required for participation in any Tender. The bidder shall intimate in
advance regarding details of digital signature issuing authority for ensuring the reliability of
the same.

The e-bidding vendor user manual displayed on website-

https://ebidding.cspcl.co.in:50724/irj/portal for the help of the bidders. For any further
queries the bidder may contact at Helpline no. 0771-2576672/73 (EITC, CSPDCL, Raipur)

Tender shall be opened in the scheduled time as notified. If the due date of
opening/submission of tender documents is declared a holiday by the Govt. or local
administration, it will be automatically shifted to next working day for which no prior
intimation shall be given. Tender opening shall be continued on subsequent days, in case the
opening of all tenders is not completed on due date because of the technical constraints of
system on the day of opening. It may be noted that the due date of opening/time may be
altered/ extended if desired by CSPTCL without assigning any reason. However, intimation
shall be available on company‘s tender portal/bidders email (if participation shown). The
bidders are requested to keep track of the same.

Amendment in tender specification will be published on our website as well as in SRM
system and the intimation regarding amendment in date extension will be conveyed through
system generated e-mail to registered bidders only.

Before participating the bidder shall carefully read all the instructions and processes.

Tender duly completed in all respects will be accepted online up to due date & time and will
be opened on the due date at specified time in the presence of tenderers or their authorized
representatives. In case of authorized representative(s) they shall bring the original
authorization letter with their signature attested by the bidder.

Executive Director (P&P)
CSPTCL: RAIPUR
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INSTRUCTION TO BIDDERS

Sealed Tenders in duplicate in Four envelopes (each complete with all details in the manner
specified together with drawings, test reports, descriptive literature if any) and declarations form
duly signed by the bidder are to be submitted in the office of the E.D/C.E (Planning &
Project), CSPTCL, Dangania, RAIPUR (CG) in double sealed cover & super scribed on
each of the covers the relevant tender specification number and due date of opening as
indicated in “Notice Inviting Tenders”.

This tender Specification is divided into following three parts namely:-

1. Volume-1 : Commercial part.
a) Section- | Instruction to Bidders
b) Section- 11 General Conditions of Contract in two parts:-
C) Section- 111 Annexures, schedules & formats
d) Section -1V Price bid Annexures for substation
e) Section- V Vendor List
2. Volume-II: Technical Specification for
a) Section-| Construction of Substation
b) Section-II Price variation Formulae for EHV Substation equipments
3. Volume-I111: Drawings
a) Section-| Drawings related to EHV Sub-station
b) Section-II Civil foundation drawings for EHV Sub-station

The Company reserves the right to alter the quantities with respect to materials/equipments/ volume
at the time of placing of order.

Tenders will be opened online as well as offline in the O/o E.D/C.E (Planning & Project),
CSPTCL in the presence of the bidders or their authorised representatives (limited to two
persons only with a valid authorisation from their employer). At the time of opening, the
techno-commercial bid and other relevant details will be read out. Price bid of Techno
commercially successful bidder would be opened only in online SAP SRM Module (E-
bidding Portal) at a later date with due information to all the successful bidders.

The bidder may deviate from the specification while quoting if in his opinion such deviation
is in line with the manufacturer’s standard practice and conductive to a better and more
economical offer. All such deviations should however be clearly indicated giving full
justifications for such deviations in separate sheet(s) under “Deviations/ Departures” title in
Annexure-A-9 & A-10.

It may please be noted that any deviation mentioned elsewhere (other than the
prescribed formats of Technical deviation (Format “A-9”) & Commercial deviaton
(Format “A-10") shall not be considered and shall have no effect.

Only those who have purchased / downloaded the copy of relevant Specification No. TR-
21/05 can submit their tender. Tenders submitted by others will be rejected. The Tender
form duly signed by the bidder with the seal of the company must be furnished with the bid,
failing which the tender may be rejected.

CSPTCL reserves the right to reject the lowest or any other tenders or all tenders without assigning
any reason what so ever if it is considered expedient in the overall interest of CSPTCL.

The Tenders shall be submitted in DUPLICATE in Four envelopes should be enclosed in

sealed cover both addressed to the E.D/C.E (Planning & Project), CSPTCL, Dangania,

RAIPUR and online price bid in SAP SRM Module (E-Bidding Portal Jof CSPTCL. Both

inner and outer cover envelops should be sealed and super scribed with tender specification

No. TR-21/05 and date of opening.

1) Envelope No. 1 should contain a covering letter with EMD & cost of tender
document (if tender document is downloaded from the website).
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2) Envelope No. 2 shall contain the original and duplicate copy of documents in
support of PQR & check list along with Pre-contract Integrity pact (for entire
project).

3) Envelope No. 3 shall contain the technical & commercial parts of the specification
with Annexure-A-1 to Annex. A-13 & A-25 & Un-priced Annexures B, B-1 to B-9,
C-1, D-1, D-2 complete in all respect in duplicate copy.

4) Envelope No.4 should contain all the above three envelopes.

No any envelope apart from above mentioned envelope shall be entertained.

The tender should be dropped in specified tender box, kept at the office of the Executive
Director/Chief Engineer (Planning & Project), CSPTCL, Raipur before due date and time of
submission of tender or by post / courier. No receipt will be issued for tender received
through post/courier. 1t is responsibility of bidder to drop/get dropped the tender in
respective tender box. Any other means of delivery shall not be accepted. The tender box
shall be locked/sealed at 15.00 hrs of due date and offers received after will not be accepted.

Tenders received after due date and time shall be returned without being opened.
FAX or E-mail tenders shall not be accepted under any circumstances.
The submitted offer by the bidders should contain page numbers along with Index.

Discount (if any) offered by the bidder should be indicated in E-bidding portal only.
No discount offer shall be considered which is given elsewhere for evaluation and
comparative statement.

“Bidders to note this to avoid rejection of their bid” - It will be the responsibility of the
sole bidder/ partners of joint venture (JV)/ consortium to make sure that all the
documents required as per tender are submitted along with bid on or before due date of
tender. The bid submission date is cut-off date for submission of all the documents
required as per tender and every bidder must adhere to this dead line.

However, if any short coming is observed during scrutiny of TC bid, CSPTCL reserves the right to
seek required clarifications/documents from bidder by giving them only one chance to submit
required documents/ clarifications/confirmations within specified time limit.

If a bidder has quoted ‘NIL’ deviations in Annexure A-9 (Deviation from technical
specification / condition) and Annexure A-10 (Deviation from Commercial conditions of
contract), this will have an overriding effect on any other conditions noted as deviations
elsewhere in the bid.

CHECK LIST: - The check list (Annexure-25) in respect of various documents/ schedules
etc. in respect of PQR and other eligibility requirement is required to be submitted by the
bidder without which the tender will be considered incomplete and liable for rejection. The
bidder should submit all schedules duly filled in along with this offer.

EARNEST MONEY DEPOSIT:

The tender shall be accompanied by Earnest Money Deposit of Rs.5 lacs (Rs. Five Lakh)
only. The Earnest Money Deposit shall be offered in the form of demand draft, subject to
conditions mentioned below:-

i.  Bank Draft to be drawn in favour of “Manager (RAO-HQ) CSPTCL, RAIPUR (CG)”.

ii.  No interest shall be paid on Earnest Money Deposit.

iii. No adjustment towards Earnest Money Deposit shall be permitted against any
outstanding amount with CSPTCL.

iv. In the case of unsuccessful bidder, the Earnest Money will be refunded after
finalization of tender. In case of successful bidder Earnest Money will be refunded
only after furnishing Bank Guarantee against security deposit & its acceptance.
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2.3

24

25

3.1

i)

v. Earnest Money will be forfeited if the bidder fails to accept the letter of intent and / or
work order(s) issued in his favour.

vi. Tenders not accompanied by Earnest Money shall be disqualified.

vii. Cost of tender document is not refundable.

Fully owned Under Taking of the State Govt. / Central Govt. e.g. BHEL etc. are exempted

from furnishing the EMD as per rules on furnishing documentary proof.

FORFEITURE OF EARNEST MONEY :-

The Bid security is required to protect CSPTCL against the risk of Bidder's conduct, which

would warrant the Earnest Money's forfeiture, due to following reasons:

a) If a Bidder withdraws his Bid during the period of Bid validity specified.

b) In the event of refusal to accept the Letter of Intent placed by CSPTCL within the
validity period.

c) In case of a successful Bidder, if he fails to sign Agreements and fails to furnish
Security Deposit as specified in the Tender Specification.

The successful Bidder’s Earnest Money will be discharged only after the execution of
various Agreements and Security deposit by the Bidder (as specified in this tender
Specification).

VALIDITY: The tenders should be kept valid for a period of 180 days from the date of
opening of the tenders as notified in the tender notice and subsequent amendment thereof,
failing which the tenders will be rejected.

Bidders are expected to be fully conversant with the meaning of all the clauses of the
specifications before submitting their tenders. In case of doubt regarding the meaning of any
clause, the bidder may ask for clarification in writing from the O/o Executive Director/Chief
Engineer (Planning & Project), CSPTCL that must reach at least 15 days before the
scheduled date of opening of tender. This however, does not entitles the bidder to ask for
time extension beyond due date of opening of the tender.

PRE-QUALIFYING REQUIREMENTS:-

The bidder should comply the following requirements along with the offer:-
FINANCIAL CRITERIA OF POR:-

Net Worth: - Net Worth of the sole bidder/each partner of joint venture (JV)/ consortium
for each of the last three Financial Years (2017-18, 2018-19 & 2019-20) should be positive.
Net worth means the sum total of the paid up capital and free reserves (excluding reserves
created out of revaluation) reduced by aggregate value of accumulated losses (including
debit balance in profit and loss account for current year) and intangible assets.

MAAT: - The sole bidder/partners of joint venture (JV)/consortium collectively must have
minimum average annual turnover (MAAT) for best 3 years out of last 5 financial years
(i.e., FY 2015-16 to FY 2019-20) equal to Rs.21.48 Cr. For calculation of turnover, other
income indicated in balance sheet shall not be taken into account.

In case of joint venture/consortium, the lead partner should meet not less than Rs.12.89 Cr.
of minimum financial criteria regarding turn over requirement. The other partner should
meet not less than Rs.5.37 Cr. of minimum financial criteria regarding turn over
requirement. Both the partners of joint venture/consortium shall collectively meet the
minimum financial criteria.

Liguid Assets:- The bidders (sole bidder/ members of joint venture collectively) shall
currently have (i) liquid assets (LA) not less than Rs.3.58 Cr. or (ii) evidence of access to or
availability of fund based credit facilities not less than Rs.3.58 Cr or (iii) sum of liquid
assets and access to availability of fund based credit facilities of not less than Rs.3.58 Cr.
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vi)

vii)

In case bidder is a holding company, the Financial Position criteria referred above (i.e.,
Networth, MAAT & LA), shall be that of holding company only (i.e. excluding its
subsidiary/group companies)

In case bidder is a subsidiary of a holding company, the Financial Position criteria referred
above, shall be that of subsidiary company only (i.e. excluding its holding company).

Note :- For the instant tender, the turnover for best 3 years out of last 5 financial years
i.e. 2015-16, 2016-17, 2017-18, 2018-19 and 2019-20 shall be considered for calculation.

Cash Flow Requirement:

The bidders (sole bidder/ members of joint venture collectively) must demonstrate access to,
or availability of financial resources such as liquid assets, unencumbered real assets, lines of
credit except non funded facility and other financial means, other than any contractual
advance payments to meet out the cash flow during the contract period, estimated as not less
than Rs.3.58 Cr. taking into account the bidder’s overall cash flow requirements for this
contract and his current works’ commitment for other contracts.

Difference of Total proposed Financial Resources to be available during the period of
execution of work against the instant tender as per Annexure (A-13/A) and Total Expected
value of work to be carried out against bidder’s other current contracts commitments/works
in progress during the completion period against instant tender as per Annexure (A-13/B)
must be positive & should not be less than Rs. 3.58 Cr.

The sole bidder/Lead partner as well as other partner of the joint venture shall submit
certificates (in original duly mentioning UDIN no. of that CA certification as per
prescribed Annexure A-26) confirming fulfilment of following criteria:-

a) Sole bidder/ Lead partner as well as other partner of the joint venture should have
discharged all its payment obligations (principal/interest) on outstanding debentures (i.e.
debentures which have not yet been redeemed), if any and no such payments as on
30.06.2021 should be outstanding / overdue.

b) Sole bidder/ Lead partner as well as other partner of the joint venture should not be
presently in default in payment of any bank loan or interest thereon for more than three
months or any loan account of the bidder should not have been classified as NPA (Non
performing assets) by the creditor/ lending bank, as on date of issue of NIT.

c) Sole bidder/ each partner of JV should not be under process of insolvency or liquidation
as on the date of issue of NIT. Even, if at a later date up to opening of price bid against
the instant tender, if it comes to the notice of CSPTCL that the sole/ any partner of JV
has been going through the process of insolvency or liquidation, their bid will be
rejected.

The sole bidder/each partner of JV should not be debarred/ blacklisted by Bank/State
Govt/Central Govt/State PSU/CPSU/SEB/public utility as on date of issue of NIT

However, the bid may not be considered for further processing in following cases also:

i) If sole bidder/any partner of JV is debarred/ blacklisted by Bank/State Govt/Central
Govt./State PSU/CPSU/SEB/public utility up to date of opening of price bid of the
instant tender.

ii) If case comes to notice regarding submission of forged/ fake document in any other
tender under process in CSPTCL, up to date of opening of price bid in the instant
tender.

All the documents/ statements/ attachments/ information submitted by the sole bidder/each
partner of JV in proof of the qualifying requirements must be authentic / genuine /correct
and in case, any of the said documents / statements / attachments / information is found to
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3.2

be false / fake / misleading, the bidder will be disqualified and action will be taken against
the bidder as per relevant provisions of the tender.

TECHNICAL EXPERIENCE CRITERIA OF POR:-

Bidders are requested to carefully note the Pre-qualification requirement mentioned
hereunder in respect of technical experience capability. They are required to furnish self-
attested documentary proof in support of having the following Pre-Qualifying Requirement

(POR)

S.No. | Voltage Class Sole bidder or Joint Venture / consortium bidder

1 132 KV (A) Project Capability :- Sole bidder or Joint Venture / consortium
bidder should have constructed & commissioned at-least following
substation on turnkey basis during last eight financial years i.e. FY

2013-14 to FY 2020-21 (between 1st Apl’2013 & 31st March’2021)

against order issued by following Indian entities:

a. Power utilities owned and controlled by Central or State Govt. or

b. PSUs or

c. Government organisations

e 1 Nos. 132 KV OR 110 KV S/S (or above voltage class) of at-least
two voltage level on turnkey basis (with or without supply of
power transformer). The date of order should not be older than 10
years from the date of issue of NIT of the instant tender .

e The above substation should be in successful operation for
minimum one year from the date of commissioning as on date of
issue of NIT of instant tender.

The bidder shall submit complete detailed work order copies and performance certificate of

corresponding work order for satisfactory operation of sub-station issued from the entities

mentioned in (a), (b) & (c) above in the name of participating bidder, indicating date of
commencement of work and it’s commissioning.

The word “Commissioning” shall mean energization of Sub-station duly certified by above

entities mentioned in (a), (b) & (c) above.

Note:-

Q) In case of Sole bidder, the experience of the bidder shall be that of “Sole bidder” or “any
other partner of the JV/ consortium” in the projects executed by them earlier.

(i) In case the bid is submitted by JV / consortium, either of the JV i.e., the “Lead partner” or
the “Other partner” should meet the requirement as required for sole bidder.

Bidders may note that evaluation of various pre-qualifying experience criteria shall be done on the
basis of documents / certificates submitted by the bidder, for which responsibility to furnish essential
authentic, genuine & correct documentary proof / statements / attachments / information etc.,
entirely rests on the participating bidder(s). CSPTCL will not be responsible if the bid is considered
non-responsive and rejected in the absence of such documentary proof.

OTHER ELIGIBILITY CRITERIA:-

i) Sole bidder or joint venture / consortium (not more than 2 firms) shall be eligible to
participate in the tender.

ii)  The sole bidder / lead partner of the joint venture / consortium should submit a self attested
copy of ‘A’ class electrical contractor license issued by C.G. Anugyapan Mandal /CG State
licensing Board along with his offer and the license should be valid as on the date of opening
of tender OR the bidder shall furnish an Undertaking to submit ‘A’ class electrical contractor
license issued by C.G. Anugyapan Mandal / CG State licensing Board within 30 days after
issue of Letter of Award (LOA).
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The sole bidder/lead partner of the joint venture/consortium should have EPF code number
allotted by EPF Commissioner and a copy of registration certificate should be submitted
alongwith the T/C Bid.

The sole bidder/joint venture or consortium partners should collectively have adequate tools &
plants, financial and technical resources and infrastructure backed with qualified agencies to
execute the work properly and expeditiously within the specified time frame.

Power of attorney issued to legally authorised signatory should be submitted with the TC bid.
The bidder has to furnish GST registration certificate . Those bidders which are not registered
under GST shall not be allowed to participate in the tender.

Detailed information on any litigation or arbitration arising out of contracts completed or
under execution by it over the last five years (counted from the date of bid submission) shall
be provided in Annexure A-12 by the sole bidder/joint venture or consortium partners. A
consistent history of awards involving litigation against the bidder or any partner of JV may
result in rejection of bid.

A certificate to be produced by the bidder (sole bidder/ members of joint venture) as per
format given in Annexure-A-28 as per order No. F.N0.6/18/2019-PPD dated 23/07/2020 read
with amended order No0.18/37/2020-PPD dtd.08.02.2021 issued by Public Procurement
Division, Department of Expenditure, Ministry of Finance, Government of India.

The bidder shall have to submit pre contract integrity pact in the format enclosed as Annexure

A-22 on non-judicial stamp paper worth Rs 300/- duly signed by the bidder for the project
along with techno commercial bid. The validity of this integrity pact shall be from the date of
its signing and extended up to 2 years or the complete execution of the contract to the
satisfaction of both the Buyer and the Bidder/Seller, whichever is later. In case Bidder is
unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of
the contract.

In case of Joint Venture (JV)/Consortium, the following conditions shall also apply:-

No bidder/member of a JV/consortium can participate in more than one bid.

One of the partners shall be nominated as lead partner and the joint venture/consortium shall be
represented by Lead Partner. An agreement for authorizing one partner to act as “Lead partner”
in Annexure A-21 (Form of Power of attorney for Joint Venture) signed by legally authorized
signatories of both the partners on nonjudicial stamp paper duly attested by Public Notary with
seal and revenue stamp affixed thereon should be submitted with the technical bid. The “Lead
Partner” shall be authorized to incur liabilities and receive instructions for and on behalf of any
and all partners of the Joint Venture/Consortium. The “lead partner” shall be responsible for
timely execution & completion of all the activities. Entire execution of the contract shall be
done by the “Lead Partner” and payment under the contract shall be received by the “Lead
Partner” on behalf of the Joint Venture/Consortium as per power conferred to him in the Power
of Attorney. All the correspondences etc., shall be done exclusively with the “lead partner”. The
bid document should have been purchased and submitted by the “Lead Partner” only.

The partners of the Joint Venture/Consortium shall be liable jointly and severally for the
execution of the Contract in accordance with the Contract terms, and a statement to this effect
shall be included in the authorization mentioned under (ii) above as well as in the Bid Form and
in the Contract Form (in case of a successful bid). The lead partner shall be authorized to incur
liabilities and receive instructions for and on behalf of all the members.

(iv) The agreement entered into, signed by the Joint Venture/Consortium partners, shall be submitted

with the bid. Original copy of JV Undertaking in Annexure A-20 (form of undertaking by the
Joint Venture Partners) on judicial stamp paper duly attested by Public Notary with seal and
revenue stamp affixed thereon indicating joint and several liabilities among the parties to the
Joint Venture should be provided with the bid. No joint venture will be accepted after
submission of the tender bid. The joint venture/consortium shall remain valid for entire
contractual period and the same shall be mentioned in the agreement. In case of any breach of
contract by any of the joint venture/consortium partners during execution of the contract, the
same shall be deemed to be default by both the partners. It will be the sole discretion of
CSPTCL to allow the other partner to complete the work or to terminate the total contract.
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(v) The bid shall be signed so as to be legally binding upon both the partners of the joint

venture/consortium.The non-judicial stamp paper shall be purchased in the name of joint

venture and the date of purchase should not be later than six months of date of execution of the

undertaking/agreement.The undertaking/agreement shall be signed on all the pages by
authorized representatives of each of the partners and should invariably be witnessed.

The bidders shall be required to submit following documents in respect of PQR & other requirements
for the instant tender TR-21/05:-

A) Documents in respect of financial PQR:-

Self-attested copies (i.e., copies attested by authorised signatory of the tender) of the audited
Balance Sheets and profit & loss accounts for last 5 years i.e. from 2015-16 to 2019-20 of
sole bidder/each of the partners of the joint venture should be furnished in support, duly
certified by chartered accountants of the firm. For calculation of turnover, other income
indicated in balance sheet shall not be taken into account.

A certificate issued by Chartered Accountant in original mentioning UDIN number of that CA

certificate indicating details of Net Worth of last 3FY (2017-18 to 2019-20) , turnover of last
five FY i.e. from 2015-16 to 2019-20 & break up of available liquid assets (issued on a date
not older than date of issue of NIT) should be furnished {as per Annexure-A-6} in support of
this. Liquid assets would include cash (and equivalents), bank deposits, securities that can be
freely traded and receivables which has general certainty of getting received.

For evidence of access to or availability of credit facilities, a certificate (in original) from their
banker(s) {as per Annexure-A-7} indicating various fund based limits sanctioned to the
bidder/ JV partners and the extent of utilisation as on date. Such certificate should have been
issued not earlier than 3 months prior to the date of bid opening. Wherever necessary,
CSPTCL may make queries with the bidder’s banker.

Regarding cash flow requirement, bidder shall submit information (Financial Resources) in
Annexure (A-13/A) and information regarding current contract commitments/ works in
progress in Annexure (A-13/B) provided in bid documents.

The sole bidder/Lead partner as well as other partner of the joint venture shall submit

certificates (in original as per prescribed Annexure A-26) issued by CA mentioning UDIN
number of that CA certificate confirming fulfillment of following criteria:-

a) Sole bidder/ Lead partner as well as other partner of the joint venture should have
discharged all its payment obligations (principal/interest) on outstanding debentures
(i.e. debentures which have not yet been redeemed), if any and no such payments as on
30.06.2021 should be outstanding / overdue.

b) Sole bidder/ Lead partner as well as other partner of the joint venture should not be
presently in default in payment of any bank loan or interest thereon for more than three
months or any loan account of the bidder should not have been classified as NPA (Non
performing assets) by the creditor/ lending bank, as on date of issue of NIT.

¢) Sole bidder/ each partner of JV should not be under process of insolvency or
liquidation as on the date of issue of NIT. Even, if at a later date up to opening of price
bid against the instant tender, if it comes to the notice of CSPTCL that the sole/ any
partner of JV has been going through the process of insolvency or liquidation, their bid

will be rejected and action will be taken against the bidders as per relevant provisions of
the tender.

A declaration by the sole bidder/each partner of JV (Separately) ( as per prescribed
Annexure A-27) that their firm is not debarred/ blacklisted by Bank/State Govt/ Central
Govt./State PSU/ CPSU/ SEB/ public utility as on date of issue of NIT.

A declaration by the sole bidder/each partner of JV (Separately) ( as per prescribed
Annexure A-27) All the documents/ statements/ attachments/ information submitted by the
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(i)

sole bidder/each partner of JV in proof of the qualifying requirements must be authentic /
genuine /correct and in case, any of the said documents / statements / attachments /
information is found to be false / fake / misleading, the bidder will be disqualified and action
will be taken against the bidder as per relevant provisions of the tender.

B) Details of documents to be submitted by bidders in support of Technical
gualifying requirements:-

Complete detailed order copy (self-attested by authorised signatory of the tender), in support of
technical experience criteria of PQR for having constructed & commissioned required substation
on turnkey basis last 8 financial years i.e. FY 2013-14 to FY 2020-21 (between Ist Apl’2013 &
31st March’2021) against order issued by Power utilities owned and controlled by Central or
State Govt. or PSUs or Govt. organizations. Complete order copy along with annexure containing
bill of quantity/ scope of work etc shall be invariably submitted in support of technical experience
criteria of PQR. The date of order should not be older than 10 years from the date of issue of
NIT of the instant tender.

Self attested copy (by authorised signatory of the tender) of performance certificate of
corresponding work order (for which orders have been furnished) for successful
commissioning & satisfactory operation of the above substation for a period of one year
(from the date of commissioning) as on the date of issue of NIT of instant tender,
indicating date of commencement of work and date of commissioning of subststion duly
issued by the concerned Power utilities owned and controlled by Central or State Govt. or
PSUs or Govt. organizations in the name of participating bidder(s). The word
“Commissioning” shall mean energization of Sub-station duly certified by the above
entities.

C) Documents in respect of other eligibility requirement:-

Self attested copy of ‘A’ class electrical contractor license issued by C.G. Anugyapan Mandal /CG
State licensing Board along with his offer and the license should be valid as on the date of opening
of tender OR the bidder shall furnish an Undertaking to submit ‘A’ class electrical contractor license
issued by C.G. Anugyapan Mandal / CG State licensing Board within 30 days after issue of Letter of
Award (LOA). (To be submitted by sole bidder / lead partner of the joint venture / consortium)

Copy of EPF code number/ EPF registration No. allotted by EPF Commissioner in the name of the
sole bidder / lead partner of the joint venture / consortium.

Pre-contract Integrity pact in prescribed format in Annexure A-22 on non judicial stamp paper
worth Rs 300/- duly signed by legally authorized signatory of sole bidder or lead partner of the joint
venture/consortium. The validity of this integrity pact shall be from the date of its signing and
extended up to 2 years or the complete execution of the contract to the satisfaction of both the Buyer
and the Bidder/Seller, whichever is later. In case Bidder is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract.

In case of JV, an Undertaking entered into, signed by the Joint Venture/Consortium partners, in
proforma A-20 (form of undertaking by the Joint Venture Partners) on Non-judicial stamp paper
worth Rs.100/- duly attested by Public Notary with seal and Rs.1/- revenue stamp affixed thereon
indicating joint and several liabilities among both the parties in case of Joint Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and the date of
purchase should not be earlier than six months of date of execution of the Undertaking. The
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V.

Vi.

Vii

viii.

Undertaking shall be signed on all the pages by the authorized representatives of each of the partners
and should invariably be witnessed.

In case of JV, an agreement for authorizing one partner to act as “Lead partner” in proforma A-21
(form of power of attorney for Joint Venture) signed by legally authorized signatories of both the
partners on non-judicial stamp paper worth Rs.100/- duly attested by Public Notary with seal and Rs.
1/- revenue stamp affixed thereon in case of Joint Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and the date of
purchase should not be earlier than six months of date of execution of the Agreement. The
Agreement shall be signed on all the pages by the authorized representatives of each of the partners
and should invariably be witnessed.

Power of attorney issued to legally authorized signatory for this tender.

Certficates as per annexure A-4 & A-5 that he sole bidder/joint venture or consortium partners
collectively have adequate tools & plants, financial and technical resources and infrastructure backed
with qualified agencies to execute the work properly and expeditiously within the specified time
frame.

Detailed information on any litigation or arbitration arising out of contracts completed or
under execution by it over the last five financial years (counted from the date of bid
submission) shall be furnished in prescribed Annexure A-20 by sole bidder / Lead partner as
well as other partner of the JV.

A certificate to be produced by the bidder (sole bidder/ members of joint venture) as per format
given in Annexure-A-28 as per order No. F.N0.6/18/2019-PPD dated 23/07/2020 read with
amended order No0.18/37/2020-PPD dtd.08.02.2021 issued by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India.

The bidders are required to submit tenders in the manner described as detailed hereunder:-

b)

All documents / information as per Annexure, schedules and formats enclosed in Volume — 1 of this
tender document and as described below shall be placed in a sealed envelope containing four
separate sealed envelopes as mentioned below.

In certain cases confusion takes place regarding furnishing of Earnest Money Deposit since the
Envelopes are not properly super-scribed and sealed by the bidder. It is therefore, intimated that
envelopes shall be submitted by bidders as under:

Envelope-I: - This envelope should contain a covering letter (in company’s letterhead) with earnest
money deposit (EMD) in the form of Demand Draft and cost of tender document. The cover of
envelope should be suitably super-scribed with details of E.M.D. and cost of tender document. The
envelope should be sealed properly.

Envelope-1l: - This envelope should contain the documents meeting the Pre-Qualifying

Requirements (PQR). The Main documents to be furnished should be:-

1) Self-attested copies (i.e copies attested by authorised signatory of the tender) for profit & loss

account statement and audited balance sheets for last 5 financial years (i.e., FY 2015-16 to FY
2019-20).
A statement showing ‘Annual Turnover’ for the last five financial years (FY 2015-16, 2016-17,
2017-18, 2018-19 & 2019-20) & ‘Net worth’ including assets and liability of the sole
bidder/lead partner of JV as well as for the other partner of JV, duly certified original by
chartered accountant duly mentioning UDIN number of that certificate indicating details
for the last three financial years (FY 2017-18, 2018-19 & 2019-20) shall be furnished.
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A certificate in original of Chartered Accountant duly mentioning UDIN number
indicating details (break-up) of available ‘Liquid assets’ (LA) for sole bidder/lead partner of JV
and also other partner of JV, self attested by authorised signatory shall be furnished.

The bidder shall also furnish certificate (in original) from their banker(s) (as per prescribed
annexure A-7) indicating various fund based /non fund based limits sanctioned to the bidder/ JV
partners and the extent of utilization as on date.

Such Certificate should have been issued not earlier than 3 months prior to the date of bid

opening.

The bidders (sole bidder/ members of joint venture collectively) must demonstrate overall cash
flow requirements for this contract and his current works’ commitment for other contracts.

Bidder shall submit above information (Financial Resources) in Annexure (A-13/A) and

information regarding current contract commitments/ works in progress in Annexure (A-13/B)

provided in bid documents

The bidder/ JV partners shall submit Certificates (in original duly mentioning UDIN no. of
that CA certification as per prescribed Annexure A-26)) issued by CA, confirming
fulfilment of following criteria :-

a) Sole bidder/ Lead partner as well as other partner of the joint venture should have discharged
all its payment obligations (principal/interest) on outstanding debentures (i.e. debentures
which have not yet been redeemed), if any and no such payments as on 30.06.2021
should be outstanding / overdue.

b) Sole bidder/ Lead partner as well as other partner of the joint venture should not be presently
in default in payment of any bank loan or interest thereon for more than three months or any
loan account of the bidder should not have been classified as NPA (Non performing assets)
by the creditor/ lending bank, as on date of issue of NIT.

c) Sole bidder/ each partner of JV should not be under process of insolvency or liquidation as
on the date of issue of NIT. Even, if at a later date up to opening of price bid against the
instant tender, if it comes to the notice of CSPTCL that the sole/ any partner of JV has been
going through the process of insolvency or liquidation, their bid will be rejected and action
will be taken against the bidder as per relevant provisions of the tender.

This certificate shall be submitted by sole bidder / Lead partner as well as Other partner of the
joint venture.

A declaration by the sole bidder/lead partner of JV as well as other partner of JV (Separately) (as
per prescribed Annexure A-27) that their firm is not debarred / black-listed by Bank / State
Govt. / Central Govt. / State PSU / CPSU / SEB / Public utility as on date of issue of NIT and in
case any of the document/ statements / attachments / information is found to be faulse / fake /
misleading, the bid will be disqualified and action will be taken against the bidder as per relevant
provisions of the tender.

A declaration by the sole bidder/lead partner of JV as well as other partner of JV (Separately) (as
per prescribed Annexure A-27) that all the documents / statements / attachments / information
submitted by the bidder in proof of the qualifying requirements are authentic / genuine /correct
and in case any of the said documents / statements / attachments / information are found to be
false / fake / misleading, the bidder will be disqualified and action will be taken against the
bidder as per relevant provisions of the tender.

Self attested detailed order copy and performance certificate issued by competent
authority towards successful operation in support of PQR as mentioned in (3.2) above
for fulfilling the technical experience criteria of PQR.

Copy of Valid ‘A’ class Electrical Contractor License issued by CG anugyapan Mandal/ CG
state licensing board in the name of sole bidder / lead partner of the joint venture/ consortium
or an undertaking to submit ‘A’ class electrical contractor license issued by C.G. Anugyapan
Mandal / CG State licensing Board within 30 days after issue of LOA, by the sole bidder or lead
partner of the joint venture/consortium.

Copy of EPF code number/ EPF registration No. allotted by EPF Commissioner in the name of
the sole bidder / Lead partner of the joint venture / consortium.

Pre-contract Integrity pact in prescribed format in Annexure A-22 on non judicial stamp paper
worth Rs 300/- duly signed by legally authorized signatory of sole bidder or lead partner of the
joint venture/consortium.
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Bidder shall enter deviations/departures (if any) from the technical specification/ commercial
conditions of contract clearly indicated giving full justifications for such deviations in separate
sheet(s) under “Deviations/ Departures” title in Annexure-A-9 & A-10.

In case of JV, an Undertaking entered into, signed by the Joint Venture/Consortium partners, in
proforma A-20 (form of undertaking by the Joint Venture Partners) on Non-judicial stamp
paper worth Rs.100/- duly attested by Public Notary with seal and Rs. 1/- revenue stamp affixed
thereon indicating joint and several liabilities among both the parties in case of Joint
Venture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and the date of
purchase should not be later than six months of date of execution of the Undertaking. The
Undertaking shall be signed on all the pages by the authorized representatives of each of the
partners and should invariably be witnessed.

In case of JV, an agreement for authorizing one partner to act as “Lead partner” in proforma A-
21 (form of power of attorney for Joint Venture) signed by legally authorized signatories of
both the partners on non-judicial stamp paper worth Rs.100/- duly attested by Public Notary
with seal and Rs. 1/- revenue stamp affixed thereon in case of Joint VVenture/Consortium.

The non-judicial stamp paper shall be purchased in the name of Joint Venture and the date of
purchase should not be later than six months of date of execution of the Agreement. The
Agreement shall be signed on all the pages by the authorized representatives of each of the
partners and should invariably be witnessed.

Bidder shall also furnish undertakings (as prescribed in Annex.-4 & Annex.-5) in support that
the bidder has adequate sub-station design infrastructure, erection facilities, capacity and
procedures including quality control.

Power of attorney issued to legally authorised signatory should be submitted with the TC bid.
Detailed information on any litigation or arbitration arising out of contracts completed or under
execution by it over the last five financial years (counted from the date of bid submission) shall
be furnished in prescribed Annexure A-12 by sole bidder / Lead partner as well as other partner
of the JV.

Check list: The check list (Annexure-25) in respect of various documents/ schedules etc. in
respect of PQR & other eligibility requirement is required to be submitted by the bidder without
which the tender will be considered incomplete and liable for rejection. The bidder should
submit all schedules duly filled in along with this offer.

Vital document to be submitted with the T/C bid: - Duly filled in “Check list” in Annexure
A-25 and “Questionnaire” in Annexure A-3 attached with this tender document, indicating
Name of organisation with address, Turnover details, and guaranteed losses of offered
transformer and capacitor bank etc. The losses should not exceed the permissible limit
specified at clause 5.2.1 of section-1 of VVolume-II of this tender document under technical
specification of transformer. In case any of the offered losses (i.e. no load loss, load loss or
auxiliary loss) quoted by the bidder is more than the maximum permissible limits or not
guoted in Annex. A-3, the bid shall be considered as non-responsive and shall be out
rightly rejected without any correspondence in the matter.

A certificate to be produced by the bidder (sole bidder/ members of joint venture) as per format
given in Annexure-28 as per order No. F.N0.6/18/2019-PPD dtd. 23/07/2020 read with
amended order No0.18/37/2020-PPD dtd.08.02.2021 issued by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India.

Envelope-111: - This envelope should contain the Technical Bid and Commercial Bid complete in
all respects in duplicate. The bidders are requested to invariably furnish all the Un-priced price bid
schedules B-1 to B-9, C-1, D-1, D-2 to assess the quantities being offered.

For evaluation of techno-commercial bid, duly filled in Annex. A-1 to Annex. A-13 & A-28 shall
be furnished by the bidder.

Envelope-1V:- This large envelope should contain all the above Three envelops.

In case above instructions are not followed properly and any of the envelope of the bidder is not
available for inspection on opening, no representation at the time of tender opening shall be accepted
and such offers shall not be opened. The large envelope should be properly superscribed with Tender
No., Due Date & Name of Project in Bold & should bear complete address of the Bidder.
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It may be noted that in no case the request for return of offer/bid, dropped in the tender box
shall be considered.

For submission of online price bis, may please refer the “Special Insstuctions to bidders for
submission of bid through SAP-SRM Module (E-bidding)” annexed with this tender document.

The bidders are required to submit the Summaries of the prices bid annexures {B-1 to B-9
(supply of materials for sub-station), C-1 (civil works), D-1 (Erection charges), D-2 (Testing &
Commissioning charges)} in E-bidding portal and to upload these schedules in form of excel
sheets as well as the scanned copies of all these annexure duly filled in & signed by the bidder.

PRICE-BID & ITS EVALUATION :-

Bidders must quote their price in accordance with the specifications and conditions. Any deviation
from the above shall be considered as an alternate bid. The bids will be evaluated based on the main
offer only.

Price Part of only those Bidders shall be opened (on-line) who are determined as having submitted
substantially responsive bids and are ascertained to be qualified to satisfactorily perform the
Contract. Such Bidders shall be intimated about the date and time for opening of Price Part by the
Employer.

The Employer will open Price Bid on-line at the specified time and date in the presence of bidders’
designated representatives who choose to attend, at the time, date, and location stipulated in the
intimation for opening of price bid. The bidders’ representatives who are present shall sign a register
evidencing their attendance.

The bidders’ names, the Bid Prices or any discounts, and any such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening. The prices and details as
may be read out during the bid opening and recorded in the Bid Opening Statement would not be
construed to determine the relative ranking amongst the Bidders, or the successful Bidder, and would
not confer any right or claim whatsoever on any Bidder. The successful Bidder (also referred to as
the L1 Bidder) shall be determined as per the provisions of this evaluation criteria.

The Employer shall prepare minutes of the bid opening, including the information disclosed to those
present who present at the time of opening

Bidders must quote their price in accordance with the specifications and conditions. Any deviation
from the above shall be considered as an alternate bid. The bids will be evaluated based on the main
offer only.

I. In the event of noticing arithmetical errors viz. multiplication of price & quantity, grand total
of total amount etc. these shall be corrected and computation shall be done accordingly.

ii.  The quoted price should be kept valid for the contractual period/ completion of the
project. However the provision of price variation shall be applicable as per the relevant
clause of the tender.

iii.  All columns shall be completely filled up properly.

iv.  No conditional prices should be quoted.

V.  The evaluation of price bids shall be done by comparing the Grand total (i.e. Total of all the
price bid annexures) quoted by the bidder in price schedule Annex-B, B-1 to B-9, C-1, D-1, D-
2, of all the items including GST & levies. Based on the comparative evaluation, LOA shall be
placed on the L-1 bidder (lowest quoted price for entire project) on the final accepted price.

vi. The loading of the items for which the prices are not being quoted by bidder: - In such
cases, loading will be done at highest prices quoted amongst the participating bidder.
But, while ordering, lowest price amongst the bidders will be considered.

vii. If the quantity quoted is less than B.O.Q. /or required for turnkey completion of the job,
loading will be done on the pro-rata basis.

viii. In case the bidder makes contradictory statement in the Technical & Commercial Bid or for
items for which the prices are not being quoted by bidders, loading will be done at highest
prices quoted among the participated tenderers. But, while ordering, lowest price among the
bidders will be offered.
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All the equipments/material, accessories, including charges for erection & commissioning etc
required for construction & commissioning of Sub-station have been included in the price
schedule i.e. B-1 to B-9, C-1, D-1, D-2. If there is discrepancy between the Unit Price and the
total price that is obtained by multiplying the unit price & Quantity, the Unit Price shall
prevail and total price shall be corrected accordingly.

For price bid evaluation, the losses of Power transformer quoted by the bidder in
Annexure- A-3 (Questionnaire) shall be taken into account for computation purpose.
The losses of 40 MVA, 132/33 KV transformer should be within the range prescribed
below for respective losses (without any positive tolerance):

Sl. No. Particulars Minimum  Maximum
1 No load loss in KW 18.0 20.0
2 Load loss at rated voltage, rated frequency 93.0 103.0
and rated current at 75°C in KW
3 Auxiliary Loss in KW 1.8 2.0

The bidder shall have to offer No load loss, load loss or auxiliary loss separately in
Annexure A-3.

In case any of the offered losses (i.e. no load loss, load loss or auxiliary loss) quoted
by the bidder is more than the maximum permissible limits or not quoted in Annexure
A-3, the bid shall be considered as non-responsive and shall be out rightly rejected
without any correspondence in the matter.

In case, any of these losses are below the minimum range prescribed above, the bid
shall be treated as responsive. However, for price bid evaluation purpose, the
minimum range of the respective losses prescribed above shall be considered.
CAPITALISATION OF LOSSES: The capitalisation of no load loss, load loss and
auxiliary loss for the bidder who has quoted the losses within the respective range of
losses specified above, shall be done on following rates (differential of quoted loss
and minimum value of the range of respective loss):-

i) For differential no load loss above 18 KW : Rs. 5,08,908 per KW
i) For differential load loss above 93 KW : Rs. 2,70,739 per KW
iii) For differential auxiliary loss above 1.8 K :  Rs. 2,03,563.00 per KW

In case a bidder quotes any of the losses below the minimum value of the range
prescribed above, the value of loss shall be considered equal to minimum of the
range specified above for respective loss for price bid evaluation purpose. An
illustrative example for capitalization of losses is indicated in Annexure- A-24.

However, it should be clearly noted that during detailed Engineering & final testing of
transformer, the measured losses individually (i.e. No load, load & auxiliary losses as
applicable) should not exceed the values quoted by the bidders in Annex. A-3. In case,
any of the losses exceed the quoted losses, transformer shall not be accepted.

The capitalised value of the losses worked out on differential loss basis as mentioned
above shall be loaded on the total cost of the project for price bid evaluation purpose.

Losses for Capacitor Bank :- For comparison of offers, capitalization on account of
differential losses of capacitor bank quoted by the bidders in their offer shall be done @ Rs.
5,08,908 /- per KW & evaluation shall be on the basis of differential prices. The permissible
losses in Kilowatt at rated voltage and rated frequency shall be between 0.18 W/KVAR to 0.2
W/KVAR. The minimum value (0.18 W/KVAR) shall be taken as base value and the
difference between base value & that quoted by a particular bidder shall be considered as
differential loss. Capacitor bank losses at 50° Celsius should be offered.

In case losses higher than the upper limit of 0.2W/KVAR is offered, the loss capitalization
shall be done as per offered value of losses. However, in such case bidder shall be asked to
confirm that maximum losses shall not be more than the upper limit permissible. In case of
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6.

(i)

non-confirmation the bid shall be rejected. However, in case of confirmation, the loss
capitalization shall be done as per original offered losses only.

xii. CSPTCL’s decision in such cases shall be final.

NEGOTIATION OF PRICES: - CSPTCL reserves the right to hold negotiation with L-1 bidder as
deemed necessary. Procedure adopted by CSPTCL for holding negotiation shall be final and binding
on all bidders.

Although details presented in this tender specification have been compiled with all reasonable
care, it is the responsibility of the bidder to satisfy himself that the information given in each
section are adequate and there are no conflicts between various clauses/sections/specifications.
The clarification/decision of the Executive Director / Chief Engineer (Planning & Project) shall

be final and conclusive

TAXES

The bidder should furnish valid GST registration number in Annexure A-1. In absence of GST
registration the offer shall not be accepted.

GST and other levies in respect of supplies and services under the Contract, should be indicated
separately in respective columns in the Price Bid Proposal Sheets. The ITC (Input tax credit)
available to bidder should be duly considered while quoting the rate. Any variation in tax rate during

scheduled completion period will be on CSPTCL"s account.

(ii) Cess under “Building and other Construction Workers Welfare Cess Act, 1996: - The contractor

(iii)

for carrying out any construction work in Chhattisgarh State must get themselves registered under
section 7 (1) of the “Building and Other Construction Workers Welfare Cess Act, 1996 and rules
made thereunder by the Chhattisgarh Govt. and submit Certificate of Registration issued by the
Registering Officer of the Chhattisgarh Govterment (Labour Department) for enforcement of the
Act. The cess @ 1% on cost of supply of materials (except cost of power transformer) and
construction charges including civil works shall be borne by the contractor and same shall be
deducted from each bill. Any variation in this respect within scheduled completion period shall be to
the account of CSPTCL.

If the rate of applicable cess beyond contractual completion period undergoes upward revision, the

payment will continue to be made only on the basis of rates prevailing during completion period. In
case the rate of cess undergoes downward revision then the delayed works beyond contractual
completion period will attract reduced rate of cess.

Payment of other taxes/charges which are not described above:-The bidder should be aware of
the various taxes, duties, levies imposed by the Central Government, State Government or Local
Bodies applicable in this contract as on the date of TC bid opening. Further, in the price bid, it
should be specifically stated regarding each tax whether it is inclusive or exclusive. However, if
there is no specific mention of any duties/levies as exclusive in the price bid, it will be presumed to

be inclusive if it is applicable as on the date of TC bid opening and will not be paid extra.
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(iv) Any variation in statutory taxes within stipulated completion period shall be in the account of

CSPTCL.
Tax Beyond contractual completion period: - If the rate of applicable taxes / duties beyond
contractual completion period undergoes upward revision, the payment will continue to be made
only on the basis of rates prevailing during scheduled completion period. In case the rate of statutory
levies undergoes downward revision then the supplies/ work performed beyond contractual
completion period will attract reduced rate of taxes.

(v) Any other new tax: - If any other tax or duty becomes payable during the completion period of
contract, (after TC bid opening) the same shall be paid extra by CSPTCL to the contractor as per
actual on submission of documentary evidence, having paid the same as per the rules. However, tax
due to increase of Turnover or withdrawal of tax exemption earlier available to the vendor etc. will
not be reimbursed.

(vi) The contractor shall be solely responsible for payment of all taxes, duties, license fee etc. if any, for
all the equipments and materials covered under this contract to the concerned authority as may be

applicable from time to time.
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SECTION-II

(GENERAL CONDITIONS OF CONTRACT)
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GENERAL CONDITIONS OF CONTRACT FOR SUB-STATION WORKS
Clause No. PARTICULARS
1 Definition of Terms
2 Contract document
3 Manner of execution
4 Variation, additions & omissions
5 Inspection during erection
6 Completion of work
7 Contractors default liabilities
8 Force majeure
9 Rejection of works
10 Extension of time
11 Guarantee period
12 Performance guarantee
13 Terms of payment
14 Liquidated Damage for delay in completion of contract
15 Security Deposit
16 Insurance
17 Inspection of equipments
18 Dispatch instructions
19 Payment due from the contractor
20 Jurisdiction of High Court of Bilaspur
21 Contractors responsibility:
22 Responsibility to rectify loss & damage
23 Non-assignments
24 Certificates not to affect rights of CSPTCL
25 Settlement of dispute
26 Arbitration
27 Laws governing contract
28 Language and measures
29 Correspondence
30 Secrecy
31 Agreement
32 Time schedule & clarifications
33 Safety precautions
34 Engagement of workers by contractor
35 Nature of contract
36 Prices
37 Design of 132 KV Substation switch yard
38 Issue of structural drawings
39 Variation in weight of structure/earth flats/quantity of equipments
40 Engagements of sub vendors
41 Power and water supply for construction work
42 Award of contract.
43 Storage & shipment of equipment/material
44 Unsatisfactory performance
45 Drawing & literatures
46 Discrepancy with approved drawing
47 Electrical inspector fee
48 Compliance with regulations
49 Full time site engineer
50 EPF code
51 List of vendors
52 Limitatiion of Liability

31




CSPTCL TR-21/05 132/33 KV S/S Betar

3.2

SECTION - 11
GENERAL CONDITIONS OF CONTRACT FOR SUB-STATION WORKS

DEFINITION OF TERMS:
In writing this General Condition of Contract, the specification and bill of quantity, the following

words shall have the meaning hereby indicated, unless there is something in the subject matter
content inconsistent with the subject.

» “CSPTCL” shall mean the Chhattisgarh State Power Transmission Company represented
through the Executive Director/ Chief Engineer (Procurement & Projects).

= “The Engineer- in- Charge” shall mean the Engineer or Engineers authorised by the Chief
Engineer (P&P) for the purpose of this contract.

= “CSPTCL Engineer” shall mean an Engineering person or personnel authorised by the
CSPTCL to supervise and inspect the erection of the sub-station.

= “The Contractor” shall mean the successful bidder awarded with the contract or their
successors and permitted assigns.

»  “Contract Price” shall mean the sum named in or calculated in accordance with the provisions
of the contract as the contract price.

=  “General Conditions” shall mean these General Conditions of Contract.
= “Owner” shall mean CSPTCL.

= “Specification” shall mean the specification annexed to these General Conditions of Contract
and shall include the Schedules and drawings attached thereto or issued to the contract as well as
all samples and patterns, if any.

= “Month” shall mean calendar month.

= “Writing”: shall include any manuscript, typewritten, printed or other statement reproduced in
any visible form whether under seal or under hand.

= “Package” shall mean & include combination of all the project(s) described in Scope of Work.
= “Project” shall mean the EHV Substation.

* “Date of Tendering” shall mean the original due date of opening of TC bid.

CONTRACT DOCUMENT:

The term “Contract” shall mean and include the General Conditions, specifications, Annexures,
drawings, work orders issued against the contract Annexures of price or the final general conditions,
any special conditions applying to the particular contract specification and drawings and agreement
to be entered into. Terms and conditions not here in defined shall have the same meaning as assigned
to them in the Indian Contract Act falling that in CG Act.

MANNER OF EXECUTION:

The manner of execution shall be such that the supply of materials/ equipments reaches the site, only
when the foundation/Control Room etc are ready to take up erection work of the respective
equipment. Construction of the sub-station shall be carried out in an approved manner as outlined in
the technical specification or where not outlined, in accordance with latest relevant Indian Standard
Specification, to the reasonable satisfaction of the Engineer-in-charge.

The contractor shall within 15 days after the date of acceptance of letter of award (LOA) submit to
the ED/CE (Planning & Projects), a detailed program for the execution of work for his consent. This
detailed programme should be in the form of a P.E.R.T. Network/Bar Chart within the time frame
agreed considering adequate number of activities covering various key phases of the works such as
Design, procurement, manufacturing, shipment & Erection activities. The P.E.R.T. chart shall be
approved by ED/CE (Planning& Projects) & shall form a part of contract document. Based on this
P.E.R.T. network, fortnightly progress shall be submitted by the contractor to O/o ED/CE (Planning
& Projects). The contractor shall whenever required by the CSPTCL also provide in writing for his
information if general description of the arrangements and methods which the contractor proposes to
adopt for the execution of the work.
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If at any time it should appear to CSPTCL that the actual progress of works does not conform to the
program to which consent has been given under sub-clauses (b), the contractor shall produce at the
request of CSPTCL a revised program showing the modifications to such program necessary to
ensure completion of the works within the time of completion.

VARIATION, ADDITIONS & OMISSIONS:

CSPTCL shall have the right to alter, amend, omit, or otherwise vary the quantum of work by notice
in writing to the contractor. The contractor shall carry out such variations in accordance with the
rates specified in the contract, so far as they may apply.

Item not Included in BoQ:- In case of requirement of material(s) which is not included in the price
schedule and rates are not available but mandatory as per site conditions, prior approval of order
placing authority should be obtained before using such unscheduled items. The rates of such items
shall be finalized by the nominated committee and approved after obtaining competent approval.

INSPECTION DURING ERECTION:

The Engineer-in-Charge or his authorised representative(s) shall be entitled at all reasonable times to
inspect and supervise and test during erection of sub-stations. Such inspection will not relieve the
contractor from their obligations under this contract.

In addition to the routine inspection to be carried out by the Engineer-in-charge, the field officers
from Civil, EHT & Testing of the level of Superintending Engineer shall carry out inspection at least
once in two months at different stages of construction i.e. marking of civil foundations, excavation,
structure erection, transformer erection, breaker & CT PT erection, testing & commissioning. The
Senior Engineer from the contractor’s side shall be present during such inspection and the guide
lines issued by the SEs shall be noted and complied by the contractor. A copy of the inspection note
and its compliance shall also be submitted to the ED/CE (Planning & Projects),

If after testing & commissioning, the material is found to be defective, the same shall be replaced

free of cost immediately and commissioning charges for equipment will not be paid.

COMPLETION OF WORK:

Time being deemed to be the essence of contract on the part of the contractor, the construction of the
Sub-station shall be completed within the period specified i.e. 15 (Fifteen) months from the date of
handing over of site. The letter of handing over of the site for construction of Sub-station shall be
issued separately by Engineer in-charge for civil works authorized by CSPTCL.

Handing over of Sub-station site: - The construction site free from hindrances shall be handed over
to the contractor separately by Engineer-in-charge for civil works. The date of letter conveying
handing over of site issued by concerning civil division shall be the date of handing over of site.
This letter shall be issued by OIC for civil works, after joint inspection by SE (EHT: C&M), SE
(Civil-Trans), SE (T&C) in presence of contractor’s representative.

Taking over of sub-station:- Upon receipt of intimation about completion of the substation in all
respect including civil works and after inspection, CSPTCL Engineer-in-charge of EHT works shall
issue a taking over certificate in which he shall certify the date on which the sub-station has been so
taken over. The necessary certificate of taking over of completed work shall be issued within 30
days of the notice/intimation received from the contractor.

The issuance of taking over certificate shall in no way relieve the contractor of his responsibility for
the satisfactory operation of the Sub-Station in terms of the specifications.

CONTRACTOR’S DEFAULT LIABILITIES:

The CSPTCL may upon written notice of default to the contractor terminate the contract in
circumstances detailed here under:-

M If, in the judgement of CSPTCL, the contractor fails to

(i) Complete the contractual formalities within the time specified in the contract agreement
or within the period for which extension has been granted by CSPTCL to the contractor
and / or
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10.

(i) Comply with any of the provisions of this contract.

In such case(s) CSPTCL under the provisions of this contract shall take one or more of the following
penal actions:-

(d) Terminate the contract

(b) Forfeiture of security deposit, if available or EMD.

(c) Debar the firm for future business with CSPTCL for a period of two years from the date of
issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power Companies
also as may be decided by their management.

) In case the contractor fails to commence the work within the reasonable period as decided
by CSPTCL or fails to complete the works within the contractual completion period or the
progress is not commensurate with the time period provided for completion of entire
substation or within a period for which extension has been granted by CSPTCL, one or more
of following penal actions may be taken by CSPTCL against the contractor.

(a) Terminate the contract.

(b) Forfeiture of security deposit, if available.

(c) Debar the firm for future business with CSPTCL for a period of two years from the date of
issue of letter to this effect.

(d) This debarring may be applicable in respect of other Chhattisgarh State Power Companies
also as may be decided by their management.

(e) The payment of pending RA bills of the instant contract shall be withheld.

(F) The payment of pending RA bills of the other running contracts shall also be withheld.

(11 In case the work included in the tender is not completed in accordance to relevant clause of
the tender “completion of work” and CSPTCL does not terminate the contract, the
contractor shall continue to execute the work, in which case he shall liable to CSPTCL for
deduction of liquidated damages for delay as per relevant clause of this contract until the
Project is completed.

FORCE MAJEURE:

The contractor shall not be liable for any liquidated damages penalty for delay or for failure to
perform the contract for reasons of FORCE MAJEURE such as acts of God, acts of public enemy,
act of Government, cyclones, fires, floods, epidemics, quarantine restrictions, strikes, freight
embargoes etc provided that the contractor shall within 10 (ten) days from the beginning of such
delay notify CSPTCL in writing, the cause of delay. CSPTCL shall verify the facts and grant such
extension as facts justify.

REJECTION OF WORKS:

In the event of any of the material supplied/work done by the contractor is found defective in
material or workmanship or otherwise not in conformity with the requirement of this contract
specification, CSPTCL shall either reject the material and/ or work and request the contractor to
rectify the same. The contractor on receipt of such notices rectify or replace the defective material
and rectifies the work, free of cost. If the contractor fails to do so the CSPTCL may:

a)  Atits option replace or rectify such defective materials and/or works and recover the extra cost
so involved from the contractor plus fifteen percent from the contractor and/or terminate the
contract for balance work/supplies with enforcement of penalty as per contract.

b)  Defective materials/workmanship will not be accepted under any conditions and shall be out-
rightly rejected without compensation. The contractor shall be liable for any loss/damage
sustained by CSPTCL.

EXTENSION OF TIME:

If the completion of the sub-station is delayed due to reason beyond the control of the contractor, the
contractor shall without delay give notice/intimation to CSPTCL in writing of his claim for an
extension of time. CSPTCL on receipt of such notice/ intimation may agree to extend the contract
delivery date of the sub-station with or without levy of liquidated damages as may be reasonable but
without prejudice to other terms and conditions of the contract.
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11.

GUARANTEE PERIOD:-

11.1(a) The work done, material/ equipment except power transformer supplied by the contractor as per the

(b)

11.2

contract specification should be guaranteed for satisfactory operation and against any defect in
material and workmanship for a period of 24 (Twenty Four) months from the date on which the
sub-station is taken over. Any defect noticed during this period should be rectified by the
contractor on free of cost basis upon written notice. The date of delivery of sub-station as described
in this clause shall mean the date of taking over the sub-station by the Engineer. CSPTCL will
arrange 132 KV supply to sub-station within one month from the date of completion of sub-station.
If the sub-station is taken over in un-energised condition due to non- completion of feeding line then
guarantee will be for 30 (Thirty) months from the date of taking over or 24 (Twenty Four)
months from the date of energization of substation whichever is earlier.

Guarantee for power transformers:- The Power transformer shall be guaranteed for a period
of 42 months from the date of satisfactory commissioning of transformer along with all
accessories. Please note that the date of commissioning of last accessory will be treated as date of
commissioning of transformer. The transformer found defective/ failed within the above guarantee
period shall be got replaced/repaired by the contractor free of cost, within four months from date of
issue of intimation letter to the contractor by CSPTCL regarding its defect/failure.

If the contractor fails to arrange repair/replace the failed/defective transformer within four months,
the contractor shall be liable to pay penalty charges for delayed repairs at the rate of 0.5% of the cost
of transformer per week of delay or part thereof, subject to a maximum ceiling of 10% of the cost of
the transformer. This penalty shall be in addition to the liquidated damages as per clause 14.1 of
GCC for delay in completion of the contract.

If the defective/failed transformer is not lifted for replacement/ repairing within 2 months from the
date of intimation by CSPTCL regarding defect/ failure OR one month from date of acceptance of
additional Indemnity Bond submitted by the contractor, (in case the transformer is required to be
taken back to the works for repairing) whichever is later.

OR
not repaired within seven months from date of lifting of failed/ defective transformer, penal action
may be taken which will include forfeiture of performance guarantee of transformer and debarring of
turnkey contractor in addition to the other applicable penalty.
The above provisions shall be applicable for second time failure also, if any.

EXTENDED GUARANTEE PERIOD POST REPAIRS OF TRANSFORMER:-
The following extended guarantee shall be applicable, in case the transformer fails within guarantee
period.

a) First time failure within guarantee period:

i) If the transformer fails within 12 months from the initial commissioning, the guarantee period
shall get extended to 42 months from the date of satisfactory re-commissioning of transformer
after repairs along with all accessories.

ii) If the transformer fails after 12 months within the original guarantee period, the original
guarantee period shall get extended for a period equal to the time period lapsed between date of
failure to date of re-commissioning after repairs i.e. the residual guarantee period or 12 months
from date of re-commissioning after repairs, whichever is later.

b) Second time failure of transformer within guarantee period:

If the transformer fails again (second time) within the original/extended guarantee period, the
guarantee shall automatically get extended for further period of two years from the date of re-
commissioning (post repair) or from the end of the original/ previously extended period,
whichever is later. Further the contractor shall be required to submit an additional performance
bank Guarantee equivalent to 10 % of the FOR destination price of Power Transformer with
validity up to expiry of extended guaranteed period plus six months additional claim period.
This performance bank Guarantee shall be in addition to 10 % performance guarantee submitted
as per clause no. 12.1 (i).

c) Third time failure of transformer within guarantee period:
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11.3.

If the transformer fails within guarantee /extended guarantee period for third time, this will be

treated as adverse performance of contractor as well as manufacturer and in such case penal

action shall be taken which will include

i) Forfeiture of 10% BG submitted against Performance of transformer.

ii) Forfeiture of additional 10% performance BG of transformer furnished subsequent to
second time failure.

iii) The contractor shall be debarred from future business with CSPTCL and other
Chhatishgarh state power companies for a period as decided by management.

iv) The name of the transformer manufacture shall be deleted from the vendor list of CSPTCL
for power transformer of the capacity supplied for the instant case and higher capacities for
forthcoming turnkey project and shall not be considered for procurement cases of
CSPTCL as well as other Chhatishgarh state power companies for a period as decided by
management.

If, for the purpose of replacement/ repairs, the equipment/material is required to be dispatched to
manufacturer’s works, all charges towards transportation/ insurance/ packing / forwarding will have
to be borne by contractor for to and fro dispatches.

In this connection, please note that the following additional conditions will also be applicable in case
any damages/defects are noticed in the transformer or its accessories-

If the material develops defect within guarantee/ extended guarantee period after installation at site
or subsequent to installation after repairs (1% or 2" time), for the purpose of replacement/repairs, the
same will have to be dismantled and taken out by CSPTCL, in such cases actual cost of dismantling
and replacement of the transformer will also be recoverable from contractor.

In case, transformer fails during guarantee/ extended guarantee period, the following terms shall also
be applicable (in first or second time failure both)-

0] An additional Indemnity Bond on stamp paper of Rs.250.00 shall be required to be
submitted by the contractor, in case the transformer is required to be taken back to the works
for repairing. The value of this Indemnity Bond shall be equal to the cost of transformer
along with all taxes, duties, freight and testing charges. The transformer shall be handed over
for repairing only after submission and acceptance of additional indemnity bond.

(i) The transformer should be offered for inspection after completion of repairing work. The
repaired Transformer shall be tested for all routine, additional routine, type and special test
as per 1S-2026 & as narrated in section-111-B, clause-6 under head “Tests” of technical
specification of transformer.

(iti) ~ The Transformer should be offered for inspection after repairing within four months from
date of intimation of failure by CSPTCL.

(iv)  The dispatch instructions shall be issued for repair transformer after its satisfactory
inspection. The transformer should reach the destination (anywhere in C.G. state) within 45
days from date of issue of dispatch instruction failing which actual date of receipt of repaired
transformer at site shall be treated as date of delivery of the repaired transformer for all
contractual purposes.

V) In case of failure / defect in transformer (first or second time) within guarantee / extended
guarantee period, the validity of performance guarantee for transformer submitted by the
contractor against the contract as per clause 12.1(i) of GCC should be extended up to expiry
of extended guarantee period with additional claim period of six months. In case, contractor
fails to extend the guarantee period of transformer, claim shall be lodged with the issuing
bank for encashment of the all performance bank guarantee for transformer.

Guarantee period of equipments commissioned subsequent to charging of sub-station:- If any

equipment is not charged/commissioned at the time of substation charging, the guarantee period of
that particular equipment shall be counted from its date of commissioning.
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In case of failure of any equipment within guarantee period, the contractor shall be liable for the
replacement/repairing of that particular equipment. However, the guarantee period of the
replaced/repaired equipment shall be for a further period of 24 months from the date of
commissioning of replaced/ repaired equipment for its faithful performance.

12. PERFORMANCE GUARANTEE: (Separately for all orders)

12.1  Before issue of final taking over certificate by the engineer-in-charge of CSPTCL, contractor shall
furnish CSPTCL, following performance bank guarantee from a nationalised/Scheduled Bank in the
approved proforma of the CSPTCL for value equivalent to-

i) 10% of the total FOR destination price of the power transformer and
i1) 5% of the contract price (i.e., Supply+Civil+ETC & excluding cost of power transformer).

12.2  These bank guarantee shall be executed in a stamp paper worth Rs.250/- or any other amount as per
the CG state stamp duty act and shall be kept valid for a period exceeding 90 days from completion
of original/extended guarantee period of particular equipment/power transformer as specified in
foregoing clause-11 (Guarantee Period) plus six months claim period.

12.3  The bank guarantee mentioned at 12.1 (i) & 12.1 (ii) shall be released after successful completion of
original/extended guarantee period of particular equipment/power transformer as specified in
foregoing clause-11 (Guarantee Period) and issue of no liability certificate from the Engineer-in-
charge of work.

12.4  No interest shall be paid by CSPTCL for the aforesaid Bank Guarantee.

In case of non-performance of the equipment/power transformer as per the contract specification, the
performance Bank Guarantee shall be forfeited.

13. TERMS OF PAYMENT:

13.1  After completion of the work, the contractor shall submit its bill within three months from its
completion positively.

The payment on running bills will be allowed in the following manner to relieve the contractor from
financial hardship, if any, so as to facilitate him for timely completion of the work.

(A) SUPPLY:: - The payment against supply of equipments /materials shall be released in the following
manner.

i) 70% of the value of equipments/materials supplied, duly verified by Engineer-in-charge at
accepted rates shall be paid normally within a month from the date of presentation of bill with
required documents stipulated at clause (D) below. The contractor shall present the bill as soon as
the equipments/material is supplied, for verification & processing to the Engineer-in-Charge.

ii) 20% of value of equipments/materials shall be released after erection of the corresponding
equipment/material normally within a month from the date of presentation of bill, complete in all
respect for erection of equipment/material & its due verification by Engineer-in-Charge.

iii) Balance 10% retention amount of the value of equipments/materials shall be released after
successful completion of work in all respect and taking over of sub-station by CSPTCL.
Note :- 90% payment for RTU and Data Logging System shall be released only after it’s successful
commissioning. Part payment against supply of these items will not be done.

(B) CIVIL:- The contractor shall present at the end of each calendar month, a bill for the completed civil
works during the month. On the basis of accepted rates, 90% of cost of completed civil works duly
verified by the Engineer-in-charge shall be released normally within a month from presentation of
bill, complete in all respect. Balance 10% retention amount shall be released after successful
completion of work and taking over of sub-station by CSPTCL.

The 90% payment for control room building shall be released in accordance with the progressive
work as detailed below —

Progressive payments
(in % of the cost of control room)

i Plinth level 13%
i Internal cable trenches 20%
ii Lintel level 24%
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(©)

(D)

(E)

(F)

13.2

iv Roof slab level 33%

v Outer plaster 38%

Vi Inner plaster 44%

vii Fixing of doors & window 53%

viii | Concealed wiring, internal water supply, fixing of tube light fans 58%
etc.

iX Complete painting work 64%

X External water supply, I/C fixing of tank with inlet, outlet & over 68%
flow arrangement

Xi Balance finishing work, plinth protection, steps, porch tiling, 90%
false ceiling etc.

Note — The aforesaid percentages have been worked out taking into consideration the deduction of
10% towards retention amount.

ERECTION, TESTING & COMMISSIONING: -

The contractor shall present at the end of each calendar month, a bill for the completed Erection,
Testing & Commissioning works etc. during the month. On the basis of accepted rates, 90% of cost
of completed works duly verified by the Engineer-in-charge shall be released normally within
month from presentation of bill, complete in all respect. Balance 10% retention amount shall be
released after successful completion of work and taking over of sub-station by CSPTCL.

The contractor shall furnish following documents for claiming the payments:-
(i)  Original invoice.
(i) Material inspection report.
(iii) DI (Dispatch Instruction) issued by ED/CE(Planning & Projects) CSPTCL.
(iv)  Original packing list/Delivery challan.

The invoices raised by the vendor should be in the name of contractor and A/c (Name of EHV S/s)
CSPTCL.

The payments shall be made through RTGS/NEFT. Please furnish following details :-
(i)  Name of Bank and its address.
(i)  Bank A/c Number.
(iii) Bank IFSC Number.
(iv) e-mail ID & mobile number of Principal officer.

The contractor shall also furnish following documents with the first RA bill (Supply or Civil) for
claiming the payment:-
(i) Copy of the letter issued by order placing authority, conveying acceptance of indemnity
bond towards safe custody of various material/equipments as per Annexure A-21.
(ii)  Copy of the letter issued by order placing authority, conveying acceptance of PERT chart.

ADVANCE PAYMENT: - If requested by the contractor, CSPTCL may at its option grant an
advance payment of maximum 10% of contract value after obtaining approval of competent
authority. “The advance shall attract interest at the rate notified by PFC for capital projects of
STU’s in category under which CSPTCL falls plus a margin of 2%. The interest shall be charged
monthly outstanding advance. Presently, CSPTCL is rated as ‘A+’ by PFC. Accordingly interest
shall be charged on monthly outstanding advanced at a rate notified by PFC for capital works
of ‘A+’ category STUS as for CSPTCL at the time of sanction of advance.Separate order shall
be issued to this effect. The contractor will furnish an unconditional and irrevocable Bank
Guarantee from a Nationalized/Scheduled Bank in favour of CSPTCL for an amount equal to the
advance granted plus interest upto the completion period calculated on it. The bank guarantee shall
be initially valid till six months (180 days) after expiry of completion period and shall be extended
from time to time 180 days as required. This B.G. may be reduced on pro-rata on quarterly basis
based on contractor’s request. The advance, if granted, shall be recovered from the running bills
along with accrued interest as per CSPTCL’s terms and conditions which shall be brought in the
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13.3

14.
141

14.2

15.

order for advance payment. The Bank guarantee shall be released on recovery of entire amount of
advance granted plus interest.

Procedure for reduction in the Advance Payment Security Guarantee:-

The BG furnished towards advance payment may be considered to be reduced in every three
months in case the validity of bank guarantee is more than one year. It should be clearly under
stood that reduction in value of advance Bank Guarantee shall not in any way dilute the
contractor’s responsibilities under the contract including in respect of the facilities for which
reduction in the value of securities is allowed.

DEDUCTION OF ADVANCE PAYMENT: - The advance payment with interest accrued on the
advance made to the contractor will be adjusted against their running bills. The adjustment of
advance will be done from the running bills of the contract proportionately to the extent of 20% in
supply of materials, 20% of civil works and 20% on ETC charges only till the total advance plus
interest gets adjusted.

LIQUIDATED DAMAGE FOR DELAY IN COMPLETION OF CONTRACT:

If the contractor fails to perform the work covered under the project, within the completion period
specified in the work order or any extension granted thereto, CSPTCL shall recover from the
contractor as liquidated damages, a sum of (0.5%) of the total price of Sub-station (Supply, Civil
works & ETC works) for each calendar week (or part thereof) for delay of the work covered under
the project of this tender. For this purpose, the date of taking over by CSPTCL Engineer-in-charge
of EHT works shall be reckoned as the date of completion.

The liquidated damages shall not exceed 5% (FIVE percent) of the total price for completed and
uncompleted portion of the sub-station (supply, Civil & ETC work) of the project.

The payment or deduction of such damages shall not relieve the contractor from obligations to
complete the work or from any of other obligations and liability under the contract.

In case transformer is found defective/failed within the guarantee period and the contractor fails to
arrange repair/replace the failed/defective transformer within four months from date of issue of
intimation letter to the contractor by CSPTCL regarding its defect/failure, the contractor shall be
liable to pay penalty charges for delayed repairs at the rate of 0.5% of the cost of transformer per
week of delay or part thereof, subject to a maximum ceiling of 10% of the cost of the transformer.
This penalty shall be in addition to the liquidated damages recoverable as per clause 14.1 for delay
in completion of the contract.

Pending rectification works : The OIC of the work shall intimate the contractor all the defects/
short comings noticed in the sub-station/line within 15 days of the commissioning. The rectification
work shall be completed by contractor within three months of issue of such letter. In case of
noncompliance of the observations in this time frame by the contractor, the pending works shall be
got completed/executed by CSPTCL from other agency(ies) and deduction shall be made from
contractor’s bill as decided by a committee of officers of CSPTCL.

SECURITY DEPOSIT: (Separately for all orders)

The contractor shall furnish a bank guarantee from a nationalized/scheduled bank for an amount of
10% (ten percent) of the cost of the contract (including GST) as a contract security. This bank
guarantee shall be submitted within 30 days of receipt of individual orders and shall be kept valid for
a period exceeding the scheduled completion date by two months with claim period of six months

In case the project is delayed (running beyond schedule) on any account, the contractor will be
required to extend the validity of BG well in advance for atleast for six months or period of expected
delay plus six months claim period, whichever is more. This extension in validity will be at
contractor’s cost only. The validity of the bank guarantee shall be extended on stamp paper worth
Rs. 250/- or as per the prevailing legal requirements. Any other amount as per the C.G. State Stamp
Duty Act shall be from a Nationalised/ Scheduled Bank in the prescribed form of CSPTCL. No
interest shall be paid by CSPTCL on the security deposit. In case of non-fulfilment of contractual
obligations by the contractor, the security deposit shall be forfeited.

The security deposit will be released only after completion of entire works, issue of No dues
certificate from the Executive Engineer in charge of work and after submission of performance B.G.
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16.
16.1

16.2

17.

18.

INSURANCE:

The contractor shall arrange insurance coverage for the materials at his custody and substation under
execution as per the conditions laid down in the relevant clause of the technical specification.

The contractor shall take up insurance or such other measures of his work force which covers the
claim for damage arising under workmen’s compensation Act and other applicable State/Central
laws. CSPTCL shall not bear any responsibility on this account. The contractor shall insure the
entire sub-station during construction and shall kept it insured against loss by theft, destruction or
damage by fire, flood, riot, civil commotion, sabotage or rebellion for the full value of the sub-
station from the time of delivery until the S/S is taken over.

The contractor shall ensure following insurances also :-

Workmen compensation insurance :  This shall protect against claims
applicable against workmen’s
Compensation Act, 1948 (Govt. of India)
Workmen’s compensation : As per statutory provisions
Employees liability : As per statutory provisions

INSPECTION OF EQUIPMENTS:-

The pre despatch inspection of the equipments / materials shall be carried out at the works of the
manufacturer in accordance with the inspection Plan/schedule, placed at Annexure A-26 of Vol-I of
tender document. The equipment/ material in the scope of CSPTCL shall be inspected by
Company’s authorised engineer/ agency. The expenses of CSPTCL Engineers for inspection shall be
borne by CSPTCL.

The turnkey contractor shall ensure that pre-dispatch inspection for materials are intimated only
when the material is completely ready for inspection. On due date of inspection, if it is found that
materials are not ready in required quantities or the inspection could not be carried out due to non-
availability of requisite calibrated certificate of instrument with the manufacturer, closing of works
on scheduled date of inspection, non-availability of sufficient testing material/ handling staff at
manufacturer works, etc., all expenditures incurred on deployment of various inspecting official
along with a fine of Rs. 50,000/- (Fifty thousand) shall be recovered from the bills of the contractor.

DISPATCH INSTRUCTIONS:-

After inspection, the equipment / material shall be despatched to the site only on issue of Despatch
Clearance from O/o ED/CE (Planning & Project). The contractor should ensure that the material
(except power transformer) is delivered at site stores within 21 days of despatch clearance. In
case material is not received within 21 days from date of issue of Dispatch instructions, the
material is liable for re-inspection at the cost of contractor.

The despatch clearance of equipments, power transformers, structures, C&R panels shall be given on

the basis of readiness at site.

i) Structure:-D.I. will be issued after completion of respective foundations.

i) Equipments:-D.1. will be issued after the readiness of foundations and structural erection is
under progress.
The Dls in respect of equipments which are supplied alongwith the structures and foundation
bolts viz. circuit breaker, capacitor banks etc. shall be issued during process of laying of
foundation.

iii) C&R panels, Carrier panel:- D.I. will be issued after the readiness of Bay Marshalling
Room for the placement of C&R panels directly in the Bay Marshalling Room.

(iv)  SAS, AC/DC panels, Exchange, Battery & Battery charger : D.I. will be issued after the
readiness of Control Room Building for the placement of these panels directly in the control

room.

iv) Power Transformers: - D.1. will be issued after the readiness of all the foundations of the
Sub-station and completion of structural erection of equipments and the erection of gantries.

V) Cables :- D.1. will be issued after readiness of main cable trenches and the Bay Marshalling
Rooms.
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19.

20.

21.

22.

23.

24,
25.
251

25.2

26.

However, ED/CE (Planning & Project) may issue dispatch clearance of various
equipments/materials based on the assessment of the works, looking to its pace and review
of progress of work, various site conditions, urgency of work and other factors like time
required for transportation, loading and unloading etc.

TRANSPORTATION: - The contractor shall ensure that all the equipments/ materials required for
the project are dispatched to site through vehicles, within their permissible load carrying capacity,
sanctioned by Transport Department of state where vehicle is registered

PAYMENT DUE FROM THE CONTRACTOR:
All costs of damages for which the contractor is liable to the CSPTCL will be deducted by the
CSPTCL from any amount due to the contractor under the contract.

JURISDICTION OF THE HIGH COURT OF BILASPUR:
Suit, if any, arising out of this contract shall be filed by either party in a Court of Law at Raipur
within the jurisdiction of the High Court of Bilaspur.

CONTRACTOR’S RESPONSIBILITY:

Notwithstanding anything mentioned in the specification or subsequent approval or acceptance of
the substation by CSPTCL, the ultimate responsibility for satisfactory performance of the substation
shall rest with the contractor.

RESPONSIBILITY TO RECTIFY THE LOSS AND DAMAGE:

If any loss or damage happens to the work or any part thereof or materials/ plant/equipments during
storage, construction, erection & commissioning, the contractor shall be responsible for the damage /
loss and he shall at his own cost shall rectify / repair or replace the same for which the contract may
arrange necessary insurance cover at his cost.

NON-ASSIGNMENTS:

The contractor shall not assign or transfer the work orders issued as per this contract or any part
thereof.

The contractor for ease and expeditious completion of the assigned works, may appoint various
agencies/sub-vendors. The intimation for appointment of such agencies/ sub-vendors should be
furnished to order placing authorities.

CSPTCL shall not be responsible for payment of any dues to these agencies / sub-vendors appointed
by the contractor and also default of any statutory requirement.

CERTIFICATES NOT TO AFFECT RIGHTS OF CSPTCL.:

The issuance of any certificate by CSPTCL or any extension of time granted by CSPTCL shall not
prejudice the rights of CSPTCL in terms of the contract nor shall this relieve the contractor of his
obligations for due performance of the contract.

SETTLEMENT OF DISPUTES:
Except as otherwise specifically provided in the contract, all disputes concerning question of fact
arising under the contract shall be decided by CSPTCL provided a written appeal by the contractor
is made to CSPTCL. The decision of CSPTCL shall be final to the parties hereto.
Any disputes or difference including those considered as such by only one of the parties arising out
of or in connection with this contract shall be to the extent possible be settled amicably between
parties. If amicable settlement cannot be reached then all disputes/issues shall be settled by
Avrbitration as provided in this contract.

ARBITRATION:
No dispute or difference arising between the contractor and CSPTCL under or relating to or in
connection with the Contract shall be referred to Arbitration unless an attempt has first been made
to settle the same amicably.
Where any dispute is not resolved amicably then such dispute shall be referred to & settled by
Avrbitration under and in accordance with the provisions of Arbitration and Conciliation Act 1996
and any statutory modification thereof, by three Arbitrators. One to be appointed by each party and
the third to be appointed by the two Arbitrators appointed by the parties at the commencement of
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217.

28.

29
29.1

29.2

30.

31.

32.

33.

34.

Avrbitration proceedings and failing agreement between them, in accordance with said Act, the third
Arbitrator so appointed shall act as the presiding arbitrator. The award shall be final and binding
upon the parties. The venue of Arbitration shall be Raipur.

The language of the arbitration proceedings and of all documents and communications between the
parties shall be English. Arbitration award shall be speaking, final and binding.

Not withstanding anything to the contrary contained herein the work under the Contract shall
continue during the pendency of any disputes or differences in Arbitration proceedings and no
payment due from CSPTCL shall be withheld on account of such proceedings except to the extent
which may be in dispute and CSPTCL shall be entitled to make recoveries of amounts, if any, due
from the Contactor, as per the provisions of the Contract.

LAWS GOVERNING CONTRACT:
The contract shall be governed according to and subject to the Laws of India and jurisdiction of the
High Court of Bilaspur & Civil Court at Raipur.

LANGUAGE AND MEASURES:

All documents pertaining to the Contract including specifications, Annexures / schedules, notice
correspondence, operating and maintenance instructions, drawings or any other writings shall be
written in English language. The metric system of measurement shall be used exclusively in this
contract.

CORRESPONDENCE:

Any notice to the contractor under the terms of the contract shall be served by registered mail or by
hand to the authorised local representative of the contractor and copy by post to the contractor’s
place of business.

Any notice to CSPTCL shall be served to the Chief Engineer (P&P), CSPTCL, Dangania, Raipur in
same manner.

SECRECY:
The contractor shall treat the details of the specification and other documents as private and
confidential and they shall not be reproduced without written authorisation from CSPTCL.

AGREEMENT:

The successful bidder shall have to enter into an agreement with the ED/C.E. (Planning & Project) in

the approved contract agreement form latest within 15 days of the receipt of the work order for

contruction of 132KV S/s and Transmission line (hereby reffered as project).

TIME SCHEDULE & CLARIFICATIONS: -

a) It is necessary that the tender documents are read by Bidders carefully and clarifications, if
any, required before furnishing of tenders is promptly obtained. For any delay in this regard,
Company will not be responsible and any request for extension of due date will not be
entertained.

b) In case, the specification for the same item/material/work are noticed to be different in two
schedules, the contractor should ask clarification before submitting the tender, otherwise
whatever is beneficial to CSPTCL shall be considered and decision of CSPTCL shall be
final in this regard.

SAFETY PRECAUTIONS:

The contractor shall strictly follow, at all stages of erection of steel structures, the stipulations

contained in the latest editions of 1S-7205 “Indian Standard Safety code for erection of structural

steel work”.

ENGAGEMENT OF WORKERS BY CONTRACTOR:-

a) The contractor shall at his own expense provide or arrange for the provision of footwear for
labour doing cement mixing work which the contractor has undertaken to execute under this
contract to the satisfaction of Engineer-in-charge.

b) The contractor shall submit a statement to the Engineer-in-charge showing:-

1. Number of Labours employed by him on the work

2. Their working hours

3. The wages paid to them, and

4, The accidents that occurred during the working period of which information required

stating the circumstances under which they occurred and the extent of damage and
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35.

36.
36.1

injury caused by them. The contractor should intimate all concerned about any accident
& take immediate actions as governed by Rules.
Failure to supply such information or supplying materially incorrect statements may amount to
breach of contract. The decision of the Engineer-in-charge shall be determining whether a
breach has taken place.

¢) In respect of all labourers employed in the works, the contractor shall comply-with all the rules
framed by the Government from time to time for the protection of Health and Sanitary
arrangement of the workers.

d) The contractor who is awarded the work should engage maximum number of labour belonging
of CG State. Further, for skilled working in EHV S/S and transmission lines viz; erection of
structures, stringing work etc. Contractor should arrange training of the labours engaged from
CG state from time to time to ensure skill development in them. Intimation regarding total
number of labours engaged for various works & number of labours from CG state should be

given to OIC & order placing authority every month.

NATURE OF CONTRACT:-

Notwithstanding anything stated elsewhere in the bid document, the contract to be entered will be
treated as divisible in Supply, Civil works and Erection, Testing & Commissioning contract award
shall be placed on successful bidder as follows:-

1. Supply of 132 KV & 33 K.V. substation equipments, C&R Panels, conductors, hardware etc. &
other accessories, Supply of G.I. steel structures, Supply of T&P and furniture.

2. Civil Works.

3. Erection of equipments & structure, Testing & commissioning charges.

All the 3 contracts will contain interlinking cross fall breach clause specifying that breach of one
contract will constitute breach of other contracts also. The tender will be considered as In-divisible
composite Works Contract in totality.

PRICES:-

The quoted price should be kept valid till the completion of the project. Bidders are requested to
guote price only in the prescribed formats showing Ex-works price/unit rate and GST.

The prices for the following equipments shall be variable on the basis of Price Variation formula
prescribed by IEEMA as per latest IEEMA circular, with base indices as issued by IEEMA in its
circular one month prior to the due date of opening of TC bid. In case of extension of due date, the
base date for working out the price variation shall be calculated as per the original due date of
opening of TC bid.

(i) 40 MVA 132/33 KV Transformer.

(ii) 33 KV Current Transformer & Potential Transformer/CVT (as applicable).
(iii) 132 KV & 33 KV Isolators.

(iv) 132 KV & 33 KV LA

(v) 132 KV Circuit breaker & 33 KV VCB

(vi) All Gl structures.

For all other equipments / materials prices should be offered on FIRM basis.

The prevailing price variation formulas prescribed by IEEMA for Power Transformer, instrument
transformer, isolators & switchgear, Lighting arrestor, Gl structures are enclosed in the Annexure
PV-1to PV-5.

In case IEEMA notifies either modification in prevailing formula or new formula for these
equipments within contractual completion period, the price variation shall be applicable as per
revised IEEMA PV Formula and guidelines issued by IEEMA in this regard.

The payment shall initially be done on the basis of base rate offered by bidder subject to price
adjustment to reflect changes in the cost. Price variation shall be applicable for ex-works
component only.

The price adjustment shall be invoked by either party subject to the following further conditions:-
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36.2

36.3

37.

38.

a. For calculation of Price adjustment, date of notification regarding readiness of
equipment/material for inspection at the works of the manufacturer, shall be reckoned as the
“date of delivery”. In case of delay of project beyond the scheduled date of completion, price
variation up to scheduled completion period or actual date of delivery, whichever is
advantageous to CSPTCL, shall be considered. CSPTCL shall be entitled to any decrease in the
price which may be caused due to lower price adjustment amount in case of delivery beyond
scheduled completion period, therefore, in case of delivery of equipments beyond the scheduled
completion period, the liability of CSPTCL shall be limited to the lower of the price adjustment
amount which may be worked out either on scheduled completion date or actual date of
delivery (inspection).

b. If price adjustment works out to be positive the same is payable to the contractor by CSPTCL
and if it works out to be negative, the same is to be recovered by CSPTCL from the contractor.

c. The contractor shall submit price adjustment invoices for supplies positively within 6 (Six)
months from date of supply of equipment/material, whether positive or negative. The price
adjustment bills for supply of equipment/material submitted after six months (from the date of
supply) shall not be entertained. However, negative variations shall be recoverable.

The invoices should be supported with calculation of price variation along with documentary
evidence of different indices applicable for price adjustment. Payment of price adjustment
invoices shall be made after due verification, as follows:-

(1) 90% of the price adjustment for respective equipment shall be paid after verification of
invoices & receipt of material.

(i) Balance 10% amount shall be paid after successful commissioning and handing over of
substation.

The quoted prices should be clearly mentioning Ex-Works Price and GST making total unit price
chargeable for the items quoted. Packing, forwarding & Freight charges (inclusive of insurance)
should be quoted separately in the relevant columns. The freight shall be on FIRM basis irrespective
of whether the ex-works prices are firm or variable. The total F.O.R. destination price should also be
guoted in relevant column.

It may please be noted that statutory variations due to Govt. Regulation in the rate of GST shall be
permitted by CSPTCL only within contractual completion period. In case supplies against the
contract are affected late i.e. beyond contractual completion period and rate of GST undergoes
upward revision, the payment will continue to be made only on the basis of rates prevailing during
the contractual completion period. However, in case the rate of statutory levies undergoes
downwards revision than the delayed supplies beyond contractual completion period will attract
reduced rate of levies/ GST.

The prices of standard and reputed manufacturer items in accordance with vendor list shall be
guoted so that quality assurance and performance of equipments are guaranteed in future.

DESIGN OF 132/33 KV SUB STATION SWITCH YARD:-

The contractor is required to submit the design & switchyard plan layout for 132/33 KV switchyards
for sub-station and SLD as per tender specification. These should be developed in line with the
tentative switchyard plan layout provided with the tender. All steel structure of 132/33 KV
Switchyard shall be as per design & drawing of CSPTCL. The weight of steel structure shall be as per
tender document. The successful bidder shall be provided two sets of CSPTCL approved drawing of
structures for above purpose. Equipment & structures should be offered according to the tentative
layout. The layout should take into consideration the Indian Electricity Rules, incorporating latest
amendments, regarding ground clearances, sectional clearances and inter-phase clearances. The
bidder has to take into consideration of the land in possession of CSPTCL, while designing the
layout, Civil foundation, Equipment & structure should be offered accordingly to approved layout
requirements.

ISSUE OF STRUCTURAL DRAWINGS:- The structural drawings shall be issued to L-1 bidder by
ED/CE (Planning & Projects). Since designing is in the scope of contractor, it is the sole responsibility
of the contractor for —
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39. (a)

40.

(b)

1)

2)

3)

4)

i) Observing all the required clearances (phase to phase, phase to earth, sectional clearances &
ground clearances) as per tender specifications.

ii) Calculation of force at all the joints/sections and their load carrying capacity as per the
tender specification.

iii)  In case the structures do not comply with points (i & ii) given above, the contractor shall
have to modify/replace the structure as the case may be and acceptable to CSPTCL without
any cost implication.

If any modification required the same should be submitted for prior approval from this
office.

VARIATION IN QUANTITY OF STRUCTURES/ WEIGHT OF EARTH FLATS
ETC:-

Since the weight of flats for earthing have been worked out by CSPTCL and unit rates have
been quoted by the bidder; if during actual execution the weight of earth flats varies, the
bidder will be paid the extra charges/ less charges due to increase/decrease in weight.
Since the design of structures are being provided by CSPTCL & the quantity of the
structures with standard weight have been worked out by CSPTCL and unit rates have been
quoted by the bidder; if during actual execution the weight of any structure varies, the
bidder will be paid on the basis of actual weight subject to maximum weight of the
structures as per standard weight (with tolerance of 2%) as stipulated in schedule-C, Vol.-lI
of this tender specification.

VARIATION IN QUANTITY OF EQUIPMENTS: - In the event of revision of quantity
on completion of project, total ordered value of supply of material, civil works and erection
charges of sub-station for complete project under this tender shall be worked out with the
unit rates of L-2 bidder. In case the total value when calculated with unit rate of L-2 bidder
is found lower than the revised value of order value, the total payment shall be limited to
the lower of the two. This condition may be kept in view while quoting the rates.

ENGAGEMENT OF SUB-VENDORS - CLEARANCE OF THEIR DUES AND
OBSERVANCE OF INDUSTRIAL/ LABOUR LAW.

The contractor shall furnish list of various agencies/sub-vendors proposed to be engaged for
execution of different type of works under scope of this contract to the ED/CE (C&LM), CE (Civil)
CSPTCL, Raipur and concerned Engineer-in-charge.

Wages and fringe benefits according to the Labour Law / Industrial Law and fixed by concerned
District Collectorate as in force during the execution of the work shall have to be paid by contractor
or his appointed sub-vendor. It shall be the sole responsibility of the main contractor for observing
the prevailing laws and contractor shall be abided for such statutory requirements absolving
CSPTCL fully in case of any dispute, if so arises. Notwithstanding above, CSPTCL reserves the
right to make direct payment to the sub-vendors/sub-contractor in case of failure of the main
contractor to do so within a reasonable time period on whatever ground and deduct from the bills
due to the Contractor under this contract or any other contract with CSPTCL including his amount of
performance / security for adjusting the aforesaid payment.

The termination/completion of the sub-vendor’s job shall be informed to CSPTCL promptly. The
contractor shall furnish a statement to the effect that all the dues of all sub-vendors/other agencies
engaged by him for the execution of the contract have been fully cleared. The B.G. shall be released
only after submission of the aforesaid statement to CSPTCL.

The contractor shall observe Labour Law/Industrial Law and Wages Law strictly with regard to
payment and fringe benefits to be delivered to the labourers/workers engaged by the Contractor or
his sub-vendor. It shall be the sole responsibility of main contractor for arranging due insurance of
personnel / materials to meet out any exigencies. It shall be the sole responsibility of main contractor
for observing all the prevailing Laws and CSPTCL shall not be held responsible for any liability /
disputes or claim in any way if arises due to non-observance of such Laws. However, the decision of
Honourable District Court / appropriate court of law shall be final and binding on CSPTCL,
Contractor and sub-vendor in case of any dispute.
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41.

42.

POWER & WATER SUPPLY FOR CONSTRUCTION WORK:

For providing power supply required for construction, erection, testing & commissioning work,
CSPTCL shall extend supply up to the site of the Sub-station. Any line extension work etc required
for this purpose shall be done by CSPTCL at their own cost.

However, the connection required for availing supply shall be arranged by the contractor. The
expenditure on this account and the energy charges shall be borne by the contractor. Water supply
shall be arranged by the contractor at his own cost.

AWARD OF CONTRACT:-

The contract will be awarded to the successful bidder, (also referred as L-1 bidder), whose bid has
been evaluated to be the lowest. However, CSPTCL reserves its right to accept or reject any or all
the offers, in part or full, without assigning any reason whatsoever.

43. (A) STORAGE, SHIPMENT OF EQUIPMENT/MATERIAL:-

44,

45,

46.

(B)

The indoor equipments received at site for the work under execution has to be stored under a
temporary shed in proper manner so as to avoid entry of rain water, flood water and safe from theft
& fire hazards etc. The outdoor equipments can be stored in open space free from water logging and
fire hazard The Executing Division of the work to ensure that the bill raised by the contractor is
passed only after storage of the equipments in proper manner. The site of the store shall be selected
in consultation with engineer in charge of the work, in no way the store area shall create obstacles
for construction of main switch yard. DI of materials shall be issued by this office only after getting
confirmation of construction of storage shed from engineer-in-charge.

Materials /equipment has to be transported in proper manner with suitable package /cartoon to
protect the equipment from damages due to injury during transportation.

Impact recorder shall be provided with power transformer during the transportation to site from the
manufacturer’s works to record shock/jerk/vibration. The report of the impact recorder is to be
analysed at the time of receipt of transformer in the presence of CSPTCL engineer. The officer in
charge of the work will ensure that the MRC is issued only after ensuring the shocks/vibration/jerk
during the transportation is within limit. The contractor shall arrange the technical expertise required
for the analysis of impact recorder. If the data of the impact recorder is not within the tolerable limit
the transformer may not be received.

All the oil connecting conduit pipes, radiators oil conservators & turrets are to be blocked with the
dummy MS flanges & gaskets in order to avoid ingress of moisture.

SUBMISSION OF INDEMNITY BOND TOWARDS SAFE CUSTODY OF EQUIPMENT/
MATERIAL:-

The contractor shall submit indemnity bond (as per Annexure A-21) towards safe custody of various
material/equipments equivalent to cost of material provided in price schedule of supply order,
indemnifying CSPTCL towards loss and damages if any. This bond shall be valid till contractual
completion period or actual completion period whichever is later.

UNSATISFACTORY PERFORMANCE:

The bidder(s) who have been debarred/ blacklisted for future business with CSPTCL/ or any other
successor power companies of erstwhile CSEB, or found to violate any provision(s) contained in the
tender document during any stage of bid or during pre-contract stage, their bid shall not be
considered for further evaluation and the bidder can be disqualified from tender process or the
contract, if already awarded, can be terminated for such reason.

DRAWING & LITERATURES:-

The contractor is required to submit 06 sets of drawings for approval before execution of the work.
The contractor is also required to submit 06 sets of as built drawings before handing over the Sub-
station to CSPTCL.

DISCREPANCY WITH APPROVED DRAWING:-

The suppliers are required to submit the drawings of the equipments/structures/T&P and all other
materials strictly as per tender specifications. However, after approval of drawing, at a later stage, if
it is detected that due to incorrect/incomplete/partially matching drawing with the tender
specifications or due to any other reason the items actually supplied do not fulfil the requirements as
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47.

48.

49.

50.

51.

52.

per tender specifications the whole lot shall be liable for rejection unless the deviation is specifically
approved by ED/CE (Planning & Project).

ELECTRICAL INSPECTOR FEE:-

All pre-commissioning tests on equipment shall be carried out by the contractor. Commissioning of
the equipments shall be carried out after receipt of clearance from the engineer-in-charge and Chief
Electrical Inspector. Payment of statutory Electrical Inspector Fees and filing of papers of such
inspection shall be done by the contractor. All other materials required for erection, testing, and
commissioning shall be supplied by the contractor at his own cost. Services of commissioning
engineer wherever required would be on the contractor’s account.

COMPLIANCE WITH REGULATIONS:-
Unless other wise specified all works shall be carried out in accordance with the Indian Electricity
Rules 2003 OR revision thereof which may be issued during the period of contract.

FULL TIME SITE ENGINEER:-

Immediately on award of contract and handing over of the site, the contractor shall nominate one
experienced site engineer having at least 3 years experience of similar work for each substation, who
will be stationed near the substation site. The site engineer will execute all the works related to this
substation on a full time basis. Immediately after handing over of the land, various activities are
required to be carried out including preparation of lay out plan, soil investigation, fixing of levels
etc. It is noted that some of the bidders have undertaken 2-3 projects but are carrying on with one
site engineer only with the result that for achieving progress at one site, the works are delayed at
other sites. Therefore, full time site engineer for each substation is a must. After award of the
contract, the firm shall immediately inform CSPTCL about nomination of a full time site engineer
and his contact numbers who will be approachable to CSPTCL for all works related to the
substation.

E.P.F. CODE:

The contractor shall submit EPF code allotted by EPF Commissioner to the Engineer-in-charge of
the work.

LIST OF VENDORS:

All the equipments/materials shall be supplied strictly as per the “List of vendors” indicated in
Section-V of Vol.-l of this tender document. This vendor list can also be viewed on CSPTCL’s
official web-site. The vendor list as on date of issue of NIT shall be applicable for instant tender. No
deviation in the vendor list shall be permitted during execution of the project at any stage. The
equipments/ materials which are not covered in this vendor list shall be of reputed make with prior
approval of CSPTCL.

LIMITATIION OF LIABILITY

Except in cases of gross negligence or willful misconduct,

@) the Contractor and CSPTCL shall not be liable to the other party for any indirect or
consequential loss or damage, loss of use, loss of production, or loss of profits or interest
costs, provided that this exclusion shall not apply to any obligation of the Contractor to
pay liquidated damages to the CSPTCL

and

(b) the aggregate liability of the Contractor to CSPTCL, whether under the Contract, in tort or
otherwise, shall not exceed the total Contract Price, provided that this limitation shall not
apply to the cost of repairing or replacing defective equipment, or to any obligation of the
Contractor to indemnify CSPTCL with respect to patent infringement.

*kkkkhkik
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CSPTCL

TR-21/05

ANNEXURE - B

ABSTRACT OF PRICE BID ANNEXURES
CONSTRUCTION OF 132/33 KV SUB-STATION AT BETAR ON TURNKEY BASIS

132/33 KV S/S Betar

PARTICULARS DETAILS IAnnexure | Amount Discount |Amount after
Rs.) (%) discount (Rs.)
Cost of supply | A. 132 KV Side S/Yard & Control B-1
of Sub Station Room Equipments
equ'p_mlems & "B 33KV Side S/Yard & Control B-2
material. Room Equipments
C. Conductor, Clamps, B-3
Connectors,Earthing Material etc
D. Cables & Battery & Battery B-4
Charger.
F. Luminaire & Misc. Equipments B-5
For Cost of supply | Supply of G. I. Steel Structure B-6
132/33 of G.I. Steel
KV Sub- | Cost of T&P etc | T & P, Instruments -7.
station
Cost of Furniture B -
Furniture
Cost of Automatic data Logging System etc B-9
Automatic data
Logging
System
Cost of Civil Civil Works C-1
Works
Cost of Erection | Erection Charges D-1
of equipments
& Structures
Charges for Testing & Commissioning Works D-2
Testing &

Commissioning

GRAND TOTAL (TOTAL OF ALL PRICE BID ANNEXURES) (Rs.)

Rupees in words

Date
Place
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PRICE BID ANNEXURE - B-1
132KV SIDE OUTDOOR & CONTROL ROOM EQUIPMENTS FOR 132/33 KV S/S

132 KV S/s Betar

BETAR
S. Particular Unit Qty. | Unit Pack | Total | GST | Total Total
No. rate age, Unit | @ Unit Amoun
(Ex- Freig | Rate | 18% | Rate t=
works | ht& | = on (FORD | Sl
Price) | insur | 5+6 SILNo | ) =7+8 | No.4x
ance T SI.No.9
1 2 3 4 5 6 7 8 9 10
1 | 40MVA 132/33KYV transformer, with oil | Nos. 2
& accessories as per technical
specifications given in section-Il, Vol.-lI
including online DGA  (5-Gases)
monitoring  device, NIFPS  and
accessories, tools & spares with terminal
connectors and clamps. (The prices should
be offered inclusive of type & special test
charges)
2 | 132 KV SFe circuit breaker with | Nos. 5
structure & clamps complete.
3 | Lightning Arrestors 120 KV with clamps | Nos. | 12
complete.
4 | Isolator (3-¢) with clamps & earth | Set 2
switch 800 A (with support insulator)
S | Isolator (3-¢ ) with clamps & without | Set | 14
earth switch 800 A (with support
insulator)
6 | 132 KV Solid core Post Insulators Nos. | 25
7 | EPAX (Exchange for 16/8 lines) with | Nos. 1
operator console
RTU Cabinet with interface panel Set 1
Electronic Push Button Telephone Nos. | 10
10 | 132 KV control & relay panel for 40 | Nos. 2
MVA X’mer.
11 | 132 KV control & relay panel for | Nos. 2
feeders
12 | 132 KV control & relay panel for Bus | Nos. 1
transfer bay.
13 | GPS based time synchronising clock Set 1
with large display.
14 | Spare relays*
i) Numerical Differential Relay as per | Nos. 1
tender specification
i) Numerical Distance protection Nos. 1
Relay as per tender specification
iii) Numerical Directional O/C and E/F | Nos. 1
Relay as per tender specification
iv) Non Directional Numerical O/C | Nos. 1
and E/F Relay as per tender
specification
V) Trip Relays Nos. 2
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Note :-

01.
02.

03.
04.

05.
06.

Please indicate ex-works price, Package freight & insurance and GST in respective columns.

Cess under B&OCWA: - Applicable cess @ 1% (except the cost of power transformer) shall be deducted
from each bill.

Over Current relays shall be provided with trip value recorder and date & time stamping.

*The make, model and technical specifications of spare relays should be exactly same as approved for the
similar relay for C&R panel.

Bidders are requested to go through the tender specification before quoting the rate.

Bidders to note that 132 KV Current Transformer & 132 KV Potential Transformer for individual 132 KV
Bays bays alongwith connectors shall be provided by CSPTCL. However, associated foundations,
structures, erection, testing & commissioning of 132 KV Current Transformer & 132 KV Potential
Transformer shall be in the scope of the contractor & prices shall be quoted in respective price bid
Annexures.

Signature of the Bidder

51



CSPTCL

TR-21/05

PRICE BID ANNEXURE - B-2
33 KV SIDE OUTDOOR & CONTROL ROOM EQUIPMENTS FOR 132/33 KV S/S

BETAR

132 KV S/s Betar

No.

Particular

Unit

Qty

Unit
rate
(Ex-
works

Package,
Freight
&
insuranc
e

Total
Unit
Rate
=5+6

GST @
18%
on
SI.No.7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
SI. No.4x
SI.No.9

2

Price)
5

6

7

8

9

10

33KV Vacuum Circuit
Breaker with Structure &
clamps complete.

Nos.

33 KV Curent
Transformer with clamps
complete of ratio 800/1-
1-1-1 Amp for
Transformer/  Transfer
bus bay

Nos.

33 KV Curent
Transformer with clamps
complete of ratio 800-
400/1-1-1-1 Amp for
feeder/capacitor bay.

Nos.

18

33 KV/110V Potential
Transformer with clamps
complete.

Nos.

33 KV
Arrester
complete.

Lightning

with  clamps

Nos.

30

33 KV Isolator with
single earth Switch 800
Amp (with insulators &
clamps complete)

Set

33 KV lIsolator without
earth Switch 800 Amp
(with insulators &
clamps complete)

Set

33 KV lIsolator without
earth Switch 1200 Amp
(with insulators &
clamps complete) for
Transformer/Transfer bus
and main bus side
isolators of all bays.

Set

18

33 KV Bus sectional
isolator 1600A

Set

10

33 KV Solid core

Nos.

22
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132 KV S/s Betar

No.

Particular

Unit

Qty

Unit
rate
(Ex-
works
Price)

Package,
Freight
&
insuranc
e

Total
Unit
Rate
=5+6

GST@
18%
on
SI.No.7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
Sl. No.4x
SI.No.9

5

6

8

9

10

Insulator

11

33/0.415 KV, 200 KVA
Station X mer (with Oil
& Accessories) & clamps
complete

No.

12

33 KV, 10 MVAR
Capacitor Bank (72 units
+ 8 spare), complete with
structures, series reactor
and 10-5/1-1 Amp NCT.

Set

13

33 KV DO Fuse Set
complete.

Set

14

33 KV control & relay
panel for 40 MVA X’mer

No.

15

33 KV control & relay
panel for 33 KV feeders

Nos.

16

33 KV control & relay
panel for 33 KV transfer
bus.

No

17

33 KV control & relay
panel for 33 KV, 10
MVAR capacitor bank

No

Note :-
Please indicate ex-works price, Package freight & insurance and GST in respective columns.
Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
Over Current relays shall be provided with trip value recorder and date & time stamping.
The make, model and technical specifications of spare relays should be exactly same as approved

01.
02.
03.
04.

05.

06.

for the similar relay for C&R panel.
Payment for RTU shall be done only after its successful commissioning & integration with our

SCADA system XA21.

Bidders are requested to go through the tender specification before quoting the rate.
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CSPTCL TR-21/05 132 KV S/s Betar

PRICE BID ANNEXURE - B-3
CONDUCTOR, CLAMPS, CONNECTORS & HARDWARES, DISC INSULATORS, EARTHING &

STRINGING MATERIAL
FOR 132/33 KV S/S BETAR

S. Particular Unit Qty. | Unit | Pack | Total | GST | Total | Total
No. rate | age, Unit | @ Unit | Amou
(Ex- | Freig | Rate | 18% | Rate | nt=
work | ht& | =5+6 | on (FOR | SI.
S insur SI.No | D) = | No.4x
Price | ance g 7+8 SI.No.
1 2 3 4 ) 5 6 7 8 9 J 10
1. | ACSR Zebra Conductor Km 4
2. | Galvanised Steel Earth Wire | Km 2
7/3.66 m.m.
3. | Gl Flats for Earthing 65 x 8 mm MT | 30
for both 132 KV as well as for 33
KV switchyard.
4. | G.I. Flats for riser 50 x 6 mm MT 6
5. |Gl Earth Spikes-25 mm | Nos. | 150
Dia./2500 mm length
Material for complete earth pit
with 100 mm Outer Dia. X 3
Mtr. long (class B) G.I. pipe
including nut bolts etc for
earthing of X’mer Neutrals, PTs
& Las as per approved layout
6. | For transformer earthing (4 pipe | Nos. | 4
earthing)
7. | For other equipments (2 pipe | Nos. | 26
earthing)
8. | Steel support for cable trays size | MT 3
50x50x6mm
9. | Gl Cable Trays — 100 m.m. size Mtr. | 150
10. | GI Cable Trays — 300 m.m. size Mtr. | 300
11. | Gl Cable Trays — 450 m.m. size Mtr. | 400
12. | Gl Cable Trays — 600 m.m. size Mtr. | 900
13. | G.I. Nuts & Bolts of assorted sizes | MT 6
14. | ‘T’ clamps for Zebra to Dog Nos. | 30
15. | ‘T’ clamps for Panther to Zebra Nos. | 10
16. | Double Zebra to Single Zebra “T” | Nos. | 60
Clamp
17. | Zebra to Zebra ‘T’ Clamp Nos. | 81
18. | PI Clamp for holding Single Nos. | 60
Zebra Conductor
19. | PI Clamp for holding Double | Nos. | 18
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CSPTCL TR-21/05 132 KV S/s Betar
S. Particular Unit Qty. | Unit | Pack | Total | GST | Total | Total
No. rate age, Unit @ Unit | Amou
(Ex- | Freig | Rate | 18% | Rate | nt=
work | ht& | =5+6 | on (FOR | Sl
s insur SILNo | D)= | No.4x
Price | ance T 7+8 SI.No.
1 2 3 4 ) 5 6 7 8 9 2 10
Zebra Conductor
20. | Earth wire bond Nos. | 80
21. | Spacers for Twin Zebra Nos. | 120
22. | DO clamps. Nos. | 12
23. | PG clamp for Zebra to Zebra Nos. | 39
24. | PG clamp for Panther to Zebra Nos. | 16
Disc Insulators & Hardwares :
25. | Tension Disc Insulator 90 KN | Nos. | 1300
(Anti fog type )
26. | Suspension Disc Insulator 70 KN | Nos. | 250
(Anti fog type)
27. | Single tension hardware for Zebra | Nos. | 96
bolted Type.
28. | Single Suspension Hardware for | Nos. | 51
Zebra Bolted Type.
29. | Double Tension Hardware for | Nos. | 30
Zebra Bolted Type.
30. | Double tension hardware set for | Nos. | 30
twin ACSR zebra
31. | Double Tension Single strung | Nos. | 12
Hardware Set for High Bus
Stringing over the  Power
Transformer
32. | Tension Hardware for E/W Nos. | 60

Note :-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns
02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
03. Bidders are requested to go through the tender specification before quoting the rate
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CSPTCL

TR-21/05

PRICE BID ANNEXURE - B-4

132 KV S/s Betar

CONTROL & POWER CABLES, BATTERY & BATTERY CHARGER FOR 132/33 KV S/S

BETAR
S. Particular Unit | Qty. | Unit Package, | Total | GST @ | Total Total
No. rate Freight Unit | 18% Unit Amount
(Ex- & Rate | on Rate =
works insurance | =5+6 | SL.LNo.7 | (FORD) | SI. No.4x
Price) =748 SI.No.9
1 2 3 4 5 6 7 8 9 10
Unarmoured copper Control
cables with numbered core:-
01 |4C,4sg. mm Km | 2.0
02 | 2C, 2.55q. mm Km | 5.0
03 [4C,25s9g. mm Km | 5.0
04 | 10C, 2.5s9. mm Km | 5.0
05 | 12C,2.5sg. mm Km | 6.0
06 | 19 C, 2.55q. mm Km | 7.0
Armoured Aluminium/ copper
XLPE Power Cables :-
07 {35 C, 240 sg. mm | Km | 0.7
Aluminium
08 |4C, 16 Sg.mm | Km | 2.0
Aluminium
09 (1 C, 240 s mm | Km | 1.6
Aluminium
10 | 3.5C, 120 sg. mm Km | 04
Aluminium
11 | 4C,10sg mm Km | 0.6
(Copper)
12 | Flexible/multistrand Km | 0.1
copper cable, size 50
sgmm for
interconnection
between 110 V & 48
V Battery set to
respective Battery
Chargers (with copper
lugs)
PLCC Cables :-
13 |10  pair  jellified Km | 0.2
armoured  telephone
cables
14 | H F (Co-axial cable) | Km | 0.6
cable (125Q2)
15 | 6 pair PVC telephone | Km | 0.2
cables
16 | Telephone drop wire | Km | 0.5
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CSPTCL TR-21/05 132 KV S/s Betar
S. Particular Unit | Qty. | Unit Package, | Total | GST @ | Total Total
No. rate Freight Unit | 18% Unit Amount
(Ex- & Rate | on Rate =
works insurance | =5+6 | SLNo.7 | (FORD) | Sl. No.4x
Price) =7+8 SI.No.9
1 2 3 4 5 6 7 8 9 10
17 | Lead Acid Battery : | Set. | 1
110V, 300 AH
18 | Lead Acid Battery : | Set. | 1
48V, 300 AH
19 | Battery Charger — | Nos. | 1
110 V, 300 A H, with
two float & one Boost
charger (one float shall
be in standby mode).
20 | Battery Charger —48 | Nos | 1
V, 300 A H, with two
float & one Boost
charger (one float shall
be in standby mode).
Note:-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.

02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill..

03. Bidders are requested to go through the tender specification before quoting the rates
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CSPTCL TR-21/05 132 KV S/s Betar

PRICE BID ANNEXURE - B-5

LUMINAIRES, HIGH MAST, ACDB/DCDB BOARD & OTHER MISCELLANEOUS
EQUIPMENTS FOR 132/33 KV S/S BETAR

S. Particular Unit Qty. | Unit Package, Total | GST | Total Total
No. rate Freight & | Unit | @ Unit Amount
(Ex- insurance | Rate | 18% | Rate =
works =5+6 | on (FORD) | Sl.
Price) SILNo | =7+8 No.4x
7 SI.No.9
1 2 3 4 5 6 7 8 9 10

1 |LED Flood Light| Set 6
Luminaries, 100W
complete set with
fixtures

2 | LED general area| Set 6
lighting (1x30W)
complete set

3 | Indoor, Decorative | Set 32
LED Luminaries 1x16
Watts, complete set

4 | Indoor, LED | Set 28
Industrial Luminaries,
1x16 Watts, complete
set

5 | LED Decorative | No 4
Outdoor lamp (25 W)
each for gate

6 | High Mast along with | Nos. | 4
LED flood light
luminaries (height of
tower shall be 20 Mtr,
and number of
luminaries should be 8
Nos. 240 W on each
mast & meet
illumination as per
tender specifications.

(Complete with
structure &
Luminaries )

7 | Octoganal pole (Str. | Nos. | 10
Complete) assembled
with 1 mtr arm with
lighting fixture of 50
W LED

8 |56” size 230 V AC | Nos. | 23
Ceiling fans  for
control room (15), AE
room (2), Carrier
room (2), AC DC
room (4), Back &
Front lobby (1 each)
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CSPTCL

TR-21/05

132 KV S/s Betar

No.

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Package,
Freight &
insurance

Total
Unit
Rate
=5+6

GST
@
18%
on
SI.No
v

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
Sl.
No.4x
SI.No.9

5

8

9

10

Store (1).

18” Exhaust fans 230
V-AC, Single phase
for Control room,
Battery room & Store
room

Nos.

10

12” Exhaust fans 230
V-AC, Single phase
for toilet

Nos.

11

ACDB with 2 inlets of
400 A having change
over arrangement with
MCB protection with
back up fuses. The
ACDB  shall be
provided with 6 Nos.
3 phase 100 Amp
outlets having MCB
with back up fuse
protection. Further
the ACDB shall be
provided with the 20
Nos. Of 32A DP
switch fuse outlets
with MCB with back
up fuses ,6 nos 3
phase 32 A four pole.

Nos.

12

DCDB 110 V DC
with HRC fuse with
isolation switch
having at least 20 Nos.
32A out going
feeders.

Nos.

13

DCDB 48 V DC with
HRC fuses, space for
2" incomer & 30%
spare provision for
outgoing circuits (duly
wired)

Nos.

14

415V Distribution
Box for Station X-mer
complete as per tender
specification.

Nos.

15

CT Junction Box with
24 Disconnecting type
Connectors with 20%

Nos.

14
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CSPTCL

TR-21/05

132 KV S/s Betar

No.

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Package,
Freight &
insurance

Total
Unit
Rate
=5+6

GST
@
18%
on
SI.No
v

Total Total
Unit Amount
Rate =
(FORD) | Sl.
=7+8 No.4x
SI.No.9

2

5

8

9 10

extra connector.

16

PT Junction Box with
24 Disconnecting
Type Connectors with
20% extra connector.

Nos.

Main Switches for
extension of AC

Supply

17

For Transformer
Filtration (200 Amp.)

Nos.

18

For welding machine
(100 Amp.)

Nos.

19

For
Distribution
Amp.)

Lighting
(100

Nos.

20

Bay Marshalling
kiosk/junction box fo
other  purpose  (10(
Amp.4 Ckt.)

Nos.

21

Rechargeable
emergency light

Nos.

22

First Aid Box with
Chart

Nos.

23

Illuminated single

line diagram board

Nos.

Note:-

01.
02.
03

Please indicate ex-works price, Package freight & insurance and GST in respective columns.
Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
The quantity of luminaires for control room building and switchyard lightning of substation shall

meet the recommended lux level as per CBIP manual 3.5.1 and IS standarad.

04.
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CSPTCL

G. L.STEEL STRUCTURE FOR SUB-STATION SWITCH YARD FOR 132/33 KV S/S

TR-21/05

PRICE BID ANNEXURE - B-6

132 KV S/s Betar

BETAR
Sl Particular Wt. Per | Qua Total Unit | Packa | Total GST Total Total
No. unitin ntit \_Neight rate ge, Unit @ Unit | Amou
MT y inMT | (Ex- | Freig Rate 18% Rate nt=
(incl FB) (in (incl wor | ht& | =6+7 on (FOR Sl
Nos. | FB)=SI. ks | insura SI.lNo. | D)= | No.5x
) No.3* Pric nce 8 8+9 Sl.No.
SI.No.4 e) 10
IMT
1 2 3 4 5 6 7 8 9 10 11
Gl structure for
1 132 KV Gantry Column 1.242 15 | 18.630
2 132 KV Gantry Beam 0.570 10 | 5.700
3 132 KV LA 0.172 15 | 2.580
4 132KV CT 0.142 18 | 2.556
5 132 KV PT 0.128 6 0.768
6 132 KV PI 0.175 19 | 3.325
7 132 KV Isolators 0.556 19 | 10.564
8 132 KV Main Bus Bar structure | 1.590 3 4.770
3BO4
9 132 KV Auxiliary Bus Bus Bar | 1.590 3 4.770
structure 3BO4
10 | 33 KV Gantry Column 0.853 22 | 18.766
11 | 33 KV Gantry Beam 0.352 14 | 4.928
12 | 33 KV CT(T type structure for 30 ) | 0.218 10 | 2.180
13 | 33 KV PT (T type structure for 3®) 0.233 2 0.466
14 | 33 KV PI 0.166 19 | 3.154
15 |33 KV LA on LV side of Power | 0.262 5 1.310
Xmers, Capacitor Bank & stn. xmer
16 |33 KV 800 Amp Isolator with | 0.380 6 2.28
single earth switch.
17 | 33 KV 800 Amp Isolator without | 0.365 8 2.92
earth switch.
18 | 33 KV 1200 Amp Isolator without | 0.365 18 | 6.57
earth switch.
19 |33 KV Main Bus Bar 1BO4 0.823 4 3.292
(Double Zebra) with 1 No.
Section isolator
20 | 33 KV Transfer Bus Bar (Single | 0.823 4 3.292
Zebra)
21 | Structure for D.O. Set 0.356 2 0.712
22 | Loading / Un-loading Gantry | 2.500 1 2.500
Structure

NOTE:-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.

03. Bidders are requested to go through the tender specification before quoting the rates
04. Quanties shown above includes structure for equipments for 1 No. Future 132 KV feeder bay & 1 No. Future 33 KV

feeder bay.
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CSPTCL

PRICE BID ANNEXURE - B-7

TR-21/05

132 KV S/s Betar

FIRE FIGHTING EQUIPMENT, T &P’s AND TESTING INSTRUMENTS FOR 132/33 KV S/S
BETAR

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Package,
Freight
&
insurance

Total
Unit
Rate

5+6

GST

@
18%
on
SI.No.7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
Sl.
No.4x
SI.No.9

2

5

7

8

9

10

Fire Fighting Equipments: -

Fire Bucket — 9/10 Ltr capacity
made of 20 swg GI Sheet

Nos.

Bucket Stand for set of 6 fire
buckets

Nos.

a) Carbon-di-oxide (CO2) type
fire extinguisher- capacity-22.5
Kg, average discharge time- 20-
60 sec., filled weight — 66-69
Kg, empty weight-43.5 — 46.5
Kg, test pressure-250 Kg/ cm?
trolley mounted complete with
05 mtr discharge hose &
nozzle,confirming to
1S:2878:2004. Make
Bharat/New Bharat/ Kanadia/
Ceasefire

Nos.

b) Dry chemical powder (DCP)
type fire extinguisher trolley
mounted, capacity- 50 Kg with
2Kg CO2 capsule, average
discharge time 40-60 sec., filled
weight — 107-110 Kg, empty
weight — 57 — 60 kg, test
pressure-30 Kg/cm? with hose
pipe and nozzle, confirming to
1S:10658:1999. Make
Bharat/New Bharat / Kanadia/
Ceasefire

Nos.

c) Mechanical foam type trolly
mounted  fire  extinguisher
capacity-50 Ltr confirming to
1S:13386:1992.Make
Bharat/New Bharat / Kanadia/
Ceasefire

Nos.

Water mist and CAF fire
extinguisher capacity 50 Ltr.,
trolley mounted (desing: High
Pressure) make: Aska
Equipment Ltd.,, Model No.
02/050 using Spl. AFFF
compound with Fire Rating 55A,
2338, 1000V with one Spare

Nos.
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CSPTCL

TR-21/05

132 KV S/s Betar

No.

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Package,
Freight
&
insurance

Total
Unit
Rate

5+6

GST

@
18%
on
SI.No.7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
Sl.
No.4x
SI.No.9

2

8

9

10

compressed air cylinder 6 Itr x
300 bar (steel), 10 Nos. O-rings
for the pressure vessel, One Can
5 Itr. Special AFFF compound
and 1No.Tool kit

Water mist and CAF fire
extinguisher high pressure back
pack type of ultra lite carbon
composite with PET liner (9 It)
PESO approved cylinder (2 Ltr
X 300 Bar).Model ASKA Hi
press 9 Carbon-E with fire rating
55 A,233 B with one Spare air
cylinder of ultra lite carbon
composite with PET liner, 10
Nos. O-rings for the pressure
vessel, One Can 5 Itr. Special
AFFF/aska fx agent & 1No.Tool
Kit —

Nos.

vi)

DCP Gun type fire extinguisher 25
Kg capacity trolley mounted, Make:
VPS Aqua Mist

No.

Neoprene Rubber Sheet Size, 10
mm, 5°x3’ make Gujrat Cork &
Rubber Pvt. Ltd

Nos.

25

132 KV Discharge Rods with
leads make as approved by
CSPTCL

Nos.

DO operating Rods suitable for
33KV

Nos.

DE-Spanner Set of 25 make
Taparia

Set

Ring Spanner Set of 25 make
Taparia

Set

Tubular — Spanner of 25 make
Taparia

Set

Aluminium Ladder : 20’ long
after extension

No

Aluminium Pedestal type Ladder
Extensible 20’ long

Nos.

10

Torch 25 Watt (Rechargable)
make Eveready/Bajaj/ Havells/
other reputed make

Nos.

11

33 KV Hand Gloves seemless
type confirming to relevant IS
(in pairs), Make — Crystal

Pair
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CSPTCL

TR-21/05

132 KV S/s Betar

No.

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Package,
Freight
&
insurance

Total
Unit
Rate

5+6

GST

@
18%
on
SI.No.7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
Sl.
No.4x
SI.No.9

2

8

9

10

12

Motorised automatic Oil Testing
Kit - 0-100 KV make —
MEGGER model-OTS-100 AF/
Baur model-DTA100C/
Motwane model OTS 100 A

Nos.

13

Digital Capacitance Meter make
Motwane/Kusam/ Meco

Nos.

14

Multi-meter ( A-V-O ) for AC /
DC measurement Make
Motwane DM4750 cat
4/Rishabh rish multi 20 / Fluke
Model-187

Nos.

15

Digital Tong Testers —(One No.
0-1000 A) make Motwane
DCM30A / Rishabh rish clamp
1000A

Nos.

16

Digital  Milli-Ampere  Meter
(Tong tester) 0- 200 mA make
Motwane DCM — 10A/ Kyoritsu
model 2010.

Nos.

17

Digital Insulation Tester, 1 KV —
make Megger / Motwane /
Rishabh rish insu20

Nos.

18

Digital Insulation Tester, 5 KV (
in steps of 1KV, 2KV & 5 KV)
Range 0-100 000 Mega Ohms -
Make Megger
MIT525/Vanguard IRM 5000 /
Motwane 5SKPI

Nos.

19

Digital Earth Tester (4 -
Terminals) complete make -
Motwane model DET-20 /
Rishabh M12124.

Nos.

20

Vice — §”

Nos.

21

Drill Machine — Stand Model up
to 17 Drill bits make Bosch/
Ralli Wolf/Wolf

Nos.

22

Bench Grinder (0.5 H.P.) make
Bosch/ Wolf

Nos.

23

Chain Pulley Block 5 Tonnes
capacity

Nos.

24

Vacuum  Cleaner (500 W)
Philips/GE/Eureca Forbes

Nos.

25

SF6 gas leakage detector for
Circuit Breaker (3g) / vyear
sensitivity, on-board diagnostics

Nos.
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TR-21/05

132 KV S/s Betar

No.

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Package,
Freight
&
insurance

Total
Unit
Rate

5+6

GST

@
18%
on
SI.No.7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount
Sl.
No.4x
SI.No.9

2

8

9

10

indicating charging status and
warning of low battery or
infrared cell failure, shall
include hard plastic case, NiMH
power stick adapter/recharger,
tip filters and infrared cell.

26

(i) Fire detection &alarm system
based on smoke detectors
alongwith accessories complete
as per technical specifications

Set

(if) Smoke Detector

Nos.

15

27

Air  Conditioners 2  tonne
capacity, five star (Split type) for
control room (4 Nos.), carrier
room (1 No.) & AE room (1
No.), Make- Hitachi, Daikin

Nos.

28

Circuit breaker timer kit make
Scope Model-SCOT M3K or
latest

No.

29

Primary Injection Kit Make-
Megger Model-SP1225 or latest

No.

NOTE :-

01. Please indicate ex-works price, Package freight & insurance and GST in respective columns.
02. Cess under BROCWA: - Applicable cess @ 1% shall be deducted from each bill.
03. All the T &P should be as per latest amended 1.S.S.
04. Wherever make is not specified, the approval of same from CSPTCL will be required.
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CSPTCL

TR-21/05

ANNEXURE - B-8
FURNITURE FOR CONTROL ROOM FOR 132/33 KV S/S BETAR

132 KV S/s Betar

without Locker)

S. Particular Unit | Qty | Unit Package, | Total | GST | Total Total
No. . rate Freight Unit | @ Unit Amount
(Ex- & Rate | 18% | Rate =
works | insuranc | =5+6 | on (FORD) | SI. No.4x
Price) | e SILNo | =748 SI.No.9
1 2 3 4 5 6 7 .78 9 10
1 | Officer’s Table size -66”x | Nos. | 1
33”
2 | Table for Control Room | Nos. | 4
Operator size-4'1%’x2 %’
3 | Computer table - size 1200 | Nos. | 1
(W) x 600 (D) x 750 (H)
mm for automatic data
logging system
4 | Chairs - Full Arm Rest Type | Nos. | 10
5 | Stools Nos. | 2
6 | Steel Almirah ( Big 78”-| Nos. 1
with Locker)
7 | Steel Almirah ( Big 78” | Nos. 1

Note :

01. Please note that all furniture shall be of “Godrej make”
02. Please indicate ex-works price, Package freight & insurance and GST in respective columns.

03. Cess under BROCWA: - Applicable cess @ 1% shall be deducted from each bill.

04. Bidders are requested to go through the tender specification before quoting the rates.
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CSPTCL

TR-21/05

PRICE BID ANNEXURE - B-9
AUTOMATIC DATA LOGGER SYSTEM FOR 132/33 KV S/S BETAR

132 KV S/s Betar

Particular

Unit

Qty.

Unit
rate
(Ex-
works
Price)

Packag
€,
Freight
&
insura
nce

Total
Unit
Rate
=5+6

GST
@
18%
on
SI.No
7

Total
Unit
Rate
(FORD)
=7+8

Total
Amount

SI. No.4x
SI.No.9

2

5

6

8

9

10

Substation Automatic Data
Logger System for
acquisition of Data from
meters & relays as per tender
specification and comprising
of equipments / components
listed below* (Make: RBH/
Amitech/Venson/any  other
make on approval of
CSPTCL)

Nos.

Work  station  computer
DELL/HP/HCL/ Lenovo
make with UPS
(APC/Wipro/Intex make 600
VA), RAM 4GB, Hard Disk
500GB

Nos.

Laser jet Printer Size A4,
Make-Samsung 2850D/
Canon-LP2900B,  Memory
256MB expendable up to
1GB

Nos.

Note - Bidders are requested to go through the tender specification before quoting the rates.

* Computer System Configuration consisting of :—
1) Dual Core Processor, SDRAM- 4GB, HDD-500 GB, Drive-52X, Ethernet Card, Serial Ports — min.
4 Nos, USB port- min 2 nos, 29”” LCD Monitor, Operating System — Windows XP or latest version

higher than specified.
2) Gateway : Minimum 1 No

3) Ethernet switches : minimum 1 No ( with 6 Nos redundant ports )
4) Laser Printer — 1 No. (For Reports & Disturbance records)
5) Dot matrix printers — 2 Nos. (One each for Alarms and log sheets)
6) Communication infrastructure between Bay level units, Station HMI, Printers, redundant LAN etc.

as required

7) 1 KVA or higher size inverters as per requirement: 1 No.

8) ADLS Panel for housing Ethernet switch, Gateway, UPS & various connectors

9) Any other equipment necessary for automatic data logging and not listed here.

10) Please indicate ex-works price, Package freight & insurance and GST in respective columns.
11) Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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CSPTCL TR-21/05

PRICE BID ANNEXURE - C-1

CIVIL WORKS FOR 132/33 KV S/S BETAR

132 KV S/s Betar

(Rates of individual items shall be quoted; rate in lot shall not be acceptable)

Sl PARTICULARS Unit | Qua | Unit | GST | Total Total
No. ntity | rate @ Unit | Amount
18% | Rate =
on = SI. No.4
unit 5+6 X
rate SI.No.7
1 2 3 4 5 6 7 8
I. | FOUNDATION OF:
1. 132/33 KV, 40 MVA Xmer (suitable for 63 MVA | Nos. 2
transformer), complete with oil recovery pit,
supply and fixing of rail etc. complete in all
respects as per drawings, specifications and as
per direction of Engineer in charge of CSPTCL.
2. 132 KV Gantry Column Nos. | 15
3. 132 KV Main/Auxiliary Bus Bar 3BO4 Nos. 6
4, 132 KV SF¢ Breaker Nos. 5
5. 132 KV lsolator Set 19
6. 132 KV CT Nos. | 18
7. 132 KV LA Nos. | 15
8. 132 KV PT Nos. | 6
9. 132 KV PI Nos. | 19
10. | 33 KV Gantry Column Nos. | 22
11. | 33 KV Bus Bar 1BO4 Nos. | 4
12. | 33 KV Transfer Bus Bar 1 BO4 Nos. | 4
13. | 33KV VCB Nos. | 9
14. | 33 KV lIsolator Sets | 31
15. | 33KV CT Nos. | 10
16. | 33KV PT Nos. | 2
17. | 33KV PI Nos. | 19
18. |33KV LA Nos. | 5
19. | 33/0.415 KV, 200 KVA, Station Transformer Nos. 2
20. | 36 KV, 12 MVAR capacitor bank and associated | Set 1
equipments (Capacitor + Reactors +NCT etc.)
21. | 33 KV DO set structure Nos. 2
22. | Loading /Un-loading Gantry Nos. 1
23. | Construction of Control Room Building | No. 1

Modified type —IV with associated facilities
including internal and external electrification
with concealed fire resistant copper wiring,
ceiling fan points, Exhaust fan points, tube light
points, indoor decorative luminary points, air
conditioners point and fitting thereof, main
switch & LDB with MCBs, telephone points,
LAN points, internal & external water supply
and sanitation including septic tank for 50 users,
man holes etc., mineral fibre false ceiling in
Control Room, Officer chamber & carrier room,

rolling shutters in Control room Hall and filter
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M/c  room.  Pre-construction  anti-termite
treatment, internal cable trenches covered with 6
mm thick MS chequered plate, specified floor &
wall finishes, Aluminium/ PVC /wooden doors,
windows with reflective glasses , MS grills etc.
complete as per specifications, approved
drawings approval and direction of Engineer-in-
charge of CSPTCL.

(Min. area of control room 372.00 Sg.m. +
Porch of 22.00 Sg.m.)

24,

External Cable Trenches.

Y-1 Type buried Cable Trench RM | 350
Width x Depth=200 mm.x 500mm direct buried
type cable trench as per tender specification and
approved drawings, direction and approval of
Engineer-In-Charge of CSPTCL constructed as
indicated in technical specifications for civil
works

Y-2 Type RCC branch Cable trench RM | 150
Width x Depth=325 mm.x 305mm with Gl
Cable trays of 300mm width supported on HDG
angles at height of 150 mm from bottom of
trench shall be provided. M.S. angles of min.
size 50x50x6 @ 500 mm c/c shall be suitably
embedded in cable trench walls to support cable
trays. Cable trench covers shall be doubly
reinforced R.C.C. covers as per approved
drawings, specifications, direction and approval
of Engineer-In-Charge of CSPTCL.

Y-3 Type RCC branch cable trench RM | 140
Width x Depth=850 mm.x 600 mm with 2 tiers
of 450 mm width GI cable trays supported on
HDG angles at height of 100 mm and 350 mm
from bottom of trench shall be provided. M.S.
angles of min. size 50x50x6 @ 500 mm c/c shall
be suitably embedded in cable trench walls to
support cable trays. Cable trench covers shall be
doubly reinforced R.C.C. covers as per approved
drawings, specifications, direction and approval
of Engineer-In-Charge of CSPTCL.

Y-4 Type RCC Main cable trench RM | 300
Width x Depth=1200 mm x 1000 mm in 132 KV
& 33 KV Switch Yard having 3 layers of 600mm
wide GI cable trays supported on HDG angles at
height of 100 mm, 350 mm and 600 mm from
surface of trench. Cable trench shall be covered
with RCC cast in situ slab. M.S. angles of min.
size 50x50x6 @ 500 mm c/c shall be suitably
embedded in cable trench walls to support cable
trays. At every 2.0 m distance 700mm wide
opening covered with 6.0 mm thick steel
chequered plate cover shall be provided.
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Chequered plate cover shall be duly stiffened
and fixed to the frame grouted in cable trench
wall and RCC top slab, as per approved
drawings, specifications, direction and approval
of Engineer-In-Charge of CSPTCL

25

Complete External & internal water supply
arrangement with two numbers 150 mm diameter
tube well bores , each with min. 5000 litre per
hour water output with 3-phase water cooled
submersible pumps of KSB /Kirlosker make of
min. 2 H.P. or more as per approval of
CSPTCL’s engineer-in-charge, Crompton
Greaves /Havells make control panels,
Finolex/Havells make cables, two interconnected
overhead tanks (ISI marked) of 1,000 litres
capacity each, above Control Room Building,
with complete water supply arrangements from
both the bores to water tanks, from tank to
control room building and from both the bores as
well as from tank to all the earth pits with ISI
marked class ‘B’ GI pipe lines, fittings, fixtures
etc. of approved make & construction of two
number rainwater harvesting pit for bore
recharge with arrangements of colleting
rainwater from control room roof complete as per
specifications, in standard manner, as per
direction and approval of engineer-in-charge of
CSPTCL.

Nos.

26

Construction of RCC road without side drains,
laid over CC 1:3:6 base, WMM sub base
including desired extra widening at curve, berm
on both sides, etc. complete as per specifications,
approved drawing and direction of engineer in
charge of CSPTCL

(i) 5.0 m wide inside switchyard upto main gate
of switch yard

RM

110

(it) 5.0 m wide from main road to S/S main gate.
The scope of work includes construction of
compacted earthen embankment with selected
soil along with desired cutting & filling involved
etc. complete as per direction of Engineer-in-
charge

RM

180

(iii ) 3.0 m wide towards filter room & porch.

RM

60

Construction of road side drain along the sides of
roads by maintaining requisite slope and
compacted earthen embankment with selected
soil etc. complete as per specifications, approved
drawing and direction of engineer in charge of
CSPTCL.

RM

440
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28

Construction of RCC box culvert for cable
trench — road crossing as per approved drawing,
specifications & direction of engineer-in-charge
of CSPTCL
(@) 5.00 M Nos.
(b) 3.00 M Nos.

N -

29

Construction of box culvert for road crossing as | No.
per provided drawing, specifications & direction
of engineer-in-charge of CSPTCL

30

Yard Levelling -

(A)

Yard levelling upto required level through | Cu.
cutting in soil & disposal of excavated material | M
in filling area of switch yard or as directed by
Engineer in charge with all leads and lifts, with
all labour, material, T&P, transportation,
stacking, spreading, compaction by mechanical
means, dressing etc. complete in all respect
including applying approved herbicides in entire
area, providing required drains etc. as per site
condition specifications, direction & approval of
engineer in charge of CSPTCL. (The material
obtained from cutting shall be used for filling of
low lying area of switchyard with proper
compaction at OMC using vibratory plate
compactor etc. and rates shall be quoted
considering this factor).

1000

(B)

Yard levelling up to required level through | Cu.
cutting in disintegrated/soft rock & disposal of | M
excavated material in filling area or as directed
by Engineer-in-charge with all leads and lifts,
stacking, spreading, compaction by mechanical
means with all labour, material, T&P,
transportation etc. complete in all respect
including applying approved herbicides in entire
area, providing required drains etc. as per site
condition specifications, direction & approval of
engineer in charge of CSPTCL.

50

(©

Yard levelling up to required level through | Cu.
cutting in hard rock with blasting & disposal of | M
excavated material in filling area or as directed
by Engineer-in-charge with all leads, lifts and
stacking, spreading, compaction by mechanical
means with all labour, material, T&P,
transportation etc. complete in all respect
including applying approved herbicides in entire
area, providing required drains etc. as per site
condition specifications, direction & approval of
Engineer in charge of CSPTCL

10

(D)

Yard levelling up to required level through | Cu.
cutting in hard rock without blasting & disposal | M
of excavated material in filling area or as
directed by Engineer-in-charge with all leads,

10
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lifts and stacking, spreading, compaction by
mechanical means with all labour, material,
T&P, transportation etc. complete in all respect
including applying approved herbicides in entire
area, providing required drains etc. as per site
condition specifications, direction & approval of
Engineer in charge of CSPTCL..

(E)

Yard levelling up to required level through
supplying and filling with suitable non expansive
soil including, spreading, compactingin layers at
OMC by mechanical means, dressing, watering,
etc. complete with all labour, material i.e.
moorum etc., T&P, transportation, royalty
charges etc. complete in all respect including
applying approved herbicides in entire area
providing required drains etc. as per site
condition, specifications, direction & approval of
Engineer in charge of CSPTCL. Note: Borrow
area shall be arranged by the contractor at his
OWn COst.

8000

31

Providing, stacking, spreading and compacting
with stone dust/ sand of 100 mm compacted
thickness in the vyard area including all
transportation, loading and unloading at site all
material, labour, royalty ,taxes etc. complete as
per specifications, direction and approval of
engineer in charge of CSPTCL.

1000

32

Yard Metalling complete with 40 mm nominal
single size ungraded crusher broken hard metal
100 mm thick including providing, stacking,
spreading of metal, all transportation, loading
and unloading, screening at site all material,
labour, royalty ,taxes etc. complete as per
specifications , direction and approval of
engineer-in-charge of CSPTCL.

1000

33

Steel Main gate with detachable support, 2.4 mtr
high, 6 mtr wide (min. weight 300 Kg.) with
wicket gate 1.5 Mtr wide, fixed on 150 mm dia
MS tube fixed on RCC foundation through base
plate, bolts etc complete in all respect with
guiderails and lights as per provided drawing,
specifications, direction and approval of
Engineer-in-charge of CSPTCL.

Nos

34

Substation sign board (1800x1200 mm) size with
Gl support structures and illumination
arrangement in front of substation as per
specifications & direction of engineer-in-charge
of CSPTCL.

Nos.

35

Foundations for Octoganal pole (Str. Complete)
assembled with 1 mtr arm with lighting fixture of
50 W LED to be installed as per approved

drawings, specifications & direction of engineer-

Nos.

10
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in-charge of CSPTCL.

36

Foundations for Lighting HIGH MAST Nos.

structures as per approved drawings,
specifications & direction of engineer-in-charge
of CSPTCL.

37

Construction of Rainwater harvesting pit as per | Nos.

specifications, provided drawing and direction of
Engineer in charge of CSPTCL. (i/c connecting
hume pipe between cable trench to Rainwater
harvesting pit and from Rainwater harvesting pit
to natural outlet at suitable point as per
specification and direction of engineer in charge
of CSPTCL)

38

Construction of RCC sump tank for collecting | Nos.

burnt X’ mer oil for all the X-mers (Size min.
133% of biggest X mer oil capacity below inlet
pipe bottom level or as per ISS) with
submersible pump of 3 HP capacity for
dewatering/draining of oil as per approved
drawing & direction of engineer-in-charge of
CSPTCL. The inlet pipe shall be min 300 mm Gl
pipe C class.

39

Construction of 2400mm high un-climbable hot | RM
dip galvanised 75mm x 75mmx8 mm gauge
chain link mesh yard fencing with 450 mm
vertical height V shaped extension having six
rows of barbed wire, brick masonry wall, RCC
beam at bottom with PCC foundation etc.,
complete as per approved drawing, specifications
and direction of engineer-in-charge of CSPTCL.

436

40

Providing and laying 1.0 Mtr. wide concrete path | Sq.
way if required with 100 mm thick RCC 1:1.5:3 | M.
with 8 # bars @300 c/c/ b/w laid over 150mm
thick PCC 1:5:8, complete in all respects as per
directions of engineer in charge of CSPTCL.

400

41

Construction of peripheral drain of minimum | RM
size 0.3 m at bottom, 1.10 m top with depth 0.7
m, with 220 mm thick grouted stone pitching at
inner side & 100 mm thick cc 1;2;4 coping at top
along periphery of switchyard to arrest rain
water as per specification and direction of
Engineer-in-charge of CSPTCL.

550

42

Glow sign board of sub-station (1800x1200mm | Nos.

size) with internal illumination, duly protected
by wire mesh, with steel support on the top of
the control room as per direction of Engineer-in-
charge of CSPTCL.
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43

Construction of 2400mm high un-climbable hot dip

galvanised 75mm x 75mm x8 mm gauge chain link

mesh yard fencing with 450 mm vertical height V

shaped extension having six rows of barbed wire,

brick masonry wall, RCC Retaining Wall as per

specification Provided Drawing and direction of

Engineer-in-charge of CSPTCL.

(i) With soil retaining height above NGL up to 1. 0
m height.

(it) With soil retaining height above NGL up to 2. 0
m height.

(iii) With soil retaining height above NGL up to 3. 0
m height

R.M

R.M

R.M

83.0

114

0.00

44

Construction of RCC Retaining wall as per
specification, provided drawing and direction of
Engineer-in-charge of CSPTCL.

(1)  With soil retaining height above NGL up to
1. 0 m height.

(it) With soil retaining height above NGL up to
2.0 m height

R.M

R.M

55

20

45

Providing 22 cm thick grouted stone pitching
(without quarry-spalls) with individual stones of
22 cm depth and min. size 0.014 cu.m in cement
mortar 1:6

100

1) Please indicate Unit rate and GST in respective columns

Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each

The bidder is requested to visit the site before quoting the rates. The rates
should be offered considering all the requirements as per site conditions.
Please note that no extra claim for any other work not explicitly covered in
bill of quantity but required to complete the substation in all respects shall be

Rates should be quoted for each foundation separately. Rates should not be
The Quantity shown above may vary as per site conditions. The payment
The entire cost of oil collection pit to be provided below transformer is
deemed to be included in cost of foundation for transformer and shall not be

paid separately. Accordingly rates for transformer foundations are to be

The quantity shown above includes foundation for equipments for 1 No.
future 132 KV feeder bay & 1 No. 33 KV feeder bay at proposed 132/33 KV

2)
bill.
3)
given by CSPTCL in addition to the rates quoted in the Price Bid.
4)
guoted in LOT.
5)
shall be done on actual measurement basis.
6)
quoted.
7)
Sub station at BETAR.
8)

Probable FGL of substation site is indicated below, which may be
referred for civil foundation drawing/designs attached with the tender
document and levelling of switchyard :-
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09)
10)
11)

12)

TR-21/05 132 KV S/s Betar

132/33KVS/SBetar

(i) | Finished ground level - | 247.20M
(if) | Finished yard level - | 247.40M
.... | Foundation Top level in

(iii) Meter - | 24760 M
(iv) | Road top level . |%4760M
V) Finished floor level of - | 24820 M

control room

Land contour plan of the area and land utilization plan are enclosed in
\olume-I1I of this tender document.

Layout Drawing of Control Room Building Type-1V (Modified) is enclosed
in Volume-I11.

Standard Civil foundation drawings of 132KV & 33 KV structures /
equipment are enclosed in Volume-I11.

The soil from excavation of foundation, cable trenches etc. if used for yard
levelling (with proper compaction at OMC using vibratory plate compactor)
as per direction of Engineer-in-Charge, no extra payment shall be admissible.
The soil so used shall be adjusted in the quantity for levelling. If the
excavated material is not usable, then same shall be disposed off as per
direction of Engineer-in-charge for which no extra payment shall be made.

Signature of the Bidder
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ERECTION CHARGES FOR 132/33 KV SUB-STATION BETAR
(Rates of individual items shall be quoted; rate in lot shall not be acceptable)

Particular

Unit

Qty.

Total
Unit
Rate

GST@
18%
on
SI.No.5

Total
Unit
Rate
=5+6

Total
Amount =
Sl. No.4x
SI.No.7

5

6

7

8

STRUCTURE:

Erection of S/S structure including fixing and
alignment of templates for grounded/ bolted
and type structure, foundation tightening of
nut bolts, washers etc.

MT

107

Stringing of Conductors alongwith insulator
strings, clamps, jumpering, spacers, droppers
etc

i) Twin Zebra ACSR

RM

550

i) Single Zebra ACSR

RM

2900

iii) Overhead shield wires.

RM

2000

Rate for installation of :-

a) 40MVA,132/33KV, X’ mer complete with
marshalling box, control cabinet with
associated control, RTCC — panel & other
accessories.

No.

b) Erection of 33/0.415 KV, 200 KVA,
Station Transformer

No

c) Erection of 36 KV, 12 MVAR capacitor
bank, its structure and associated
equipments complete.(Capacitor +
Reactors +NCT etc.)

Set

Rate for erection of circuit breakers :-

) 132 KV CBs

No.

i) 33 KV VCBs

No.

Rate for erection of isolators , pipe,
alignment of contacts & checking of
operation etc.

i) 132 KV Isolators

Sets

16

i) 33 KV Isolators

Sets

31

Rate of erection of Current Transformer
including all accessories & making all
connections etc.

1) 132 KV CTs

No.

15

ii) 33 KV CTs

No.

27

Erection of CVT/PT including all
accessories & making all connections etc.
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S. Particular Unit Qty. | Total GST @ | Total | Total
No. Unit 18% Unit | Amount =
Rate on Rate | SI. No.4x
SI.No.5 | =5+6 | SI.No.7
1 2 3 4 5 6 7 8
i) 132KV PT No. 6
i) 33KVPT No. 6
8 | Erection of L.A. & fixing of Leakage
Counter including all accessories & making
all connections etc.
i) 132KV L.As No. | 12
i) 33KV L.As No. | 30
9 | Erection of Pl including all accessories
1) 132 KV Post Insulators No. | 25
i) 33 KV Post Insulators No. | 22
10 | Erection of C& R panels
i) 132 KV C&R Panels for 40 MVA No. 5
transformer/feeder/ bus transfer
i) 33 KV C&R Panel for 40 MVA No. 9
transformer/feeder/Bus transfer/ Capacitor
bank.
11 | Erection of 33 KV DO set. Set 2
12 | Erection of
1. CT/PT junction box No. | 18
2. Bay Marshalling kiosk/ junction box for No. 6
other purpose all accessories & making all
connections etc.
13 | Erection of
1. Main AC Distribution Board No.
2. Main DC Distribution Board (110V & No.
48V DC)
3. Main Switches for extension of AC
Supply
For Transformer Filtration (200 Amp.) No. 1
For welding machine (100 Amp.) Nos. 3
For Lighting Distribution (100 Amp.) Nos. 2
14 | Erection of other works :-
1. 110V Stationary Lead Acid Battery Set Nos. 1
2. Battery Charger of 110 V Battery Nos. 1
3. 48V Stationary Lead Acid Battery Set Nos. 1
4. Battery Charger of 48 V Battery Nos. 1
15 | Installation & fitting of perforated type Gl cable | Job 1

Trays over the steel support of min. size 50x50x6
@ 500 mm c/c suitably embedded in cable trench
walls to support cable trays, accessories on cable
racks in cable trenches.
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No.

Particular

Unit

Qty.

Total
Unit
Rate

GST@
18%
on
SI.No.5

Total
Unit
Rate
=5+6

Total
Amount =
Sl. No.4x
SI.No.7

6

7

8

16

Cable Installations:-

Laying of all types of control & power cables on
racks/cable trays/Gl conduit pipes, dressing of
cables & all accessories for armoured control
cables.

Cable termination’s including fixing of cable
glands, lugs for control/ power cables & cable
numbering tags.

Job

17

Earthing Installations:

Rates for installations including jointing
equipment termination, fixing & clamping &
hardware’s such as saddle, clamps, cleats, plugs,
nut-bolts washers & welding etc.

1. 25 mm X 2500 mm G.I. rods, earth electrodes
directly driven in to earth including
excavations as required & welding etc.

Nos.

150

2. Providing Steel risers including welding to the
earth mat at one end & bolting to the
structures at the other end for 50 x 6 mm G.I.
flats.

RM

2400

3. Construction of Earth Pits of size 1.5 m x 1.5
m x 3.0 m with side walls of 500 mm above
FGL (duly  filled with charcoal
powder/clay/sodium based bentonite clay with
BC soil) except for water supply as latest
amended ISS, complete with interconnection
of equipments.

a) 4 pipe

Nos.

b) 2 pipe

Nos.

26

4. Providing earth mat of 65x8 mm Gl flats duly
buried in earth (min 600 mm deep) with
welding complete.

RM

7200

18

Erection & Installation of Yard Lighting :-
Installations of light fixtures on gantry columns,
supply connections to the light fitting from nearest
supply board in the yard etc complete.

Job

19

Erection of High Mast.(Complete with Str. &
Luminaries)

Nos.

20

Erection of RTU cabinet complete

Nos.

21

Erection of EPAX Exchange complete

Nos.

22

Erection of Automatic Data logging system.

Sets

23

Erection of Octogonal pole (Str. Complete)

Nos.

10

24

Installation of Electronic Push Button
Telephone

Nos.

10

25

Installation of GPS based time synchronising

Sets
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S. Particular Unit Qty. | Total GST @ | Total | Total
No. Unit 18% Unit | Amount =
Rate on Rate | SI. No.4x
SI.No.5 | =5+6 | SI.No.7
1 2 3 4 5 6 7 8
clock with large display.
26 | Installation of Fire detection & alarm system
based on smoke detectors along with
Set 1

accessories complete as per technical
specifications.

Note 01. Please indicate Unit rate and GST in respective columns

02. Cess under B&OCWA :- Applicable cess @ 1% shall be deducted from each bill.
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PRICE BID ANNEXURE - D-2
TESTING & COMMISSIONING CHARGES FOR 132/33 KV S/S BETAR
S. Particular Unit Qty. Total | GST @ Total Total
No. Unit | 18%on | Unit Amount
Rate | SI.No.5 Rate= | =
5+6 SI. No.4x
SI.No.7
1 2 3 4 5 6 7 8
132/33 KV, 40 MVA, Power | Nos. 2
1. | Transformer complete
132 KV, SF6 circuit breaker complete Nos. 5
3. | 132 KV Current Transformer complete | Nos. | 15
4. | 132 KV Potential Transformer complete | Nos. 6
5. | 132 KV Lightning Arresters complete Nos. 12
6. | 132 KV Isolator W/Earth switch and | Set 16
without earth switch with support
insulator complete
7. | 33/0.415 KV, 200 KVA, Station Nos. 2
Transformer complete
8. | 33 KV VCB’s complete Set 9
9. | 33 KV Potential Transformer complete | Nos. 6
10. | 33 KV, 10 MVAR, Capacitor Bank | Set 1
complete with associated equipments
(Capacitor+ reactor+NCT etc)
11. | 33 KV Current Transformer complete Nos. 27
12. | 33 KV Lightning Arresters complete Nos. 30
13 | 33 KV Isolator with insulator with & | set 31
without earth switch complete
14. | 132 KV Control & Relay Panel for 40 | Set 5
MVA X’mer, feeders & bus transfer
complete
15 | 33 KV Control & Relay Panel for | Set 9
40MVA X’mer, feeders, Capacitor bank
& Bus transfer complete.
16 | Electronic  Exchange 16/8 lines | Nos. 1
complete
17. | Electronic Push Button Telephone sets | Nos. | 10
complete
18. | 110V, 300AH, Battery Set (55 Cells) | Set 1
complete
19. | 48 V, 300AH, Battery Set (24 Cells) | Set 1
complete
20. | 110V, 300 AH, Battery Charger | Set | 1
complete
21. | 48V, 300 AH, Battery Charger complete | Set 1
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S. Particular Unit Qty. Total | GST @ Total Total
No. Unit | 18% on | Unit Amount
Rate | SI.No.5 Rate= | =
5+6 SI. No.4x
SI.No.7
1 2 3 4 5 6 7 8
22. | Automatic Data logging  system | Set 1
complete
23. | RTU complete set 1
24. | Lighting High Mast complete Nos. | 4
25, | Fire detection & alarm system based on 1
smoke detectors along with accessories | gqt

complete as per technical specifications.

TOTAL OF ANNEXURE - D-2.

Note

01. Please indicate Unit rate and GST in respective columns
02. Cess under B&OCWA: - Applicable cess @ 1% shall be deducted from each bill.
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ANNEXURE - A-1

GENERAL INFORMATIONS TO BE FURNISHED BY BIDDERS

The bidders shall furnish General information of their firm in the following format:-

1. Name of the Firm

2. Head Office address

3. GST Registration No.

4. Contact Person

5. Mobile No. of contact person

6. Telephone No. Office

7. Telephone No. Residence

8. Fax No.

9. E-mail:-

10. Place of incorporation / Region

11. Year of incorporation / Region

Date SIGNATURE OF BIDDER

Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-2
DECLARATION FORM
Tender specification No. TR-21/05

To,

Sir,

Having examined the above specification together with tender conditions referred to therein.
I/We the undersigned hereby offer to execute the work contract covered therein complete in all
respect as per the specification and general conditions, at the rates entered in the attached contract
Annexure — of prices in the tender. Our offer is valid upto 180 days from the date of tender
opening and the prices, which are on firm basis, will remain valid till the completion of the work.

I/We hereby undertake to have the works completed within the time specified in the tender.

I/We certify to have purchased a copy of the Specification by remitting cash demand draft and
this has been acknowledged by you in your letter no. dtd.

In the event of work order being decided in my/our favour, I/We agree to furnish the Bank
Guarantee in the manner acceptable to CSPTCL and for the sum as applicable to me/us as
provided in the General conditions of contract (Section-11) of this specification within 30 days of
issue of work order, failing which 1/We clearly understand that the said work order will be liable
to be withdrawn by CSPTCL.

Signed this____ day of 2021.
Yours faithfully,
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)

(This form should be duly filled up by the bidder & submitted along with the original copy of
tender.)
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ANNEXURE - A-3

QUESTIONNAIRE

TENDER SPECIFICATION TR-21/05 FOR
CONSTRUCTION OF 132/33 KV SUB-STATIONS AT BETAR ON TURNKEY BASIS.

Note : The bidders may please note that submission of this questionnaire duly and properly filled in all
respect is essential. While in entries against the questions given below, no reference should be made to
comments entered elsewhere in the tender. All queries should be answered and these answers should be
complete in themselves. Please note that none of the column should be left blank and clear reply against all
columns should be furnished. In case this is not done the offers will be liable for rejection.

“Bidders to note this to avoid rejection of their bid” : It will be the responsibility of the sole bidder/
partners of joint venture (JV)/ consortium to make sure that all the documents required as per tender
are submtitted along with bid on or before due date of tender. The bid submission date is cut-off date
of submission of all the documents required as per tender and every bidder must adhere to this dead
line.

However, if any short coming is observed during scrutiny of TC bid, CSPTCL reserves the right to seek
required clarifications/documents from bidder by giving them only one chance to submit required
documents/ clarifications/confirmations within specified time limit.

If a bidder has quoted ‘NIL’ deviations in Annexure A-9 (Deviation from technical specification /
condition) and Annexure A-10 (Deviation from Commercial conditions of contract), this will have an
overriding effect on any other conditions noted as deviations elsewhere in the bid.

1. Name and address of tenderer.
Telephone & fax No.

2. Mention GST registration humber

3. Whether quoted as a sole bidder or JV / consortium

4, If JV/ consortium, name of
Lead partner
Other partner
5. i Whether you are State or Central Govt. Undertaking/unit with 100% Govt. share. | Yes/No

ii. If yes, whether documentary evidence in support of the above has been
enclosed. (In absence of documentary evidence your claim to be State/ Central
Govt. under-taking shall be ignored.)

6. Mention Earnest Money furnished
1. Amount & Bank Draft No.
2. Proof of support of EPM Region/ DGS&D/ NSIC

7. | Mention Tender cost (amount & DD Number)

8. | Whether dully filled in check list (Annex. A-25) is enclosed. Yes/No
9. | Whether the offer is valid for 180 days from the date of opening of commercial/technical | Yes/ No
bid

10 | For all equipments & accessories, the price shall be FIRM (except for | Yes/No
equipments/structures specified in clause 36 (section-I1) of GCC of Vol-I

11 | a) Confirm that the Ex works price for all supply items for S/s are exclusive of GST Yes /No
b) Confirm that the unit rate for all Civil works are exclusive of GST Yes/ No
¢) Confirm that the unit rate for ET &C and construction works for S/s are exclusive of Yes/ No
GST
d) All Testing charges for all equipments as per specification are included in the price of | Yes/ No
equipment.

12 | Terms of payment — Whether agreeable to CSPTCL’s terms or not? Yes/No

13 | Please confirm that you have noted the responsibility for payment of taxes as stipulated in | Yes/No

Section-I, Vol-I.
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14 | Schedule date of completion of work (15 months) — Whether agreeable to CSPTCL’s | Yes/ No
terms

15 | Transformer Guarantee Period — Whether agreeable to CSPTCL’s terms Yes/No

16 | Equipment/materials Guarantee Period — Whether agreeable to CSPTCL’s terms Yes / No

17 | Liquidated damages— Whether agreeable to CSPTCL’s terms Yes/ No

18 | Whether agreed to guarantee/extended guarantee period clause Yes/No

19 | Whether agreeable to submit 10% BG against SD as per clause-15 (section-11) of GCC of | Yes/ No
Vol-I

20 | Whether agreeable to submit BG against Performance guarantee for 5% of the contract | Yes/No
price (excluding cost of transformer) & 10% BG against performance guarantee for Power
transformer as per clause-12.1 of section-Il & additional 10% BG in case of second time
failure of power Xmer within the guarantee period as per clause-11.2 of of GCC

21 | Whether agree to Technical Specifications & drawings as mentioned in Vol-II. Yes/ No

22 | Self attested detailed order copy along with annexures containing BoQ/ scope of work in | Enclose
support of technical experience criteria of PQR as specified in clause-3.2 of Section-1 of | d or not.
Vol.-I of tender document: If  Yes
a) Name of 132/33 KV substation commissioned & name of order placing utility Ln:gnetlon

No.

23 | Performance certificate for successful commissioning & satisfactory operation of above | Enclose
mentioned Sub-station for a period of atleast one year (from the date of commissioning) | d or not.
indicating date of commencement of work and its commissioning (constructed by sole | If  Yes
bidder / any of the partners) as on date of NIT of the instant tender. mention
a) Name of performance certificate issuing utility. IF\’lage

0.

24 | In support of their ‘Financial Position’, the Bidder (Sole bidder or the JV partners in case
of JV bidder) must provide the relevant information, alongwith documentary evidence for
the following :-

A | Turn over Details (Annexure A-6) (with Self attested copies of profit and loss account Yes/No
statement of the balance sheet by authorised signatory of the balance sheets for last 5 FY
i.e 2015-16 to 2019-20)

B | Net worth details (Annexure A-6) (with Self attested copies by authorised signatory of the | Yes/No
balance sheets for last 3 yrs)

Liquid Assets (self attested copy duly certified by CA)

C | Or Details of evidence of liquid assets (LA) (Annexure A-6) Yes/No
Or Details of evidence of access to or availability of credit facilities (Bank Certificate) Yes/No
(Annexure A-7) for Sole bidder/Lead Partner as well as other Partner of JV in original

D | Cash flow requirement (Annexure A-13) Yes/No
(To be submitted by the bidders (Sole bidder/each member of joint venture separately)

E | Whether certificate of CA (Annexure A-26) for Sole bidder/Lead Partner as well as other | Yes/No
Partner of JV in original have been furnished.

25 | Whether the declaration (Annexure A-27) by Sole bidder/Lead Partner as well as other | Yes/No
Partner of JV Separately have been furnished.

26 | Whether a copy of Valid ,,A” class Electrical Contractor License issued by CG anugyapan | Yes/No
Mandal/ CG state licensing board or an undertaking as specified in clause-4 of Section-1 of
Vol.-1 of tender document have been furnished.

27 | Copy of EPF code number allotted by EPF Commissioner Yes/No

28 | GUARANTEED LOSSES OF OFFERED POWER TRANSFORMER: This information is mandatory

or else the bid shall be considered as non-responsive and liable for rejection. The losses for offered

transformer should be within the prescribed range for respective losses.

40 MVA, 132/33 KV Power transformer Range (KW)

Offered

i. No Load Loss at 75°C & Normal Tap 18 to 20
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ii. Load loss at rated voltage and rated frequency at 75°C & Normal

Tap 93 to 103

iii. Auxiliary Loss at 75°C & Normal Tap 1.8t02

29

Please mention losses of 10 MVAR Capacitor bank in watts /KVAR 0.18 w/KVAR to
0.2 wW/KVAR

30

Please confirm that you have noted and agree to the conditions stipulated in clause 5 of
section-1, volume-I & sub-clause 5.2.1 of Section-1 of volume 11 that if the losses of
offered power transformers exceeds the permissible limit of respective losses then your bid
shall be rejected.

Yes/No

31

Please also confirm that you have noted & agreed to our requirement of liability towards
Excess Guaranteed Losses for supply of Power Transformers as stipulated in clause 5.2.2
of Section-1, Vol-II, that if during final testing of power Xmer, the measured losses
(individually) exceeds the values guaranteed by the bidder then the respective transformer
will not be accepted.

Yes/No

32

Whether you agree for inspection by CSPTCL ’s representative prior to despatch and bear
the testing charges for all tests as per IS to be conducted on samples, drawn by CSPTCL’s
representative.

Yes/No

33

Please confirm that you have noted & agree to submit price adjustment invoices for
supplies, positively within 6 (Six) months from date of supply of equipment/ material,
whether positive or negative, as stipulated in clause 36 (section-11) of GCC of Vol-I

Yes/No

34

Whether testing facilities for carrying out the type, acceptance and routine tests as per
relevant is specification, on the materials offered are available with the manufacturer. If so,
please furnish the list of testing machines and relevant details.

Yes/No

35

Whether details of departures/ deviation from specification have been furnished in the
respective schedule.

Yes/No

36

Whether details of technical manpower of head office and field organisation furnished in
respective schedule.

Yes/No

37

Whether agreeable to arrange for storage cum erection insurance of substation & line
equipments/materials as per relevant clause of the specification.

Yes/No

38

Whether agreeable to bear the cost of any octroi, duty of levy on materials provided by the
contractor such as metal, sand etc.

Yes/No

39

Please indicate if use of private/forest/canal service of roads for transport of materials and
constructional personnel if required, then the charges, if any, levied by the concerned
authorities will be borne by you, without any extra cost to the CSPTCL.

Yes/No

40

Have you furnished the power of attorney in respect of the person signing the tender on
behalf of the bidder?

Yes/No

41

Whether submitted Pre — contract Integrity pact with confirmation that no addition/
deletion has been made and if, at later stage any discrepancy is found as compared to the
text of integrity pact attached with the tender document, you will be bound to correct the
same.

Yes/ No

42

Whether agree to supply all the equipments and materials as per our tender specification
and as per “List of vendors” indicated in Section-V, Vol.I of tender document & displayed
in CSPTCL’s official website as on the date of issue of NIT and you will not seek any
deviation from vendor list in the event of award of contract.

Yes/ No

43

Certification (Annexure-A-28) by the Bidder as per order no. F.N0.6/18/2019-PPD dated
23/07/2020 read with amended order No.18/37/2020-PPD dtd.08.02.2021 issued by Public
Procurement Division, Department of Expenditure, Ministry of Finance, Government of
India (DoE Order)

Yes/ No

87




CSPTCL TR-21/05 132 KV S/s Betar

Note : Bidder shall use above questionnaire sheets in original for furnishing reply alongwith this offer.
However if separate sheets are used for this questionnaire, it may please be ensured that the serial
order and language of questions is maintained.

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-4
UNDERTAKING FOR PERSONNEL CAPABILITIES

(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

IWE ..o (Designation) of ........cc.ccceeeeee (Name of bidder) hereby undertake that we
have adequate experienced personnel with necessary license/workman permit issued by the
Electrical Licensing to execute the project and the details are hereunder:-

1) PERSONNEL IN MANAGERIAL POSITION

Sl. Name of person | Educational/Tech. Year of Details of Licence
No. | with designation Qualifications experience

2) PERSONNEL IN SUPERVISORY POSITION

Sl Name of person Educational/Tech. Year of Details of Licence
No. | with designation Qualifications experience

3) PERSONNEL IN WORKMEN CATEGORY

SL. | Name of person Educational/Tech. | Year of Details of Licence
No. | with designation Qualifications experience
Date SIGNATURE OF BIDDER
Place NAME
DESIGNATION
(SEAL)
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ANNEXURE - A-5
UNDERTAKING FOR EQUIPMENT CAPABILITIES
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

/WE ..o, (Designation) of ................... (Name of bidder) hereby undertake that we
have adequate tools & plants, financial & technical resources and infrastructures backed with
qualified agencies to execute the work of construction of EHV Substation properly and

expediciously within the specified time frame.

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-6
FINANCIAL CAPABILITIES
“Certificate issued by Chartered Accountant”

(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV) (Issued
not earlier than the date of NIT)

Name & address of the bidder : M/s .
(The bidder is requested to complete the information in this Annexure. The information supplied

should be the annual turnover duly audited by the Chartered Accountant for preceding three years
of work in progress or completed.)

ANNUAL TURNOVER & NET WORTH FOR LAST FIVE FINANCIAL YEARS :

FY TURN OVER (in Rs.) NET WORTH (in Rs.)
2015-16
2016-17
2017-18
2018-19
2019-20

BREAKUP OF LIQUID ASSETS (As on ....2021 (This date should not be older than the date of NIT)):

BREAKUP OF LIQUID ASSETS (in Rs.)
Cash (and equivalents)

glhlw|Nn|E

Bank deposits

Securities that can be freely
traded

4. Receivables which has general
certainity of getting received
5. Others

Total

AUDITED FIGURES OF ANNUAL ACCOUNTS AS VARIFIED BY CA:

Financial information Actual previous three years
in Rupees

1 2 3

Total assets
Current assets
Total liabilities
Current liabilities
5. Profit before taxes

el o

Attach audited financial statements for the last five years.

Date SIGNATURE OF CHARTERED
ACCOUNTANT

Place (SEAL)

UDIN:
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ANNEXURE - A-7

FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT/FACILITIES

(To be furnished in original for Sole bidder/Lead Partner as well as other Partner of JV) (Issued
not earlier than three months prior to date of bid opening)

BANK CERTIFICATE

This is to certify that M/s............... (insert Name & Address of the Contractor) who have
submitted their bid to .............. (insert name of the Employer).................. against their tender
specification vide ref. No. .............coooeiinnil. for ............ (insert name of the project
alongwith the project name) ............. is our customer for the past ..................... years.

Their financial transaction with our Bank have been satisfactory. They enjoy the following fund
based facilities with us against which the extent of utilization as on date is also indicated below:

Sl. Type of Facility Sanctioned Limit Utilisation Unutilized limit /
No. as on Date as on Date Balance
as on Date

This letter is issued at the request of M/s.

Signature

Name of Bank

Name of Authorised
Signatory

Designation

Phone No.

Address
Email ID:
Telex/ Fax:

DATE & SEAL OF THE BANK
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ANNEXURE - A-8
EXPERIENCE RECORD

The bidder shall furnish details of work orders for similar nature for construction of sub-station
received during the last three years & already completed or under execution.

SL. | Work Name & Value of | Scheduled slippage | Remarks
No. | order/ No. | address of contract | date of with
& date CSPTCL delivery/
completion of
work

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-9

DEVIATION FROM TECHNICAL SPECIFICATION/CONDITIONS

Tender shall enter below particulars of his alternative proposals for deviation from the
specification, if any. If a bidder has quoted ‘NIL’ deviations in the bid, this will have an
overriding effect on any other conditions noted as deviations elsewhere in the bid and no
correspondence will be made to withdraw such specific contradictory conditions

SL. Clause No. of Particulars of deviation Remarks
No. Specification

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)

94



CSPTCL

TR-21/05 132 KV S/s Betar

ANNEXURE - A-10
DEVIATION FROM THE COMMERCIAL CONDITION OF CONTRACT

The bidder shall enter below, departure if any, from the conditions of contract as herein.
If a bidder has quoted ‘NIL’ deviations in the bid, this will have an overriding effect on
any other conditions noted as deviations elsewhere in the bid and no correspondence will
be made to withdraw such specific contradictory conditions.

SL. Clause No. of Particulars of deviation Remarks
No. Specification

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-11

132 KV S/s Betar

COMPLETION SCHEDULE FOR SUB-STATION

We hereby declare that following work completion schedule shall be followed by us in execution
of the subject project for the period commencing from the date of handing over of site to us:

S.No. DESCRIPTION OF WORK Period in months from = Dates calendar
date of handing over of monthwise
site
Commenc = Completion = From To
ement

FOR EHV SUB-STATION

1. Submission of PERT char, sub-station

layout & elevation drawings, detailed
engineering equipment drawings, earthing of
S/S etc.

2. Constn. of Civil foundation work of

equipments & structure, etc.

3. Constn.of Control room building & other

switch yard civil works etc

4. Supply of structure & switch yard equipment

including stringing material etc.

5. Supply of control room equipments, control

cables etc.

6. Supply of T&P, furniture, ADLS, etc.

7. Erection of structures/equipments in switch

yard

8. Erection of control room equipments etc.

9. Testing & Commissioning of equipments etc.

NOTE:- Bar chart showing the commencement and completion of various activities indicated above for
completion of substation shall be furnished alongwith this schedule with the bid.

SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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Name of the bidder:

TR-21/05

ANNEXURE - A -12
LITIGATION HISTORY OF THE BIDDER
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV)

132 KV S/s Betar

The bidder should provide detailed information on any litigation or arbitration arising out
of contracts completed or under execution by it over the last five years. A consistent
history of awards involving litigation against the bidder or any partner of JV may result

in rejection.
Year | Name of client, cause Details of Award for or | Disputed amount
of litigation/ contract and against (current value in
arbritration and date bidder Rs.)

matter in dispute

gl |W[IN|F

Date

Place
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ANNEXURE - A -13
CASH FLOW REQUIREMENT

A. FINANCIAL RESOURCES

(Period starting from 6™ month from the date of issue of NIT up to scheduled completion

period of the proposed work)
[To be submitted by the bidders (Sole bidder/each member of joint venture separately]
Bidders and each member of JV shall separately provide information of their sources of financing
likely to available during the aforesaid period,such as liquid assets, unencumbered real assets,
lines of credit except non funded facility and other financial means available other than any
contractual advance payments to meet the total construction cash flow demands of the instant
tender/work and his current works commitment for other contracts in the following format :-

S. No. Source of financing Amount ( in Rs.Lakh)
(€] ) (©)
1
2
3
Total (A)

B. CURRENT CONTRACT COMMITMENTS/ WORKS IN HAND
(As on date of issue of NIT)

[To be submitted by the bidders (Sole bidder/each member ofvjoint venture separately]

Bidders and each member of JV shall separately provide this information in following format for
their all current commitments related to all contracts in hand — that have been awarded (excluding
this instant tender), or for which a letter of inent or acceptance has been received, or for contracts
approaching completion,but for which full completion certificate has yet to be issued as on date of

issue of NIT:-
S. Detail Details Details of Value of | Schedul | Value of | Estimated Expected value of
No. | work like of Order contract placed| e date | balance | completion | work to be carried out
Name, | Contract-| placing [In Lakh Rs] of Work date against Column7
place etc | Order/L | authority, Comple | [In Lakh during the period
Ol issued | Contact tion as Rs] starting from 6™
(with No., per Month of issue of this
No/date) | Address, contract NIT till completion
Tel, Fax etc period of the instant
tender/work [In Rs
Lakh]
1) |2 Q) (4) ®) (6) (@) (8) ©9)
1
2
Total (B)

Note: No work in hand shall be excluded from this list-even if completion of work is
expected within 6 month from date of issue of this NIT.
Declaration by the bidder (in case of JV it shall be submitted by each member separately): This is
to undertake that no work-in hand,has been left. All works/awards/contracts have been covered in
above statement to the best of my knowledge. We/l understand that in case the avove information is
found to be false/fake/misleading, the bid will be disqualified.

Note: The net availability (A-B) should not be less than Rs. 3.58 Cr. In case of JV/consortium, the
net availability will be computed collectively for both consortium partner.

Signature :

Name :

Designation:

Seal of the Tendering Co. :
Place:

Date:
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ANNEXURE - A -14
PROFORMA FOR AGREEMENT
(To be executed on non judicial stamp paper worth Rs.300/- only with a revenue stamp of
Rs. 1/- affixed on it)

This Agreement is made this day of between Shri

on behalf of the Contractor (hereinafter called the
Contractor which expression shall where the context so admits, be deemed to include his heirs, executors,
administrators and representatives) of the one part, and the Chhattisgarh State Power Transmission
Company Limited, Raipur being the Company constituted under Companies Act, 1956, (hereinafter
called the CSPTCL which expression shall, where the context so admits, be deemed to include its
successors in office and permitted assigns) of the other part.
WHEREAS in accordance with a Tender No. dtd. issued by Chief Engineer (P&P)
of the CSPTCL, the Contractor submitted his tender dated for

Construction of 132/33 KV Sub-station Betar (Distt.- Bemetara)

All these works on turnkey basis more particularly described, mentioned, enumerated or referred to in the
general conditions, specifications, schedules, drawings etc. forming part of tender, covering letters,
schedule of prices and further correspondence, a copy of which is hereto annexed and is for purposes of
identification signed by the contractor on behalf of the contractor and Chief
Engineer (P&P) of CSPTCL and all of which shall be deemed to form part of this agreement as though
separately set out herein and are included in the expression “Contract” herein used (herein after referred to
as the said works).

AND WHEREAS CSPTCL has accepted the tender of the Contractor vide following work Order which
have been placed by CSPTCL for construction of aforesaid works on turnkey basis for the total net price

of upon the terms and subject to the condition hereinafter mentioned.
NOW THEREFORE THIS AGREEMENT WITNESSES AND IT IS hereby agreed as follows:
1. The contractor shall undertake following works :
Q) Supply for design, supply of galvanising steel structure for equipments, gantry, bus and

lighting towers etc. for supply of Transformer, all switchyard & control room equipments
with recommended spares, and supply of testing equipments, T&P and furniture etc. for
new 132/33KV S/S at ................

(i) The contractor shall perform civil works like construction of control room building,
construction of earth pits, construction of concrete works, RCC works, Cable trenches,
Sanitation and water supply arrangement, excavation, back filling, yard levelling
/metalling, peripheral fencing with iron gates of the switch yard, foundations of all
equipment/structures and all other works detailed in the respective work order.

(iii) Erection, testing & commissioning of all the equipment of the substation as detailed in the
respective orders.

within the time specified in and in accordance with the terms and conditions specified in the
CSPTCL aforesaid Work Orders.

2. The contractor shall commence the work described in the Notice Inviting Tender No. 02-
O4/NIT/TR-..cveie , dated ......, namely, the construction of 132/33 KV Sub-station ------------ on
turn key basis and thereafter execute the work in accordance with the completion schedule
submitted in the format set out in Annexure A-11 of Section Ill, Volume-l of the Tender
Specifications No. TR-----, read with the PERT Network / Bar Chart submitted in accordance with
clause 3 of the General Conditions of Contract. The Works shall be completed by the contractor on
turnkey basis not later than fifteen (15) months from the date the contractor is handed over the site
for construction of the Sub-station. In the event the contractor fails to undertake the works in
accordance with the Schedule, the contractor may be liable for penalty at the discretion of CSPTCL
in accordance with the terms of clause 07 of the General Conditions of Contract

3. In the event of a conflict or contradiction between: (a) any provision(s) in this agreement and any
provision(s) in the Tender Specifications No. TR- | i.e. the tender document, the provision(s)
of this agreement shall prevail to the extent of such conflict, and (b) two or more provisions in the
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tender document, the provision(s) laying down more stringent obligations on the contractor shall

prevail."
4, For the work done under the scope of the CSPTCL Work Orders referred above, the CSPTCL shall
pay to the Contractor a total sum of Rs. (In words Rupees
) or such other sum as may become payable in accordance with the said work order.
5. If at any time, any question, dispute or difference whatsoever arises between CSPTCL and the

contractor upon, in relation with or in connection with this contract either party may forthwith give
the other party a notice in writing of the existence of such question, dispute or difference and same
shall be referred to the adjudication of three Arbitrators one to be nominated by CSPTCL, the other
by the Contractor and third to be appointed by the two Arbitrators nominated by the parties at the
commencement of arbitration proceedings and failing agreement between them, in accordance with
the Arbitration and Conciliation Act 1996, the third Arbitrator so appointed shall act as the
Presiding Arbitrator. The award so passed shall be binding on both the parties. The place of
arbitration shall strictly be RAIPUR CG.

6. In all matters arising under out of or in relation with this agreement, the terms and conditions
contained in the aforesaid Work Orders shall apply and all such matters shall be determined
accordingly.

1. This agreement shall be deemed to be entered into at Raipur and all disputes and claims, if any, out

of or in respect of this Agreement are to be settled at Raipur or be subject to jurisdiction of
competent court situated only at Raipur in Chhattisgarh State.

IN WITNESS whereof the parties hereto have signed this agreement on the dates and year
mentioned against their respective signature.

Signature of Witness : Name & Signature for Contractor
1. Signature : Signature

Address : (On behalf of the Contractor)
Name :

Signature : Designation :

Address : Seal

Signature of Witnesses :

1. Signature
(On behalf of CSPTCL)

2. Name
Designation
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ANNEXURE - A- 15
PROFORMA FOR BANK GUARANTEE TOWARDS SECURITY DEPOSIT

(To be executed on non-judicial stamp paper of Rs. 250/- and
Revenue stamp may be affixed on Bank Guarantee)

Bank Guarantee NO..........ccovvviiiiiiiiiiiiiiiieniennnns Dated............

In consideration of the Chhattisgarh State Power Transmission Company Limited, Raipur ( A successor
company of Chhattisgarh State Electricity Board, Raipur hereinafter referred to as ‘CSPTCL’) having
agreed to accept this Bank Guarantee in lieu of cash deposit by way of Security for due and faithful
performance required from M/s. (herein after referred to as
“Contractors”, the Bank of hereby agrees unequivocally and unconditionally to
pay within 48 hours on demand in writing from the Chhattisgarh State Power Transmission Company
Limited or any officer authorized by it in this behalf of any amount upto and not exceeding
RS (in words)
................................................ only to the said Chhattisgarh State Power Transmission
Company Limited on behalf of the aforesaid M/s ..............cccooiiiiiiiiiiiiininnnn, who have tendered
and contracted for the supply of materials, equipments or services to the said the Chhattisgarh State
Transmission Company Ltd, against order No.................... dated................... For the order value

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission Company
Limited, Raipur (A Successor Company of CSEB Raipur). The proceeds / encashment of this Bank
Guarantee would go in the name of Chhattisgarh State Power Transmission Company Limited, Raipur
(A Successor Company of CSEB Raipur).

This agreement should be valid and binding on this bank up to and including 20 or
for such further period as may here under be mutually fixed from time to time in writing by the
Chhattisgarh State Transmission Company Ltd. And the contractor shall not be terminable by notice or
any change in the constitution of the aforesaid bank or the firm of Contractors or by any others reasons
whatsoever and the Banker’s liability hereunder shall not be impaired or discharged by any extension of
time or variations or alteration made, given conceded or agreed to with or without the Bank knowledge
or consent by or between the Chhattisgarh State Transmission Company Ltd. and contractor in the
existing and / or further tenders and / or contracts.

It is agreed by the Bank with the CSPTCL that if for any reason a dispute arises concerning the Bank’s
liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the competent
court at Raipur alone shall have the jurisdiction to determine the said dispute and that this shall be
without prejudice to the liability of the Bank under the terms of this guarantee being unequivocal and
unconditional as mentioned above.

The liability under this guarantee 1is restricted to Rs........................ (in  words)
.................................... only. This  guarantee shall remain in  force  until
.................................. Unless a demand to enforce a claim under the guarantee is made under this
Bank Guarantee by the CSPTCL to the Bank within six months from that date the rights of the
Chhattisgarh State Transmission Company Ltd. Under this guarantee shall be forfeited and Bank shall be
relieved and discharged from all liabilities there under.

WITNESSES:- SIGNATURES
Authorized Signatories of Bank

L Signed.

2 for Bank
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ANNEXURE - A- 16
PROFORMA FOR BANK GUARANTEE TOWARDS PERFORMANCE
(To be executed on non-judicial stamp paper of Rs. 250/- and Revenue
stamp may be affixed on Bank Guarantee)

Bank Guarantee NO........oovviiiiiiiiiiii i, Dtd............

In consideration of the Chhattisgarh State Power Transmission Company Limited, Raipur ( A successor
company of Chhattisgarh State Electricity Board, Raipur hereinafter referred to as ‘CSPTCL’) having
agreed to accept this Bank Guarantee in lieu of cash deposit by way of Security for due and faithful
performance required from M/s. (herein after referred to as
“Contractors”, the Bank of hereby agrees unequivocally and unconditionally to pay
within 48 hours on demand in writing from the Chhattisgarh State Power Transmission Company Limited
or any officer authorized by it in this behalf of any amount upto and not exceeding
RSt (in words)
................................................ only to the said Chhattisgarh State Power Transmission Company
Limited on behalf of the aforesaid M/s ............cocoviiiiiiiiiiiiienn, who have tendered and contracted
for the supply of materials, equipments or services to the said the Chhattisgarh State Transmission
Company Ltd, against order No.................... dated................... For the order wvalue of

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission Company Limited,
Raipur (A Successor Company of CSEB Raipur). The proceeds / encashment of this Bank Guarantee would
go in the name of Chhattisgarh State Power Transmission Company Limited, Raipur (A Successor
Company of CSEB Raipur).

This agreement should be valid and binding on this bank upto and including 20 of
for such further period as may hereunder be mutually fixed from time to time in writing by the Chhattisgarh
State Transmission Company Ltd. And the contractor and shall not be terminable by notice or any change in
the constitution of the aforesaid bank or the firm of Contractors or by any others reasons whatsoever and the
Banker’s liability hereunder shall not be impaired or discharged by any extension of time or variations or
alteration made, given conceded or agreed to with or without the Bank knowledge or consent by or between
the Chhattisgarh State Transmission Company Ltd. and contractor in the existing and / or further tenders
and / or contracts.

It is agreed by the Bank with the CSPTCL that if for any reason a dispute arises concerning the Bank’s
liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the competent court at
Raipur alone shall have the jurisdiction to determine the said dispute and that this shall be without prejudice
to the liability of the Bank under the terms of this guarantee being unequivocal and unconditional as
mentioned above.

The liability under this guarantee 1is restricted to Rs........................ (in  words)
.................................... only. This guarantee shall remain in force until ............................l.
Unless a demand to enforce a claim under the guarantee is made under this Bank Guarantee by the CSPTCL
to the Bank within six months from that date the rights of the Chhattisgarh State Transmission Company
Ltd. Under this guarantee shall be forfeited and Bank shall be relieved and discharged from all liabilities
there under.

WITNESSES:- SIGNATURES
Authorized Signatories of Bank

Signed.

2 e for Bank
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ANNEXURE - A- 17
PROFORMA FOR BANK GUARANTEE FOR LOSS/DAMAGE TO CSPTCL

NOTE FOR BIDDERS: (Not to be typed in the Bank Guarantee) To be furnished in non-judicial stamp
paper of Rs. 250 applicable as per MP/ Chhattisgarh Duty Act from any Nationalised /Scheduled Bank
with a revenue stamp worth Rs.1/- affixed thereon).

In consideration of the Chhattisgarh State Power Transmission Company Limited, (herein after called

“CSPTCL”) having agreed to exempt MS. (herein after
called “the said Contractors”) from the demand under the terms and conditions of an agreement No.
Dated made between And for

(herein after called “the said agreement”) of security deposit for
satisfactory performance of materials ( as detailed in the said agreement) and for the due fulfilment by
the said Contractor(s) of the terms and conditions contained in the said agreement, on production of a

Bank Guarantee for Rs. _ (Rs.
Only).
1. We Bank (herein after referred to as “the Bank™) at
the request of contractor(s) do hereby undertake unequivocally
and unconditionally to pay to CSPTCL, an amount not exceeding Rs. (Rs.

Only) against any loss or
damage caused to or suffered or would be caused to or suffered or would be caused to or suffered
by CSPTCL by reason of any breach by the said Contractors(s) of any of the terms or conditions
contained in the said agreement.

2. We (indicate the name of the bank) Bank do hereby undertake to pay the
amounts due and payable under this guarantee without any lemur, merely on a demand from
CSPTCL stating that the amount claimed is due by way of loss or damage caused to or would cause
to or suffered by CSPTCL by reason of any breach by the said Contractor(s) of any of the terms or
conditions contained in the said agreement or by reasons of the Contractor(s).

3. We, the (indicate the name of the bank) do hereby further undertake
unequivocally and unconditionally pay the amount due and payable under this Guarantee without
demure, merely on demand from CSPTCL stating that the amount claimed is due by was of loss or
damage caused to or would be caused to or suffered by CSPTCL by reason of each breach by the
said Contractor(s) of any of the terms or conditions and failure to perform said Bid. Any such
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs.

4. We, the (indicate the name of the bank) further agree that the
guarantee herein contained shall remain in full force and effect during the aforesaid period of
days and it shall continue to be so enforceable till all the dues of the CSPTCL

under or by virtue of the said Bid have been fully paid and its claims satisfied or discharged or till
Chief Engineer (P&P), CSPTCL certifies that the terms and conditions of the said Bid have been
fully and properly carried out by the said Contractor(s) and accordingly discharge this guarantee.
Unless a demand or claim under this discharges from all liability under this guarantee thereafter.

5. We, the (indicate the name of the bank)further agree with the
CSPTCL that CSPTCL shall have be fullest liberty without our consent and without affecting in any
manner our obligations here under to vary any of the terms and conditions of the said Bid or to
extend time of performance by the said Contractor(s) from time to time or to postpone for any time
or from time to time only of the powers exercisable by CSPTCL against the said Contractor(s) and
to forebear or enforce any of the terms and conditions relating to the said Bid and we shall not be
relieved from our liability by reason of any such variation postpone or extension being granted to
the said Contractor or for any forbearance, act or omission on the part of CSPTCL or any
indulgence by CSPTCL to the said Contractor(s) or by any such matter or thing whatsoever which
under the law relating to sureties would, but for this provision, have effect of so relieving us.
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Dated, the days of

The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission Company
Limited, Raipur (A Successor Company of erstwhile CSEB Raipur). The proceeds / encashment of
this Bank Guarantee would go in the name of Chhattisgarh State Power Transmission Company
Limited, Raipur (A Successor company of erstwhile CSEB Raipur).

It is agreed to by the Bank with the CSPTCL that if for any reason a dispute arises concerning the
Bank Liability to pay the requisite amount to the CSPTCL under the terms of this guarantee the
competent court at Raipur alone shall have the jurisdiction to determine the said dispute and that
this shall be without prejudice to the liability of the Bank under the terms of this guarantee being
unequivocal and unconditional. The beneficiary of this Bank Guarantee shall be Chhattisgarh State
Power Transmission Company Limited, Raipur (A Successor Company of erstwhile CSEB Raipur).

We, the (indicate the name of the bank) lastly undertake not to revoke
this Guarantee during its currency except with the previous consent of CSPTCL in writing.

WITNESS (SIGNATURE WITH NAME & ADDRESS)

1.

For

(Indicate name of Bank)
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ANNEXURE - A- 18

PROFORMA FOR INDEMNITY BOND

(To be executed on non-judicial stamp paper worth Rs.250/- with a revenue stamp worth
Rs.1/- affixed thereon).

THIS INDEMNITY BOND is made this .................... dayof....... ) (S

BY M/S. i , a company registered under the Companies Act (hereinafter
called as ‘Contractor’ or ‘Obligator’ which expression shall include its successors and permitted assigns) in
favour of Chhattisgarh State Power Transmission Company Limited, Raipur being the Company constituted
under Companies Act, 1956, (hereinafter called the CSPTCL) and its project forsupply of galvanising steel
structure for equipments, gantry, bus and lighting towers etc. for supply of all switchyard & control room
equipments with recommended spares, and supply of testing equipments, T&P and furniture etc. and
complete erection/commissioning thereof ..............ooviiiiiiiiiii e (hereinafter called
“Employer” which expression shall include its successors and assigns):

WHEREAS EMPLOYER has awarded to the ‘Contractor’ a Contract forsupply of galvanising steel structure
for equipments, gantry, bus and lighting towers etc. for supply of all switchyard & control room equipments
with recommended spares, and supply of testing equipments, T&P and furniture etc. and complete
erection/commissioning  thereof for ... sub-station  vide  Order
NO. oot dtd................ And Amendment NO..........ccoooviiiiiiininninnn.. (applicable when
amendments have been issued) (hereinafter called the “Contract”) in terms of which Employer is required to
hand over various Material to the ‘Contractor’ for execution of the Contract.

And WHEREAS by virtue of Clause No........ of tender specification No............ , the “‘Contractor’ is required
to execute an Indemnity Bond in favour of Employer for the Material handed over to it by Employer for the
purpose of performance of the Contract/Erection portion of the Contract (hereinafter called the ‘Materials”).

Now THEREFORE, This Indemnity Bond witnessed as follows:

1. That in consideration of various Material like Galvanised steel structures, towers & other line materials,
switchyard and control room equipments, testing equipments etc. as mentioned in the Supply Order of S/s
& line No...........ooeee. dated. ............. At clause No....... , Valued at (Amount in figures)
Rs.oovviiiiiiiii (amount in words) (RUpees ..........coovvviviiiiiiiiiiiiiiiienne, ) handed over to the
‘Contractor’ in instalments from time to time for the purpose of performance of the Contract, the
‘Contractor’ hereby undertakes to indemnify and shall keep Employer indemnified for the full value of the
Material. The ‘Contractor’ hereby acknowledges receipt of the initial instalment of the Material as per
details in the schedule appended hereto. Further, the ‘Contractor’ agrees to acknowledge receipt of the
subsequent instalments of the Material as required by Employer in the form of Schedules consecutively
numbered which shall be attached to this Indemnity Bond so as to form integral parts of this Bond. It is
expressly understood by the ‘Contractor’ that handing over of the dispatch title documents in respect of the
said Materials duly endorsed by Employer in favour of the ‘Contractor’ shall be construed as handing over
of the Material purposed to be covered by such title documents and the ‘Contractor’ shall hold such
Material in trust as a Trustee for an on behalf of Employer.

2. That the ‘Contractor’ is obliged and shall remain absolutely responsible for the safe transit/protection and
custody of the Material at Employer project Site against all risks whatsoever till the Material are duly
used/erected in accordance with the terms of the Contract and the Plant/Package duly erected and
commissioned in accordance with the terms of the Contract, is taken over the Employer. The ‘Contractor’
undertakes to keep Employer harmless against any loss or damage that may be caused to the Material.

3. The ‘Contractor’ undertakes that the Material shall be used exclusively for the performance/execution of
the Contract strictly in accordance with its terms and conditions and no part of the Material shall be utilized
for any other work or purpose whatsoever. It is clearly understood by the ‘Contractor’ that non-observance
of the obligations under this Indemnity Bond by the ‘Contractor’ shall interalia constitute a criminal breach
of trust on the part of the ‘Contractor’ for all intents and purpose including legal/penal consequences.

4.  That Employer is and shall remain the exclusive Purchaser of the Material free from all encumbrances,
charges or liens of any kind, whatsoever. The Material shall at all times be open to inspection and checking
by the Purchaser’s Representative or other employees/Agents authorized in this regard. Further, Employer
shall always be free at all times to take possession of the Materials in whatever form the Materials may be,
if in its opinion, the Materials are likely to be endangered, mis-utilized or converted to uses other than
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those specified in the contract by any acts of omission or commission on the part of the ‘Contractor’ or any
other person or on account of any reason whatsoever and the ‘Contractor’ binds himself and undertakes to
comply with the directions of demand of EMPLOYER to return the Material without any demur or
reservation.

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the Material or the
same or any part thereof is mis-utilized in any manner whatsoever, then the ‘Contractor’ hereby agrees that
the decision of the Purchaser’s Representative as to assessment of loss or damage to the Material shall be
final and binding on the ‘Contractor’. The ‘Contractor’ binds itself and undertakes to replace the lost and/or
damaged Material at its own cost and/or shall pay the amount of loss to Employer without any demur,
reservation or protest. This is without prejudice to any other right or remedy that may be available to
Employer against the ‘Contractor’ under the Contract and under this Indemnity Bond.

6. NOW THE CONDITION of this Bond is that if the ‘Contractor’ shall duly and punctually comply with the
terms and conditions of this Bond to the satisfaction of Employer, THEN, the above Bond shall be void,
but otherwise, it shall remain in full force and virtue.

IN WITNESS WHEREOF, the ‘Contractor’ has hereunto set its hand through its authorized representative
under the common seal of the Company, the day, month and year first above mentioned.

For and on behalf of

M/s.
WITNESS
1. 1. Signature ................... Signature......................
2.Name ........covveeennn. Name .....ooovvvveennennnn
3. Address .......ceennnn. Designation .................

Authorized representative
2. 1. Signature ...................

2.Name ........ccceeinennnn.
(Common Seal)
3. Address .........oennne.
(In case of Company)
1) Indemnity Bonds are to be executed by the authorized person having the Power of Attorney issued

under common seal of the company with authority to execute Indemnity Bonds. The Original Power
of Attorney if it is specifically for this Contract or a Photostat copy of the Power of Attorney if it is
General Power of Attorney and such documents should be attached to Indemnity Bond.
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ANNEXURE - A-19

PROFORMA FOR DEED OF EXTENSION OF BANK GUARANTEE
(To be executed on N.J. Stamp Rs. 250/-+One Revenue Stamp worth Rs. 1/-)

Extension Deed No

Date

B.G. No. Date

C.S. Power Trasmission Company Ltd.

Sub: - The Extension of Bank Guarantee No. Dated for the

Rs Favouring yourself expiring on .
i At the request of our client M/s we hereby extend our

Guarantee No. dtd. given on their behalf for the further period
from to

ii. The beneficiary of this Bank Guarantee shall be Chhattisgarh State Power Transmission Company Ltd
(A Successor Company of CSEB).

iii. Our liability under this guarantee is restricted to Rs (Rupees

). This guarantee shall remain in force up to

. Unless a demand to enforce a claim is made under this Bank
Guarantee by the CSPTCL to the Bank within six months from the date i.e. up to
the rights of the CSPTCL under this guarantee shall be forfeited and the
Bank shall be relieved and discharged from all liability hereunder.

Witness:- Signed for Bank
1)

2)
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ANNEXURE —-A-20

PROFORMA FOR UNDERTAKING BY THE JOINT VENTURE PARTNERS
(To be executed on Non-Judicial Stamp Paper worth Rs. 100.00 & Rs. 1.00 revenue stamps)

THIS JOINT DEED OF UNDERTAKING executed on this.......... day of........... Two Thousand
and........coeeee. DY oo a company incorporated under the laws of .....................
and having its Registered Office at ............cceu..... (hereinafter called the “Lead Partner” which expression shall
include its successors, executors and permitted assigns) and M/s..................... a company incorporated under
the laws of .........cccoeviiiinnn. and having its Registered Office at ....................... (hereinafter called the
“Other partner” which expression shall include its successors, executors and permitted assigns ) for the purpose
of making a bid and entering into a contract [hereinafter called the “Contract”{in case of award)] against the
Specification No TR-__ for..................... (insert name of the project ) of C.S. Power Transmission Co. Ltd,
a Company incorporated under the Companies Act of 1956 having its registered office at Dangania, Raipur
(hereinafter called the “CSPTCL”).

AND WHEREAS CSPTCL invited bids as per the above mentioned Specification for construction of
...... stipulated in the bidding documents under Specification No TR- (insert name of the project)

AND WHEREAS Qualification Criteria of the specification stipulates that an Undertaking of not more than two
firms as partners, meeting the requirements of Qualification Criteria, as applicable may bid, provided, the Joint
Venture fulfills all other requirements of Qualification Criteria and in such a case, the Bid Forms shall be signed
by both the partners so as to legally bind the Partners of the Joint Venture, who will be jointly and severally
liable to perform the Contract and all obligations hereunder.

The above clause further states that this Undertaking shall be attached to the bid and the Contract
performance guarantee will be as per the format enclosed with the bidding document without any
restrictions or liability for either party.

AND WHEREAS the bid is being submitted to CSPTCL vide proposal No................. dated ........... by the
“Lead Partner” based on this Undertaking between both parties; under these presents and the bid in accordance
with the requirements of Tender specification & Qualification Criteria has been signed by both the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements the parties of this Deed of Undertaking do hereby declare

and undertake:

1. In requirement of the award of the Contract by the CSPTCL to the Joint Venture Partners, we, the
Parties do hereby undertake that M/s......... shall act as “Lead Partner” and further declare and confirm
that we the parties to the Joint Venture shall jointly and severally be bound unto the CSPTCL for the
successful performance of the Contract and shall be fully responsible for the design, supply, erection,
testing, commissioning and successful performance of the project in accordance with the Contract.

2. In case of any breach or default of the said Contract by the Lead Partner of the Joint Venture, the other
partner do hereby undertake to be fully responsible for the successful performance of the Contract and to
carry out all the obligations and responsibilities under the Contract in accordance with the requirements
of the Contract.

3. Further, if the CSPTCL suffers any loss or damage on account of any breach in the Contract or any
shortfall in the performance of the equipment/ material in meeting the performances guaranteed as per
the specification in terms of the Contract, the Party(s) of these presents undertake to promptly make
good such loss or damages caused to the CSPTCL, on its demand without any demur. It shall not be
necessary or obligatory for the CSPTCL to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), CSPTCL can proceed against other partner who
shall be jointly and severally liable for the performance and all other liabilities/obligations under the
Contract to the CSPTCL.

4, The financial liability of the Parties of this Deed of Undertaking to the CSPTCL, with respect to any of
the claims arising out of the performance or non-performance of the obligations set forth in this Deed of
Undertaking, read in conjunction with the relevant conditions of the Contract shall, however not be
limited in any way so as to restrict or limit the liabilities or obligations of any of the Partners of this
Deed of Undertaking.

5. It is also understood that this Undertaking is provided for the purposes of undertaking joint and several
liabilities of the partners to the Joint Venture for submission of the bid and performance of the Contract
and that this Undertaking shall not be deemed to give rise to any additional liabilities or obligations, in
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any manner or any law, on any of the Parties to this Undertaking or on the Joint Venture, other than the

express provisions of the Contract.

This Undertaking shall be construed and interpreted in accordance with the provisions of the Contract.

7. In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby agree that we
shall be jointly and severally responsible for furnishing a Contract performance security from a bank in
favour of the CSPTCL in the currency/currencies of the Contract.

8. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an integral part of
the bid and shall continue to be enforceable till the CSPTCL discharges the same or upon the completion
of the Contract in accordance with its provisions, whichever is earlier. It shall be effective from the date
first mentioned above for all purposes and intents.

o

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their authorized representatives
executed these presents and affixed Common Seals of their companies, on the day, month and year first
mentioned above.

Sealof ....cvvvviiiii For “Lead Partner”

has been affixed in my/ our For and on behalf of M/s
presence pursuantto Boardof
Director’s Resolution dated ................

Name ...oovviviniiiieiennnn, (Signature of the authorized

Designation ...................... Representative)

Signature ............ooeevenennnn.

WITNESS :

)

IL o

Sealof ....coovvviiiiiiii, For “other Partner”

has been affixed in my/ our For and on behalf of

presence pursuant to Board of M/S.iiiiiiiiiiiiinnn,

Director’s Resolution dated ................

Name ...oovvviviniiiinennnn, (Signature of the authorized

Designation ...................... representative)

Signature .............ccoeennn.

WITNESS :

L

I

Note

1. The non-judicial stamp papers of appropriate value shall be purchased in the name of Joint Venture and the
date of purchase should not be later than six months of date of execution of the Undertaking.

2. The Undertaking shall be signed on all the pages by the authorized representatives of each of the partners and

should invariably be witnessed.
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ANNEXURE —-A-21

PROFORMA FOR POWER OF ATTORNEY FOR JOINT VENTURE
(To be executed on Non-Judicial Stamp Paper worth Rs. 100.00 & Rs.1.00 revenue stamps)

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given hereunder
...................................................................... have formed a Joint Venture under the 1aws Of .........cccoveieveveiiee e,

and having our Registered Office(s)/Head Office(s) at .......cccocvvvivrivirinciicinsinnenen, (hereinafter called the 'Joint
Venture' which expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators and assigns) acting through M/S ... e being the “Lead
Partner” do hereby constitute, nominate and appoint M/S..........ccceeveiiriiniinienneneieieee (Lead Partner) a Company

incorporated under the laws of ..o .. and having its Registered/Head Office at
........................................... as our duly constituted lawful Attorney (hereinafter called "Attorney" or "Authorized
Representative" or "Partner In-charge") to exercise all or any of the powers for and on behalf of the Joint Venture in
regard to Specification No TR-............ the bids for which have been invited by Chief Engineer (Planning &
Projects), Dangania, Raipur of C.S. Power Transmission Co. Ltd. (CSPTCL) to undertake the following acts :

i) To submit proposal and participate in the aforesaid Bid Specification of the CSPTCL on behalf of the "Joint
Venture".

i) To negotiate with the CSPTCL the terms and conditions for award of the Contract pursuant to the aforesaid Bid
and to sign the Contract with the CSPTCL for and on behalf of the "Joint Venture".

iii) To do any other act or submit any document related to the above.

iv) To receive, accept and execute the Contract for and on behalf of the "Joint Venture™.

It is clearly understood that the Lead Partner shall ensure timely execution of the Contract. In case of any breach of
contract by any of the joint venture/consortium partners during execution of the contract, it will be the sole discretion
of CSPTCL to allow the other partner to complete the work or to terminate the total contract.

It is expressly understood that this Power of Attorney shall remain valid binding and irrevocable till completion of the
Maintenance Period in terms of the Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the whatsoever the said Attorney/Authorized
Representatives/Partner in-charge/Lead Partner quotes in the bid, negotiates and signs the Contract with the CSPTCL
and/or proposes to act on behalf of the Joint Venture by virtue of this Power of Attorney and the same shall bind the
Joint Venture as if done by itself.

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed these presents on this
........... dayof....................... under the Common Seal(s) of their Companies.

For and on behalf of the
Partners of Joint Venture

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

1. SIgNALUE....ecveieiicc e 2. SIGNALUIE. ..o

NAME .o NAME ..ot e

DeSigNnation ..........ceceeeeeeeeriesieeciesn s eerreeenens Designation .........ccceeeeveereeceenieeeeneeen e

OCCUPALION ...oveeeieeiee e e e OCCUPALION ...t

Note:

1. The non-judicial stamp papers of appropriate value shall be purchased in the name of Joint Venture and the
date of purchase should not be later than six months of date of execution of the Agreement.

2. The Agreement shall be signed on all the pages by the authorized representatives of each of the partners and

should invariably be witnessed.
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1.2

2.1

2.2

2.3

3.1

3.2

3.3

ANNEXURE-A-22
PRE-CONTRACT INTEGRITY PACT

(To be executed on non judicial stamp paper worth Rs 300/-)

GENERAL
This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made on......... day of the
month ...... 20..., between the CSPTCL acting through Shri.........ccooooiiiiiiiiiiiiiiiiee CE

(P&P) (hereinafter called the “BUYER”, which expression shall mean and include, unless the
context otherwise requires, his successors in the office and assigns) and the First Party, proposes
to procure (name of the Stores/Equipment/Work/Service) and M/S. ....cccovivvins evivieens
................... represented DY Shri......cccccceviiiiiniiiiiiiciecseseee . Chief - Executive

Officer (hereinafter called the “BIDDER/Seller”, which expression shall mean and include,
unless the context otherwise requires, his successors on permitted assigns) and the Second Party,
is willing to offer/has offered.

WHEREAS the BIDDER is a Private Company/Public Company/ Government
undertaking/Partnership/Registered Export Agency, constituted in accordance with the relevant
law in the matter and the BUYER is a power company an undertaking of Govt. of CG,
performing its function on behalf of the Government of Chhattisgarh.

OBJECTIVES
NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract
agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by
following a system that is fair, transparent and free from any influence/prejudiced dealings prior
to, during and subsequent to the Contract to be entered into with a view to:-

Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a competitive
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and
Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in order to
secure the contract by providing assurance to them that their competitors will also abstain from
bribing any corrupt practices and the BUYER will commit to prevent corruption, in any form, by
its official by following transparent procedures.

COMMITMENTS OF THE BUYER
The BUYER commits itself to the following:-

The BUYER undertakes that no official of the BUYER, connected directly or indirectly with the
contract, will demand, take promise for or accept, directly or through intermediaries, any bribe,
consideration, gift, reward, favour or any material or immaterial benefit or any other advantage
from the BIDDER, either for themselves of for any person, organization or third party related to
the contract in exchange for an advantage in the bidding process, bid evaluation, contracting of
implementation process related to contract.

The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will provide to all
BIDDERs the same information and will not provide any such information to any particular
BIDDER which could afford an advantage to that particular BIDDER in comparison to the other
BIDDERs.

All the officials of the BUYER will report the appropriate Government office any attempted or
completed breaches of the above commitments as well as any substantial suspicion of such a
breach.

In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER
to the BUYER with the full and verifiable facts and the same prima facie found to be correct by
the BUYER, necessary disciplinary proceedings, or any other action as deemed fit, including
criminal proceedings may be initiated by the BUYER and such a person shall be debarred from
further dealings related to the contract process. In such a case while an enquiry is being
conducted by the BUYER the proceedings under the contract would not be stalled.

COMMITMENTS OF BIDDERS
The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of its bid or during any pre-contract or post-contract
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4.1.

4.2.

4.3.

44.

4.5.

4.6.

4.7.

4.8.

4.9.

stage in order to secure the contract or in furtherance to secure it and in particular commit itself
to the following:-

The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BUYER, connected directly or indirectly with the
biding process, or to any person, organization or third party related to the contract in exchange
for any advantage in the bidding, evaluation, contracting and implementation of the contract.

The BIDDER further undertakes that it has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage, or inducement to any official of the BUYER or
otherwise in procuring the Contract of forbearing to do or having done any act in relation to the
obtaining or execution of the contract or any other contract with the CSPTCL for showing or
forbearing to show favour or disfavour to any person in relation to the contract or any other
contract with the CSPTCL.

The BIDDER further confirms and declares to the BUYER that the BIDDER in the original
Manufacture/Integrator/Authorized government sponsored export entity of the stores and has not
engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in
any way to recommend to the BUYER or any of its functionaries, whether officially or
unofficially to the award of the contract to the BIDDER, nor has any amount been paid, promised
or intended to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payment he has made, is committed to or intends to make
to officials of the BUYER or their family members, agents, brokers or any other intermediaries in
connection with the contract and the details of services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.

The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass on to
others, any information provided by the BUYER as part of the business relationship, regarding
plans, technical proposal and business details, including information contained in any electronic
data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such
information is divulged.

The BIDDER commits to refrain from giving any compliant directly or through any other manner
without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit any of the acts
mentioned above.

PREVIOUS TRANSGRESSION

The BIDDER declares that no previous transgression occurred in the last three years immediately
before signing of this Integrity Pact with any other company in any country in respect of any
corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any
Government Department in India that could justify BIDDER’s exclusion from the tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from the
tender process or the contract, if already awarded, can be terminated for such reason.

EARNEST MONEY (SECURITY DEPOSIT)
Every BIDDER while submitting commercial bid, shall deposit an amount as specified in RFP as
Earnest Money/Security Deposit, with the BUYER through any of the following instruments:
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6.2.

6.3.

6.4.

M Bank Draft or Pay Order in favour of............ccccoeviiiiicciicce e,

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the
guarantee sum to the .......ccenee. (BUYER)......c..c...... on demand within three working days
without any demur whatsoever and without seeking any reasons whatsoever. The demand for
payment by the BUYER shall be treated as conclusive proof of payment.

(ili)  Any other mode or through any other instrument (to be specified in the RFP).

The Security Deposit shall be valid up to complete conclusion of the contractual obligations to
the complete satisfaction of both the BIDDER and BUYER, including warranty period,
whichever is later.

In the case of successful BIDDER a clause would also be incorporated in the Article pertaining to
Performance Bond in the Purchase Contract that the provisions of Sanctions for violation shall be
applicable for forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the
same without assigning any reason for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest Money/Security Deposit
for the period of its currency.

SANCTIONS FOR VIOLATIONS

Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on
its behalf (whether with or without the knowledge of the BIDDER) shall entitle the BUYER to
take all or any one of the following actions, wherever required:-

0] To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However, the proceedings with the other
BIDDER(s) would continue.

(i) To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or
Security Deposit/Performance Bond (after the contract is signed), as decided by the
BUYER and the BUYER shall not be required to assign any reason therefore.

(iii)  To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER.

(iv)  To recover all sum already paid by the BUYER, and in case of the Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate while in case of a
BIDDER from a country other than India with Interest thereon at 2% higher than the
LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in
connection with any other contract such outstanding payment could also be utilized to
recover the aforesaid sum and interest.

(V) To encash the advance bank guarantee and performance bond/warranty bond, if furnished
by the BIDDER, in order to recover the payments, already made by the BUYER, along
with interest.

(vi)  To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable to
pay compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER.

(vii)  To debar the BIDDER from participating in future bidding processes of the CSPTCL for
a minimum period of five years, which may be further extended at the discretion of the
BUYER.

(viii)  To recover all sum paid in violation of this Pact by BIDDER(s) to any middlemen or
agent or broken with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract
signed by the BUYER with the BIDDER, the same shall not be opened.

(x) If the BIDDER or any employee of the BIDDER or any person action on behalf of the
BIDDER, either directly or indirectly, is closely related to any of the officers of the

113



CSPTCL TR-21/05 132 KV S/s Betar

7.2.1.

8.2.

8.3.

8.4.

8.5.

8.6.

10.

11.

BUYER, or alternatively, if any close relative of an officer of the BUYER has financial
interest/stake in the BIDDER’s firm, the same shall be disclosed by the BIDDER at the
time of filling of tender. Any failure to disclose the interest involved shall entitle the
BUYER to rescind the contract without payment of any compensation to the BIDDER.

The term ‘close relative’ for this purpose would mean spouse whether residing with the
Government servant or not, but not include a spouse separated from the Government
servant by a decree or order of a competent court; son or daughter or step son or step
daughter and wholly dependent upon Government servant, but does not include a child or
step child who is no longer in any way dependent upon the Government servant or of
whose custody the Government servant has been deprived of by or under any law; any
other person related, whether by blood or marriage, to the Government servant or to the
Government servant’s wife or husband and wholly dependant upon Government servant.

(xi)  The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER, and if
he does so, the BUYER shall be entitled forthwith to rescind the contract and all other
contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any
loss or damage to the BUYER resulting from such rescission and the BUYER shall be
entitled to deduct the amount so payable from the money(s) due to the BIDDER.

The decision of the BUYER to the effect that a breach of the provisions of this pact has been
committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Monitor(s) appointed for the purpose of this Pact.

INDEPENDENT MONITORS
The BUYER will appoint Independent Monitors (hereinafter referred to as Monitors) for this
Pact.

The task of the Monitors shall be to review independently and objectively, whether and to what
extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the parties and perform
their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the documents relating to the
project/ procurement, including minutes of meetings. The Monitor shall be under contractual
obligation to treat the information and documents of the BIDDER/ Subcontractor(s) with
confidentiality.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so
inform the Authority designated by the BUYER.

The Monitor will submit a written report to the designated authority of BUYER/Secretary in the
department/within 8 to 10 weeks from the date of reference or intimation to him by the BUYER
/BIDDER and, should the occasion arise, submit proposal for correcting problematic situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provision of this fact or payment of commission, the
BUYER or its agencies shall be entitled to examine all the documents including the books of
Account of the BIDDER and the BIDDER shall provide necessary information of the relevant
documents and shall extend all possible help for the purpose of such examination.

LAW AND PLACE OF JURISDICTION

This pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat of
the BUYER.

OTHER LEGAL ACTIONS
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The actions stipulated in this integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of any other law in force relating to any civil are
criminal proceeding.

12. VALIDITY

12.1  The validity of this integrity Pact shall be from the date of its signing and extend up to 2 years or
the complete execution of the contract to the satisfaction of both the BUYER and the
BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall
expire after six months from the date of the signing of the contract.

12.2. If one or several provision of this pact turn out to be invalid; the reminder of this pact shall
remain valid. In such case, the parties will strive to come to an agreement to their original
intention.

13. The parties hereby sign this integrity Pact at ...........cccccevevenenne. (0] ¢ VSRR

BUYER BIDDER
Name of Officer CHIEF EXECUTIVE OFFICER

Destination Department/PSU

Witness Witness
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ANNEXURE- A- 23
INSPECTION PLAN FOR S U B-S T A T 1 ON
EQUIPMENTS
S.N. Particular CSPT(.:L Contrac_tor
Inspection Inspection
1. 40MV A transformer Yes
2. 132 KV SFs circuit breaker with structure complete. Yes
3. 132 KV Lightning Arrestor (120 KV) Yes
4. EPAX (Exchange ) Yes
5. Electronic Push Button telephone with Priority Key Yes
6. Remote Terminal Unit Yes
7. 132 KV lIsolator with & without earth switch, 800 Amp & Yes
with insulators
8. 132 KV side C & R panel for 40 MVA xmer Yes
9. 132 KV control & relay panel for feeder Yes
10. 132 KV control & relay panel for 132 KV bus transfer Yes
11. 132 KV & 33 KV Solid core Insulators / Post insulators Yes
12, 33KV Vacuum Circuit Breaker with Structure Yes
13. 33 KV Current Transformer Yes
14, 33 KV Potential X mer Yes
15. 33KV Lightning Arrestor (30 KV) Yes
16. 33 KV lIsolator with insulators Yes
17. 33/0.4 KV, 200 KVA Stn. Xmer (with Oil & Accessories) Yes
18. 36 KV, 12 MVAR Capacitor Bank (72 units + 8 spare), Yes
complete
19. 33 KV control & relay panel Yes
20. Zebra ACSR Conductor Yes
21. Galvanised Steel Ground Wire 7/3.66 m.m. Yes
22, G.l. Flats / pipes/ rods for earthing Yes
23. Nuts & Bolts of Assorted Sizes Yes
24, Disc Insulators Yes
25. Clamps, connectors & Hardwares Yes
26. Armoured/Unarmoured copper cable Yes
217. Power Cables Yes
28. GI Cable trays of various size Yes
29. P L C C Cables Yes
30. Battery: 48V /110 V, Yes
31. Battery Charger: 48/110V, Yes
32. G.l. Structure Yes
33. High Mast, Illumination fittings & Accessories Yes
34. AC /DC Boards & Junction Boxes Yes
35. Tools & Plant Yes
36. Furniture Yes
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ANNEXURE -A-24
llustrative example for capitalization of losses
Particulars Range M/s. A M/s. B M/s. C M/s. D M/s. E M/s. F
Prescribe
d (KW)
No Load loss | 18t020 19 20 17 21 18.5 19
(KW) offered
Load Loss (KW) | 93 to 103 94 92 100 96 104 101
offered
Aux Loss (KW) | 1.8t02.0 1.5 2 1.9 1.8 2 2.2
offered
Diff. No Load 1 2 0 Bid non |Bid non|Bid non
loss responsiv | responsive | responsive
Diff. Load loss 1 0 7 e due to|due  to|due to
Diff. Aux 0SS 0 0.2 0.1 excessive | excessive | excessive
Captalisation for 5,08,908 | 10,17,816 0 No Load | Load loss | Aux. loss
No Load loss loss
(Diff.  loss X
4,01,840)
Captalisation for 2,70,739 0 18,95,173
Load loss (Diff.
loss x 2,13,780)
Captalisation for 0 40,713 20,356
Aux. loss (Diff.
loss x 1,60,700)
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CHECK LIST

(To be kept in Envelope-11)

132 KV S/s Betar

Items

Reference

Declaration
(Strike-out
whichever is
not applicable)

Page No.

Duly & properly filled Questionnaire

Annexure-A-3

Yes/No

Upload scanned copy of only price bid schedules duly
filled in and signed with seal of firm in the specified
folder along with the duly filled excel sheets of price
schedules

Yes/No

Self-attested copies of audited balance sheets and
profit & loss account statement of sole bidder/each
partner of JV for last 5 financial years (i.e., FY 2015-
16 to FY 2019-20).

Yes/No

A Self-attested certificate issued by chartered
accountant showing ‘Annual Turnover’ for the last
five financial years (FY 2015-16, 2016-17, 2017-18,
2018-19 & 2019-20) & ‘Net worth’ including assets
and liability of the sole bidder/each partner of JV for
the last three financial years (FY 2017-18, 2018-19 &
2019-20).

Annexure-A-6

Yes/No

A Self-attested certificate of Chartered Accountant
indicating details (break-up) of available ‘Liquid
assets’ (LA) for sole bidder/each partner of JV.

Annexure-A-6

Yes/No

Evidence of access to or availability of credit/facilities
(To be furnished for Sole bidder/Lead Partner as well as
other Partner of JV in original)

Annexure-A-7

Yes/No

Cash flow requirement
(To be furnished for Sole bidder/Lead Partner as well as
other Partner of JV)

Annexure A-13

Yes/No

Certificate issued by Chartered Accountant
(To be furnished for Sole bidder/Lead Partner as well as
other Partner of JV)

Annexure A-26

Yes/No

Declaration by the bidder
(To be furnished for Sole bidder/Lead Partner as well
as other Partner of JV (Separately).

Annexure A-27

Yes/No

10.

Self attested detailed order copy along with annexures
containing BoQ/ scope of work in support of technical
experience criteria of PQR as specified in clause-3.2
of Section-1 of Vol.-1 of tender document:

a) Name of substation commissioned & name of order
placing utility

Yes/No

11.

Self attested copy of Performance certificate for
successful commissioning & satisfactory operation of
above mentioned Sub-station for a period of atleast
one year (from the date of commissioning) indicating
date of commencement of work and its
commissioning (constructed by sole bidder / any of
the partners) as on date of NIT of the instant tender.

Yes/No
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12.

Copy of Valid ‘A’ class Electrical Contractor License
issued by CG anugyapanMandal/ CG state licensing
board in the name of sole bidder / lead partner of the
joint venture/ consortium or an undertaking to submit
‘A’ class electrical contractor license issued by C.G.
AnugyapanMandal / CG State licensing Board within
30 days after issue of LOA, by the sole bidder or lead
partner of the JV/consortium.

Yes/No

13.

Copy of EPF code number/ EPF registration No.
allotted by EPF Commissioner in the name of the sole
bidder / Lead partner of the JV

Yes/No

14.

Pre-contract Integrity pact in prescribed format

Annexure A-22

Yes/No

15.

Deviation from technical specification/ conditions

Annexure A-9

Yes/No

16.

Deviation from the commercial condition of contract

Annexure A-10

Yes/No

17.

Undertaking by the Joint Venture Partners

Annexure A-20

Yes/No

18.

Power of Attorney for Joint Venture

Annexure A-21

Yes/No

19.

Undertaking for Personnel Capabilities
(To be furnished for Sole bidder/Lead Partner as well
as other Partner of JV) (Separately)

Annexure A-4

Yes/No

20.

Undertaking for Equipment Capabilities
(To be furnished for Sole bidder/Lead Partner as well
as other Partner of JV (Separately)

Annexure A-5

Yes/No

21.

Power of attorney issued to legally authorised
signatory

Yes/No

22.

Litigation History of the Bidder

(To be furnished for Sole bidder/Lead Partner as well
as other Partner of JV (Separately)

Annexure A-12

Yes/No

23.

Certification by the Bidder as per order no.
F.N0.6/18/2019-PPD dated 23/07/2020 read with
amended order N0.18/37/2020-PPD dtd.08.02.2021
issued by Public Procurement Division, Department of
Expenditure, Ministry of Finance, Government of
India (DoE Order)

Annexure A-28

Yes/No

Date SIGNATURE OF BIDDER
Place NAME

DESIGNATION

(SEAL)
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ANNEXURE - A-26
CERTIFICATE ISSUED BY CHARTERED ACCOUNTANT
(To be furnished for Sole bidder/Lead Partner as well as other Partner of JV in original)
(Please ensure the language of the formate is maintained to avoid bid rejection)

Name of the bidder (Sole bidder/JV parteners) :

a) All payment obligations (principal / Interest) on outstanding debentures (i.e.
debentures which have not yet been redeemed) have been discharged and no such
payment as on 30.06.2021 is outstanding / overdue.

b) The bidding company is presently not in default in payment of any bank loan or
interest thereon for more than three months or any loan account of the bidder has
not been classified as NPA (Non performing assets) by the creditor/ lending bank as
on date of issue of NIT.

c) The bidding company is not going through the process of insolvency or liquidation
as on the date of issue of NIT. Even, if at a later date up to placement of order
against the instant tender, it comes to the notice of CSPTCL that the sole bidder/
any partner of JV has been going through the process of insolvency or liquidation,
their bid will be rejected.

Date SIGNATURE OF CHARTERED
ACCOUNTANT

Place NAME

UDIN: (SEAL)
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ANNEXURE - A-27
DECLARATION BY THE BIDDER

(To be furnished by Sole bidder/Lead Partner as well as other Partner of JV Separately)

(Please ensure the language of the formate is maintained to avoid bid rejection)

Name of the bidder (Sole bidder/JV parteners) :

1)

2)

Date
Place

(Name of the bidder) M/s .................. is not debarred/ blacklisted by Bank/State
Govt/Central Govt/State PSU/CPSU/SEB/ public utility as on date of issue of NIT.

All the documents/ statements/ attachments/ information submitted by (Name of the
bidder) M¥/s........... in proof of the qualifying requirements are authentic / genuine
[/correct and in case, any of the said documents / statements / attachments /
information is found to be false / fake / misleading, the bid will be disqualified and
action will be taken as per relavent provisions of the tender.

SIGNATURE OF BIDDER
NAME

DESIGNATION

(SEAL)
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ANNEXURE-28

Certification by the Bidder as per order no. F.No0.6/18/2019-PPD dated 23/07/2020 read with
amended order No.18/37/2020-PPD dtd.08.02.2021 issued by Public Procurement Division,
Department of Expenditure, Ministry of Finance, Government of India (DoE Order)

(In case of a Joint Venture bid, the declaration/ certification shall be given by all partners of the Joint
Venture)

Bidder*s Name and Address: To:
Name:................ Executive Director (Planning & Projects),
AdAress:....ooooviviiiiiii Chhattisgarh State Power Transmission Co. Ltd.
Third Floor, SLDC Building, CSEB Campus
Dangania, Raipur (C.G.)-492013
Dear Sir,

We have read and understood the provisions of Order no. F.N0.6/18/2019-PPD (Order Public
Procurement no.1) dated 23/07/2020 regarding “Restriction under Rule 144(xi) of General Financial
Rules” and F.No.6/18/2019-PPD (Order Public Procurement no.2) dated 23/07/2020 regarding “Exclusion
from Restrictions under Rule 144(xi) of the General Financial Rules” issued by Public Procurement
Division, Department of Expenditure, Ministry of Finance, Government of India [hereinafter collectively
referred as “DoE Order®] and any subsequent modifications/Amendments, if any.

Particularly, we, the Bidder, have read the clause regarding restrictions on procurement from a ,,.Bidder of
a country which shares a land border with India“ and on sub-contracting to contractors from such
countries.

]:] We certify that we, the bidder is/are not from such a country and will not subcontract any work to a
subcontractor/sub vendor from such countries and is eligible to be considered.
Or

D We certify that we, the bidder and/or our subcontractor/sub vendor is/are from such a country which
shares a land border with India, as brought out in the aforementioned orders. We are registered with
the competent authority as defined in the Ministry of Finance, Govt. of India vide order mentioned
above & a self-attested copy of registration certificate issued by the competent authority is enclosed
along with the bid.

| Tick () in the box ([_]) as applicable

We further declare that any misrepresentation or submission of false/ forged document/ information in
this regard shall be dealt with as per the provisions of Integrity Pact and/or Bidding Documents and/or
CSPTCL*s policy and procedures.

Date: Name:

Place: Designation
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A) LIST OF APPROVED VENDORS FOR 132 KV SIDE EQUIPMENTS:

SI.No. Name of equipment Name of the vendor

1 63, 40 MVA, 132/33 KV Power M/s BHEL

Transformer M/s CGL

M/s TELK Kerala

M/s Areva / Alstom

M/s ABB

M/s EMCO, Thane

M/s Andrew Yule, Chennai

M/s Bharat Bijilee, Mumbai

OO NOO OB WNIF-

M/s Toshiba T&D System India Pvt.Ltd.,
Hyderabad (Formerly M/s Vijai Electricals)

10 M/s Transformer & Rectifiers,Ahmedabad

11  MJs Siemens, Gurgaon

12 M/s. Technical Associates Ltd., Lucknow

13  M/s ECE Industries Ltd., Sonepat (Haryana)
(Only for 40 MVA 132/33 KV Power
Transformer)

2 Tap Changer for Power M/s BHEL

Transformer M/s TELK

M/s Easun MR

M/s MR

M/s CTR

3 132 KV SF6 Circuit Breaker M/s CGL

M/s ABB

M/s Areva / Alstom

M/s Siemens

M/s BHEL

4 132 KV Current Transformer/ M/s CGL

Potential Transformers M/s BHEL

M/s ABB

M/s Areva / Alstom

M/s Siemens

M/s SCT Ltd. Gaziabad

M/s Vidyut Control System Secundrabad

M/s Universal Magnoflux,Indore

M/s TELK

M/s Hivoltrans Elect.

M/s Lamco Hyderabad (132 kV PT only)

M/s Heptacare Power Ind.Meerut

M/s Mehru Elect & Mech Pvt. Ltd., Bhiwadi

5 132 KV Coupling capacitors M/s CGL

M/s Areva / Alstom

M/s ABB

M/s BHEL

6 132 KV lsolators M/s S & S Power Switchgear,Chennai

M/s Hivelm, Chennai

M/s GR Power, Hyderabad

M/s Siemens

M/s ABB

ocoubhwNhnkr vk RBoovoorwnmPRrOorONMRONON R

M/s Areva / Alstom
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M/s Power Line Accessories, Raipur

M/s Danke Elect. Switchgears,VVadodara

M/s. Elektrolites (Power)

10

M/s Universal Isolators

11

M/s Versatec

12

M/s G K Electricals

13

M/s Wigman

M/s Engineers Enterprises,Jaipur

120 KV Lightning Arrestor

M/s CGL

M/s Oblum, Hyderabad

M/s Elpro

132 KV Wave Trap

M/s Areva / Alstom

M/s BPL

Mls Quality Power, Sangli.

132 KV Control & Relay Panel
(without relays)

M/s Areva / Alstom

M/s Siemens

M/s ABB

M/s GE

M/s ERL

M/s Danish, Jaipur

M/s Amara Raja

M/s Venson, Bangalore

M/s Maktel Control,Vadodara

M/s Enpro Industrial Automation, Chennai

Ms Schneider Electric

10

Carrier Cabinet for 132 KV

rRBoovoorwNmPRE WD RE ONRE

M/s ABB, Mumbai (For protection, speech &
telemetering)

M/s BPL(For speech & telemetering only)

M/s Puncom (Only for speech)

11

Disc Insulators-90KN/70KN

M/s W.S. Insulator, Chennai

M/s BHEL

M/s Aditya/NGK Birla Kolkata

12

132 KV Post Insulators

M/s WS Insulators, Chennai

M/s BHEL

M/s Aditya/NGK Birla,Kolkata

M/s Modern Insulator

M/s Insulators & Electricals, Bhopal

M/s Sarvana Global Energy Ltd.

M/s CJI Porcelain (Pvt.) Ltd., New Delhi

13

Sub-station Hardwares/ Clamps
& connectors

M/s IAC Electrical, Kolkata

M/s Rashtra Udyog

M/s EMI Transmission Ltd., Thane

M/s International Trasmission Product

M/s Klemmen Engineering

M/s Electro mech & transtech

M/s Burma Electro
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M/s Aarpee & Associates

M/s AK Power Industries Pvt. Ltd.

M/s Supreme & Co. Kolkata

M/s Modern Malleable

M/s Tag Corporation, Chennai

M/s Star Iron
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14  M/s Tyco

15  M/sDAC

16 M/s Eritech

17 M/s Vinay industries, Rajanandgaon

18  M/s NIKE Energy manufacturing, VVaranasi

(B) LIST OF APPROVED VENDORS FOR 33 KV SIDE EQUIPMENTS

SI.No. Name of equipment Name of the vendor
1 33 KV Vacuum Circuit Breaker M/s CGL
M/s Siemens
M/s BHEL
M/s Areva / Alstom
Ms Schneider Electric
2 33 KV Current Transformer / M/s CGL

Potential Transformer M/s Laxmi Engineering

M/s SCT, Gaziabad

M/s Vidyut Control

M/s Universal Magno Flux,Indore

M/s Heptacare Power Ind,Meerut

M/s Hivoltrans Elect.

M/s Mehru Elect & Mech, Bhiwadi

M/s Epitrans(for CT only)

M/s Kapco(for PT only)

M/s GYRO

M/s Ambarnath

3 33 KV lIsolators M/s S & S PowerSwitchgear,Chennai

M/s Hivelm, Chennai

M/s GR Power, Hyderabad

M/s Siemens

M/s ABB

M/s Areva / Alstom

M/s Power line Accessories, Raipur

M/s Danke Elect.Switchgears, Vdr

co~v~oorwNvREREBoovoorwpRr O~ R

M/s. Elektrolites (Power) Pvt Ltd, Jaipur

10 = M/s GK Electricals Bhopal

11  M/s Universal Isolators

12 M/s Wigman

13 = M/s High tension Howrah

14 = M/s Versatec

15 M/s Engineers Enterprises , Jaipur

4 33 KV Lightning Arrestor 1 M/sCGL

M/s Oblum, Hyderabad

M/s Elpro

M/s Elektrolite power pvt Ltd Jaipur

5 33 KV Control & Relay Panel M/s Areva / Alstom

(without relays) M/s Siemens

M/s ABB

M/s GE

M/s ERL

M/s Danish , Jaipur

M/s Amara Raja, Tirupati

M/s System Electronics Ltd.

OO NO O WNEFPAAWDN

M/s Maktel Control,Vadodara
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10 = M/s Venson, Bangalore
11 = M/s Enpro Industrial Automation, Chennai
12 . M/s Hertz Electronics
13 Ms Schneider Electric
6 Disc Insulators-90KN/70KN 1  M/sW.S. Insulator, Chennai
2 | M/sBHEL
3 M/s Aditya/NGK Birla,Kolkata
4 M/s Bikaner Ceramics, Bikaner
7 33 KV Post Insulators 1  M/s WS Insulators, Chennai
2 M/sBHEL
3 M/s Aditya/NGK Birla,Kolkata
4 M/s Modern Insulator
5  M/s Insulators & Electricals
6  M/s Sarvana Global Energy Ltd.
8 Sub-station Hardwares/ Clamps & 1  M/s Rashtra Udyog
connectors 2  M/s IAC Electrical, Kolkata
3  M/s Electromech & Transtech, Kolkata
4  M/s Klemmen
5  M/s International Trasmission Product
6  M/s Burma Electro
7 M/s Aarpee & Associates, Kolkata
8  M/s AK Power Industries Pvt. Ltd.
9  M/s Supreme & Co. Kolkata
10 | M/s EMI Transmission Ltd., Thane
11 M/s Modern Malleable
12  M/s Tag Corporation, Chennai
13 M/s Star Iron
14 M/s Tyco
15 M/s DAC
16  M/s Eritech
17  M/s Vinay industries, Rajnandgaon
18 = M/s NIKE Energy manufacturing, VVaranasi

(C) LIST OF APPROVED VENDORS FOR OTHER COMMON EQUIPMENTS/ MATERIAL

M/s CISCO

SN Name of equipment Name of the vendor
1  Energy Meters 1 MJs Secure Meters Ltd. (SEMS)
2 Relays for 400 KV & 220 KV - Distance .= 1  M/s Areva / Alstom

(Numerical), Differential & REF 2  M/s Siemens
(numerical), Bay control Unit, Bus bar 3 M/sABB
Protection, Gateway, O/C & E/F, other 4 | M/sGE
protective trip and Auxiliary relay, 5  M/sSEL
SCADA / SAS) 6  Ms Schneider Electric
3  Relays for 132 KV & 33 KV -Distance 1  MJs Areva/ Alstom
(Numerical), differential & REF 2  M/s Siemens
(numerical), Over Current/ Earth Fault, 3 = M/s ABB
other protective, trip and Auxiliary 4  M/sGE
relays for 132 KV & 33 KV. 5 M/sSEL
6  M/s Easun Reyrolle
7 Ms Schneider Electric
4  Ethernet Switch 1 M/s Ruggedcom
2
3

M/s Hirschmann
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M/s Masibus

Annunciator Relay

M/s Alan

M/s Bhrani

M/s Minilec

M/s JVS

Time Synchronizing Unit

M/s Arbiter

M/s SEL

M/s Signal & System

M/s MEINBERG

LT Power & Control Cable (Armoured
and Unarmoured)

M/s Universal Cables Ltd,Satna

M/s Finolex

M/s Torrent cables.

M/s Fort Gloster

M/s Ravin cables, Mumbai

M/s KEI Industries

M/s KEC International
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M/s Unisef cables Ghaziabad

M/s Maharaja cables New Delhi

M/s RK Electrical Industries

M/s Balaji Cables

M/s Alpha Communication

M/s Nakoda

M/s Capcab India Ltd.

M/s Deco Industries

M/s Insucon Cables

M/s Pasondia Cables

M/s Scot Innovation (Ekta Cables)

M/s Dashmesh Cables, Mumbai

M/s Omega

M/s NICCO

M/s Havells

M/s Fine cab wires and cables (Pvt.) Ltd.,
Secunderabad

Fibre Optic Cables

M/s Treston

M/s Fine Core

M/s AMP

M/s Birla Furukawa

M/s Sterlite Technologies Ltd.

EHV Cables

M/s Poly cab

M/s Havells

M/s KEI

M/s Universal

10

Capacitor Bank

M/s Shreem Electrical Ltd.

M/s ABB

M/s BHEL

M/s Mehar

M/s Havells

M/s Universal Cables Ltd,Satna

M/s Madhav Capacitors, Pune

11

Battery Set

M/s Exide Industries Ltd., Kolkata

M/s AMCO Batteries Ltd, Chennai
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M/s AmaraRaja Batteries Ltd, Tirupati
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M/s HBL Nife, Hyderabad

M/s BUI Pvt Ltd, Pune

M/s Kirloskar Batteries, Bangalore

12

Battery charger

M/s Chhabi

M/s Dubas

M/s HBL Nife, Hyderabad

M/s Amara Raja

M/s AE

M/s Hind Rectifier

M/s Panwa Engineering

M/s ARMO Electricals, Nagpur

M/s AFCO Industrial

M/s Redtron

13

High Mast & its Luminaries

M/s Bajaj

14

Light Fixtures/fan & Exhaust fan

M/s CGL

M/s Philips

M/s GE

M/s Bajaj

M/s Wipro

M/s Havells

M/s Khaitan(Fans only)

M/s Polar (Fans only)
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M/s HPL India Ltd (for lighting fixtures &
Luminaires only)

15

Furniture

[EY

M/s Godrej

16

Filter Machine

[EY

M/s Vaccum Plant, Pune

N

M/s Fowler westrup, Bangalore (earlier
name M/s John Fowler Bangalore)

17

DG Set

M/s Jackson

M/s Cummins

M/s Kirloskar

M/s GE Power System

M/s Shriram Honda

18

RTU

M/s ABB

M/s GE

M/s Honeywell

M/s Chemtrol, Goa

19

Steel Structure for Gantry & equipment
support structure / Lighting pole/mast
etc

M/s KSK

M/s Vijay Transmission

WINIP PR WNPFPOMMWDNPE

M/s Shri Ashutosh Engineering Industries,
Raipur

M/s Shreem Electrical Ltd. Jaisinghpur

M/s Indo East Corporation Pvt. Kolkata

M/s Nandan Steel & Power Ltd, Raipur

M/s Ratna Engineering Works, Raipur

M/s IVRCL TLT Ltd, Nagpur

M/s B K Infrastructure Pvt Ltd Raipur

M/s. R.R. Ispat, Raipur

M/s R.S. Infraprojects Pvt. Ltd., New Delhi

20

Earth Wire (7/3.66 mm)

M/s Bharat Wire Ropes, Thane

M/s UIC Udyog Limited, Kolkata

e
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M/s Ramswarup Ind. Corp. Nadia
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M/s Manoharlal Hiralal, Gaziabad
M/s Ratlam Wires, Ratlam
M/s Usha Martin
M/s. Nirmal Wires Pvt. Ltd., Kolkata
21  ACSR Moose conductor M/s Gupta Cable

M/s North East conductor

M/s Unity Conductors

M/s Galaxy Transmission Ind. Sangali
M/s Apar Industry, Silvasa/Nalagarh

M/s Shashi Cables, Lucknow

M/s JSK (Formerly Hiren)Ind. Silvasa
M/s Smita Conductor Khanvel

9  M/s Prem Conductors, Silvasa

10 = M/s Lumino

11 = M/s Sterlite Technologies Ltd.

12 = M/s Mahavir Transmission Ltd Dehradun
13 M/s KJV Alloys Conductor Pvt. Ltd., Nagpur

ONO O WNEFRNO OIS

22 - ACSR Zebra conductor 1 MJs Sterlite Technologies Ltd.
2 M/s Gammon India Silvasa
3 M/s Lumino Ind.Ltd Howrah
4 M/s Smita Conductor Khanvel
5 M/s Prem Conductors, Silvasa
6 M/s Galaxy Transmission Ind. Sangali
7 M/s Gupta Power infrastructure Ltd.
8  M/s North East conductor
9  M/s Apar Industries
10 = M/s Unity Conductors
11  M/s Omega
12 M/s Pioneer
13 = M/s Venkateshwara wires Jaipur
14  M/s Rajputana cables and conductor Korba
15 M/s Mahavir Transmission Ltd Dehradun
16 | M/s KJV Alloys Conductor Pvt. Ltd., Nagpur
Note:-

1)  The names of the vendors are subject to further verification of various documents viz. valid
type test report, ISI license (wherever applicable), drawing and GTP etc. at the time of
approval for individual project.

The inclusion of names of various manufacturers in this list will not relieve the obligation of
manufacturer / contractor for furnishing the aforesaid documents.

2) Any other items/component not covered in these lists - Reputed make subject to prior
permission from CSPTCL duly furnishing all their credentials and documents ought by office
of ED /CE (Planning & Projects).

3) CSPTCL will take into account our past experience with various vendors/ suppliers with
regards to quality of their equipment, its performance and their after sales service while
making a final selection of vendors.

4)  Equipments/material of those vendors / suppliers, who are debarred / blacklisted from future

business with CSPTCL or successor power companies of erstwhile CSEB, shall not be
accepted.
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